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ADVERTISEMENT FOR BIDS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
Project No. 220
City of Tiptonville, TN (“Owner”)

Separate sealed bids for Contract 220 - Sanitary Sewer Manhole Locating and Assessment
will be received by the City of Tiptonville at Tiptonville City Hall, 130 S. Court St.,
Tiptonville, TN 38079 until 1:30 o'clock P.M., C.S.T., Friday, January 8, 2021, and then at said
office publicly opened and read aloud.

The Information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Forms
of Bid Bond, Performance and Payment Bond, and other contract documents may be
examined in PDF form via download by requesting access via email to
bruce@joelbspaulding.com. Bid sets will be available digitally only; no hard copies will be
issued, & all bidders must obtain official digital copies of the Bidding Documents from Joel
B. Spaulding & Company, Inc., 3322 West End Avenue, Suite 106, Nashville, TN 37203,
(615)255-7766, upon payment of a non-refundable media and shipping cost of $50.00.
Shipping will be via USPS Priority Mail only. No overnight or special delivery services are
available. Neither Owner nor Engineer will be responsible for full or partial sets of Bidding
Documents obtained from sources other than the Engineer and will not accept bids from
parties failing to obtain official digital bid sets from the Engineer.

The owner reserves the right to waive any informalities or to reject any or all bids.

Each bidder must deposit with his bid, security in the amount, form and subject to the
conditions provided in the Information for Bidders.

All bidders must be licensed General Contractors as required by the Contractor's Licensing
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of
construction being bid upon.

Attention of bidders is particularly called to the requirements as to conditions of
employment to be observed and minimum wage rates to be paid under the contract, Section
3, Segregated Facility, Section 109 and E.O. 11246.

No bidder may withdraw his bid within 60 days after the actual date of the opening thereof.

Cliff Berry, Mayor December 1, 2020

Advertisement for Bids 1



INFORMATION FOR BIDDERS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

1. Receipt and Opening of Bids

The City of Tiptonville (herein called the "Owner), invites bids on the form attached hereto,
all blanks of which must be appropriately filled in. Bids will be received by the Owner at
Tiptonville City Hall, 130 S. Court St., Tiptonville, TN 38079 until 1:30 o'clock P.M., C.S.T,
Friday, January 8, 2021, and then at said office publicly opened and read aloud. The envelopes
containing the bids must be sealed, addressed to the City of Tiptonville at 130 S. Court St.,
Tiptonville, TN 38079 and designated as bid for Contract 220 - Sanitary Sewer Manhole
Locating and Assessment.

The Owner may consider informal any bid not prepared and submitted in accordance with
the provisions hereof and may waive any informalities or reject any and all bids. Any bid may
be withdrawn prior to the above scheduled time for the opening of bids or authorized
postponement thereof. Any bid received after the time and date specified shall not be
considered. No bidder may withdraw a bid within 60 days after the actual date of the opening
thereof.

2. Preparation of Bid

Each bid must be submitted on the prescribed form and accompanied by Certification of
Bidder Regarding Equal Employment Opportunity, Certification of Bidder Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion, Certification of Bidder
Regarding Section 3 and Segregated Facilities, and Drug-Free Workplace Affidavit. All blank
spaces for bid prices must be filled in, in ink or typewritten, in both words and figures, and
the foregoing Certifications must be fully completed and executed when submitted.

Each bid must be submitted in a sealed envelope bearing on the outside the name of the
bidder, his/her address, the name of the project for which the bid is submitted, license
number, expiration date thereof, and license classification of the contractors applying to bid
for the prime contract, and for the electrical, plumbing, heating, ventilation, and air
conditioning contracts, and all other information required by State law.

All bidders must be licensed General Contractors as required by the Contractor's Licensing
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of
construction being bid upon. Each bidder shall write on the outside of the envelope
containing its bid: 1) its Contractor's license number; 2) that part of the classification applying
to the bid. If this is not done, the bid will not be opened.

3. Subcontracts

The bidder is specifically advised that any person, for, or other party to whom it is proposed
to award a subcontract under this contract:
a. Must be acceptable to the owner; and
b. Must submit Certification by Proposed Subcontractor Regarding Equal
Employment Opportunity, and Certification of Proposed Subcontractor

Information for Bidders 2



INFORMATION FOR BIDDERS
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
Regarding Section 3 and Segregated Facilities. Approval of the proposed
subcontract award cannot be given by the owner unless and until the proposed
subcontractor has submitted the Certifications and/or other evidence showing
that it has fully complied with any reporting requirements to which it is or was
subject.

Although the bidder is not required to attach such Certifications by proposed
subcontractors to his/her bid, the bidder is here advised of this requirement so
that appropriate action can be taken to prevent subsequent delay in subcontract
awards.

4. Bid Modification

Any bidder may modify his/her bid by any transmission method judged practical by the
Engineer within 30 minutes prior to the scheduled closing time for receipt of bids, provided
that Bidder has notified Engineer by phone that the modification is forthcoming via the
transmission method designated by the Engineer, and, provided further, the Owner is
satisfied that a written confirmation of the modification over the original signature of the
bidder was mailed prior to the closing time. “Practical” transmission methods may include
regular or overnight mail, telegram, facsimile, or e-mail, as deemed by the Engineer to be
most readily accessible transmission method available to the Owner and Engineer at the bid
opening location and prior to the bid opening time.

The communication should not reveal the bid price but should provide the addition or
subtraction or other modification so that the final prices or terms will not be known by the
Owner and Engineer until the sealed bid is opened. Modification must be received within
thirty minutes of the closing time, or no consideration will be given to the modification.

5. Method of Bidding

The Owner invites the following bid(s): See Bidder’s Proposal.

6. Qualification of Bidder

The Owner may make such investigations as s/he deems necessary to determine the ability
of the bidder to perform the work, and the bidder shall furnish to the Owner all such
information and data for this purpose as the Owner may request. The Owner reserves the
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails to
satisfy the owner that such bidder is properly qualified to carry out the obligations of the
contract and to complete the work contemplated therein. Conditional bids will not be
accepted.

7. Bid Security

Information for Bidders 3



INFORMATION FOR BIDDERS
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
Each bid must be accompanied by cash, certified check of the bidder, or a bid bond prepared
on the form of bid bond attached thereto, duly executed by the bidder as principal and having
as surety thereon a surety company approved by the Owner, in the amount of 5% of the bid.
Such cash, checks or bid bonds will be returned to all except the three lowest bidders within
three days after the opening of bids, and the remaining cash, checks or bid bonds will be
returned promptly after the Owner and the accepted bidder have executed the contract, or,
if no award has been made within 60 days after the date of the opening of bids, upon demand
of the bidder at any time thereafter, so long as he/she has not been notified of the
acceptance of his/her bid.

8. Liquidated Damages for Failure to Enter into Contract

The successful bidder, upon his/her failure to refusal to execute and deliver the contract
and bonds required within 10 days after she /he has received notice of the acceptance of
his/her bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the
security deposited with his /her bid.

9. Time of Completion and Liguidated Damages

Bidder must agree to commence work on or before a date to be specified in a written "Notice
to Proceed" of the Owner and to fully complete the project within 210 consecutive calendar
days thereafter. Bidder must agree also to pay as liquidated damages, the sum of $200.00 for
each consecutive calendar day thereafter as hereinafter provided in the Supplemental
General Conditions.

10. Condition of Work

Each bidder must inform him /herself fully of the conditions relating to the construction of
the project and the employment of labor thereof. Failure to do so will not relieve a successful
bidder of his/her obligation to furnish all material and labor necessary to carry out the
provisions of his/her contract. Insofar as possible, the contractor, in carrying out the work,
must employ such methods as will not cause any interruption of or interference with the
work of any other contractor.

11. Addenda and Interpretations

No interpretation of the meaning of the plans, specifications or other pre-bid documents
will be made to any bidder orally.

Every request for such interpretation should be in writing addressed to Joel B. Spaulding &
Company, Inc. at 3322 West End Ave., Ste. 106, Nashville, TN 37203 and to be given
consideration must be received at least five days prior to the date fixed for the opening of
bids. Any and all such interpretations and any supplemental instructions will be in the form
of written addenda to the specifications which, if issued, will be mailed by certified mail with
return receipt requested or emailed to all prospective bidders (at the respective addresses

Information for Bidders 4



INFORMATION FOR BIDDERS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
furnished for such purposes), not later than two days prior to the date fixed for the opening
of bids. Failure of any bidder to receive any such addendum or interpretation shall not relieve
such bidder from any obligation under his/her bid as submitted. All addenda so issued shall
become part of the contract documents.

12. Security for Faithful Performance

Simultaneously with his /her delivery of the executed contract, the Contractor shall furnish
a surety bond or bonds as security for faithful performance of this contract and for the
payment of all persons performing labor on the project under this contract and furnishing
materials in connection with this contract, as specified in the General Conditions included
herein. The surety on such bond or bonds shall be a duly authorized surety company
satisfactory to the Owner.

13. Power of Attorney

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

14. Notice of Special Conditions

Attention is particularly called to those parts of the contract documents and specifications
which deal with the following:

Inspection and testing of materials.

Insurance requirements.

Wage rates.

Stated allowances.

fao o

15. Laws and Regulations

The bidder's attention is directed to the fact that all applicable State laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the project shall apply to the contract throughout, and they will be deemed
to be included in the contract the same as though herein written out in full.

16. Method of Award - Lowest Qualified Bidder

After receiving bids and determining the amount of funds estimated by the OWNER as
available to finance the contract, the OWNER will award the contract to the lowest
responsible bidder. The lowest responsible bidder will be determined upon the basis of the
lowest base bid or lowest base bid combined with alternates (additive or deductive). If the
contract is to be awarded based on the lowest base bid with alternates, alternates will be
accepted in the numerical order in which they are listed in the Form of Bid.

Information for Bidders 5



INFORMATION FOR BIDDERS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
17. Obligation of Bidder

At the time of the opening of bids each bidder will be presumed to have inspected the site
and to have read and to be thoroughly familiar with the plans and contract documents
(including all addenda). The failure or omission of any bidder to examine any form,
instrument or document shall in no way relieve any bidder from any obligation in respect of
his/her bid.

18. Safety Standards and Accident Prevention

With respect to all work performed under this contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, building and
construction codes and the "Manual of Accident Prevention in Construction"
published by the Associated General Contractors of America, the requirements of the
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements
of Title 29 of the Code of Federal Regulations, Section 1518 as published in the "Federal
Register”, Volume 36, No. 75, Saturday, April 17, 1971.

b. Exercise every precaution at all times for the prevention of accidents and the
protection of persons (including employees) and property.

c. Maintain at his/her office or other well-known place at the job site, all articles
necessary for giving first aid to the injured, and shall make standing arrangements for
the immediate removal to a hospital or a doctor's care of persons (including
employees), who may be injured on the job site. In no case shall employees be
permitted to work at a job site before the employer has made a standing arrangement
for removal of injured persons to a hospital or a doctor's care.

Information for Bidders 6



BID BOND
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

Surety, are hereby held and firmly bound unto

______________________________ as owner in the penal sum of
_________________________________________ for the payment of which,
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs,
executors, administrators, successors and assigns.

Signed, this

The condition of the above obligation is such that whereas the Principal has submitted to

_______________________________________________ a certain Bid,
attached hereto and hereby made a part hereof to enter into a contract in writing for the

NOW, THEREFORE,

(a) If said Bid shall be rejected, or in the alternate.

(b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in
the Form of Contract attached hereto (properly completed in accordance with said
Bid) and shall furnish a bond for his faithful performance of said contract, and for the
payment of all persons performing labor or furnishing materials in connection
therewith, and shall in all other respects perform the agreement created by the
acceptance of said Bid, then this obligation shall be void, otherwise the same shall
remain in force and effect, it being expressly understood and agreed that the liability
of the Surety for any and all claims hereunder shall, in no event, exceed the penal
amount of this obligation as herein stated.

The surety for value received, hereby stipulates and agrees that the obligations of said Surety
and its bond shall be in no way impaired or affected by an extension of the time within which
the Owner may accept such Bid; and said Surety does hereby waive notice of any such
extension.

Bid Bond 7



BID BOND
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hand and seals,
and such of them as are corporations have caused their corporate seals to be hereto affixed
and these presents to be signed by their proper officers, the day and year first set forth
above.

SEAL By:

Bid Bond 8



BID FOR UNIT PRICE CONTRACTS
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
Place: Tiptonville, TN
Date:
Project No.: C-220

Proposalof __ _ (hereinafter
called "Bidder")' a corporation, organized and existing under the laws of the State of

, partnership, or an individual doing business as

To the City of Tiptonville (hereinafter called "Owner")

Gentlemen:

The Bidder, in compliance with your invitation for bids for the construction of a

Sanitary Sewer Manhole Location, Assessment, and Adjustment project (Contract 220),
having examined the plans and specifications with related documents and the site of the
proposed work, and being familiar with all of the conditions surrounding the construction of
the proposed project including the availability of materials and labor, hereby proposes to
furnish all labor, materials, and supplies, and to construct the project in accordance with the
contract documents, within the time set forth therein, and at the prices stated below. These
prices are to cover all expenses incurred in performing the work required under the contract
documents, of which this proposal is a part.

Bidder hereby agrees to commence work under this contract on or before a date to be
specified in written "Notice to Proceed" of the Owner and to fully complete the project within
210 consecutive calendar days thereafter as stipulated in the specifications. Bidder further
agrees to pay as liquidated damages the sum of $200.00 for each consecutive calendar day
thereafter as hereinafter provided in Paragraph 3.c. of the Supplemental General Conditions.

Bidder acknowledges receipt of the following addendum:

Bidder agrees to perform all the Contract 220 - Sanitary Sewer Manhole Locating and
Assessment work described in the specifications and shown on the plans, for the following
unit prices:

See Bidder’s Proposal.

The unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit,
insurance, etc., to cover the finished work of the several kinds called for.

Bidder understands that the Owner reserves the right to reject any or all bids and to waive
any informalities in the bidding.

1 Insert corporation, partnership or individual as applicable.

Bid for Unit Price Contracts 9



BID FOR UNIT PRICE CONTRACTS
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
The bidder agrees that this bid shall be good and may not be withdrawn for a period of 60
days after the scheduled closing time for receiving bids.

Upon receipt of written notice of the acceptance of this bid, bidder will execute the formal
contract attached within 10 days and deliver a Surety Bond or Bonds as required by Article 5
of the General Conditions. The bid security attached in the sum of

S ) is to become the property of
the Owner in the event the contract and bond are not executed within the time above set
forth, as liquidated damages for the delay and additional expense to the Owner caused
thereby.

Respectfully submitted:

(SEAL - if bid is by a corporation)

1 Insert corporation, partnership or individual as applicable.

Bid for Unit Price Contracts 10



BIDDER'S PROPOSAL
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

Item | Quanitity | Unit | Description Unit Price Total Price

1 118 Each |FOR MANHOLES CURRENTLY UNDER
MORE THAN 1/2" OF PAVEMENT:

Locate manhole, chip out pavement to
expose the o.d. of the cast ring, remove all
pavement from cover, clean manhole and
perform MACP Level 2 Assessment, use
zoom camera to investigate intersecting

pipes, measure existing ring and cover as
required by riser vendor, install “throw

and go” asphalt patch, provide riser ring,

remove asphalt patch, install riser ring,
replace cover, patch damaged asphalt
around perimeter of riser. The grade of
the lid shall be within a 1/4” tolerance of
the surrounding pavement and shall

provide a smooth riding surface.

FOR EXPOSED MANHOLES, OR
MANHOLES CURRENTLY UNDER LESS
THAN 1/2" OF PAVEMENT, OR UNDER
SOIL OR GRAVEL:

2 123 Each |Locate and expose manhole as necessary
to remove cover, clean manhole and
perform MACP Level 2 Assessment, use
zoom camera to investigate intersecting

pipes. Replace cover.

TOTAL BID

Bidder's Proposal



CONTRACTOR INFORMATION
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

Respectfully submitted,

Bidder

Printed Name

Signature

Title

Submittal Date

Address for Giving Notices

Telephone

Fax

Employer ID

Contact Name

Email Address

Bidder’s License No.

Exp. Date

Classification

Contractor Information



CERTIFICATION OF BIDDER REGARDING
DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

INSTRUCTIONS

This certification is required pursuant to 24.CFR Section 24.510(b). It shall be
completed, signed and submitted as part of the bid proposal.

1. By signing and submitting this proposal, the prospective lower-tier participant certifies that neither
it, its principals nor affiliates, is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal department
or agency. Further, the Participant provides the certification set out below:

2. The certification in this clause is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that an erroneous certification was
rendered, in addition to other remedies available to the Federal Government, the Department or
agency with which this transaction originated may pursue available remedies.

3.  Further, the Participant shall provide immediate written notice to the person to which this proposal
is submitted if at any time the Participant learns that this certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

4. By submitting this proposal, it is agreed that should the proposed covered transaction be entered
into, the Participant will not knowingly enter into any lower-tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation
in this covered transaction unless authorized by the agency with which this transaction originated.

5. ltis further agreed that by submitting this proposal, the Participant will include this Certification,
without modification, in all lower-tier covered transactions and in all solicitations for lower-tier
covered transactions.

Contractor Name and Title Date
Signature Address
City State Zip __

NON-CERTIFICATION:

As the prospective lower-tier participant, | am unable to certify to statements in this
Certification as explained in the attachment to this proposal.

Contractor Name and Title Date
Signature Address
City State Zip __

The penalty for making false statements is prescribed in the U.S. Criminal Code, 18
U.S.C. 1001.

This form must be submitted to the State with the bid tabulations.
CDBG Manual - Labor Chapter - Contracts Document Guide 15

Bidder's Certifications

F-1
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CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any
of their proposed subcontractors, shall state as an initial part of the bid or negotiations of the
contract whether it has participated in any previous contract or subcontract subject to the
equal opportunity clause; and, if so, whether it has filed all compliance reports due under
applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under
applicable instructions, such bidder shall be required to submit a compliance report within
seven calendar days after bid opening. No contract shall be awarded unless such report is
submitted.

CERTIFICATION BY BIDDER

Name and Address of Bidder (include Zip Code):

1.  Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity
Clause.

O ves O No

2.  Compliance reports were required to be filed in connection with such contract or subcontract.

O ves O No

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.

 Yes O No L None Required

4.  Have you ever been or are you being considered for sanction due to violation of Executive
Order 11246, as amended?

O Ves O No

NAME AND TITLE OF SIGNER (Please type)

SIGNATURE DATE

CDBG Manual - Labor Chapter - Contracts Document Guide 16

Bidder's Certifications
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CERTIFICATION OF B})I%‘DER REGARDING USE
FEMALE /MINORITY SUBCONTRACTORS

INSTRUCTIONS

This certification is required for the contractor to demonstrate that when subcontractors
are to be used on this project, an attempt will be made to utilize female/minority owned
firms.

Documentation must be on file to show who has been contacted.

CERTIFICATION BY BIDDER

Name and Address of Bidder (include Zip Code):

l, , certify that every attempt was made to
utilize female/minority contractors on this project.

Name and Title of Signer

Signature Date

CDBG Manual - Labor Chapter - Contracts Document Guide 17

Bidder's Certifications

F-1
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CERTIFICATION OF BIDDER REGARDING
SECTION 3 AND SEGREGATED FACILITIES

Name of Prime Contractor Project Name & Number

The undersigned hereby certifies that

(@)  Section 3 provisions are included in the Contract.

(b) If contract equals or exceeds $100,000, HUD form 60002 will be
submitted with the final pay estimate.

(c) No segregated facilities will be maintained.

Name & Title of Signer (Print or Type)

Signature Date

CDBG Manual - Labor Chapter - Contracts Document Guide 18
Bidder's Certifications

F-1
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F-1

DRUG-FREE WORKPLACE AFFIDAVIT

STATE OF
COUNTY OF

The undersigned, principal officer of ,
an employer of five (5) or more employees contracting with
government to provide construction services, hereby states under oath as follows:

1. The undersigned is a principal officer of
(hereinafter referred to as the “Company”), and is duly authorized to execute
this Affidavit on behalf of the Company.

2. The Company submits this Affidavit pursuant to T.C.A. § 50-9-113, which
requires each employer with no less than five (5) employees receiving pay
who contracts with the state or any local government to provide construction
services to submit an affidavit stating that such employer has a drug-free
workplace program that complies with Title 50, Chapter 9, of the Tennessee
Code Annotated.

3. The Company is in compliance with T.C.A. § 50-9-113.

Further affiant saith not.

Principal Officer

STATE OF
COUNTY OF

Before me personally appeared , with whom | am
personally acquainted (or proved to me on the basis of satisfactory evidence), and who
acknowledged that such person executed the foregoing affidavit for the purposes therein
contained.

Witness my hand and seal at office this day of , 20

Notary Public
My commission expires:

CDBG Manual - Labor Chapter - Contracts Document Guide 19
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CERTIFICATION BY PROPOSED SUBCONTRACTOR REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

NAME OF PRIME CONTRACTOR PROJECT NUMBER

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The implementing
rules and regulations provide that any bidder or prospective contractor, or any of their proposed
subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has
participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so,
whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the subcontractor has not filed a compliance report due under
applicable instructions, such subcontractor shall be required to submit a compliance report before the
owner approves the subcontract or permits work to begin under the subcontract.

SUBCONTRACTOR'S CERTIFICATION

NAME AND ADDRESS OF SUBCONTRACTOR (include ZIP Code):

1.  Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause.

O ves O No

2.  Compliance reports were required to be filed in connection with such contract or subcontract.

O Ves O No

3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.

 Yes O No L None Required

4. Have you ever been or are you being considered for sanction due to violation of Executive Order 11246,
as amended?

O Yes O No

NAME AND TITLE OF SIGNER (Please type)

SIGNATURE DATE

CDBG Manual - Labor Chapter - Contracts Document Guide 20
Bidder's Certifications 18




CERTIFICATION OF PROPOSED SUBCONTRACTOR
REGARDING SECTION 3 AND SEGREGATED
FACILITIES

Name of Subcontractor Project Name & Number

The undersigned hereby certifies that

(@)  Section 3 provisions are included in the Contract;

(b) If contract equals or exceeds $100,000, HUD form 60002 will be
submitted with the final pay estimate.

(c) No segregated facilities will be maintained as required by Title VI of
the Civil Rights Act of 1964.

Name & Title of Signer (Print or Type)

Signature Date

CDBG Manual - Labor Chapter - Contracts Document Guide 21
Bidder's Certifications
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STATEMENT OF COMPLIANCE CERTIFICATE
ILLEGAL IMMIGRANTS
EACH CONTRACTOR BIDDING SHALL FILL IN AND SIGN THE FOLLOWING

This is to certify that

have fully complied with all the requirements of Chapter No. 878 (House Bill No. 111

and Senate Bill No. 411) which serves to amend Tennessee Code Annotated Title 12,

Chapter 4, Part |, attached herein for reference.

o All Bidders for construction services on this project shall be required to submit an
affidavit (by executing this compliance document) as part of their bid, that attests
that such Bidder shall comply with requirements of Chapter no. 878.

Signed:
State of )
) SS
County of )
Personally appeared before me, the undersigned Notary
Public, , the within named bargainer, with whom

| am personally acquainted, and known to me to be the President / Owner / Partner (as

applicable) of the , Corporation,

Partnership, Sole Proprietorship (as applicable) and acknowledged to me that he
executed the foregoing document for the purposes recited therein.

Witness my hand, at office, this day of , 200

Notary Public

My commission expires

1 Statement of Compliance — lllegal Immigrants

CDBG Manual - Labor Chapter - Contracts Document Guide 22
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IRAN DIVESTMENT
ACT

In compliance with the Iran Divestment Act (State of Tennessee 2016, Public Chapter No.
817), which became effective on July 1, 2016, certification is required of all bidders on
contracts over $1,000.

By submission of this bid, each bidder and each person signing on behalf of any bidder
certifies, and in the case of a joint bid each party hereto certifies as to its own organization,
under penalty of perjury, that to the best of its knowledge and belief that each bidder is not on
the list created pursuantto T.C.A. § 12-12-106.

| affirm, under the penalties of perjury, this statement to be true and
correct.

Date Signature of Bidder

Company

A bid shall not be considered for award nor shall award be made where the
foregoing certification has been complied with; provided, however, that if in any case the
bidder cannot make the foregoing certification, the bidder shall so state and shall furnish with
the bid a signed statement which sets forth in detail the reasons therefor. The City/County of
may award a bid to a bidder who cannot make the certification, on case-by-

case basis, if:

1. The investment activities in Iran were made before July 1, 2016, the investment
activities in Iran have not been expanded or reviewed on or after July 1, 2016, and the
person has adopted, publicized, and is implementing a formal plan to cease the
investment activities in Iran and to refrain from engaging in any new investments in

Iran; or
2. The City/County of makes a determination that the goods or
services are necessary for the City/County of to

perform its functions and that, absent such an exemption, the political subdivision will
be unable to obtain the goods or services for which the contract is offered. Such
determination shall be made in writing and shall be a public document.

CDBG Manual - Labor Chapter - Contracts Document Guide 23
Bidder's Certifications
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July 15,2016

NOTICE

Tenn. Code Ann. § 12-12-106 requires the chief procurement officer to publish, using credible
information freely available to the public, a list of persons it determines engage in investment
activities in Iran, as described in § 12-12-105.

For these purposes, the State intends to use the attached list of “Entities Ineligible to Contract
with the State of South Carolina or any Political Subdivision of the State per the Iran
Divestment Act of 2014, S.C. Code Ann. §§ 11-57-10, et. seq.”

While inclusion on this list would make a person ineligible to contract with the state of
Tennessee, if a person ceases its engagement in investment activities in Iran, it may be
removed from the list.

If you feel as though you have been erroneously included on this list please contact the Central
Procurement Office at CPO.Website@tn.gov.

Bidder's Certifications
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List Date: July 7,2017

Abadan Petrochemical Co.
Aban Offshore Ltd.
Anton Qilfield Services Group
Arak Petrochemical
Arvandan Oil & Gas
Behran Oil Co.
Bharat Petroleum Corporation Ltd.
China International United Petroleum & Chemical So., Ltd. (Unipec)
China National Offshore Oil Corp
. China National Petroleum Corp (CNPC)
. China National United Qil Corp.
. China Petroleum & Chemical Corp.
. Cosmo Energy Holdings Co. Limited
.Daelim Industrial
.Daewoo Engineering & Construction
. Enel Spa
. Eni Spa
. Esfahan Oil Refining Co.
. Essar Oil Ltd.
. Fanavaran Petrochemical Co.
. Farabi Petrochemical Co.
. Formosa Petrochemical Corp.
. Gazprom OAO
. Gubre Fabrikalari T.A.S.
. Hellenic Petroleum S.A.
. Hindustan Petroleum Corp Ltd.
. Hyundai Heavy Industries.
. Idemitsu Kosan Co. Ltd.
. Indian Oil Corporation Ltd.
. Inpex Corporation
. Japan Drilling Co., Ltd.
. Japan Petroleum Exploration Co., Ltd.
. JXTG Holdings, Inc.
. Khark Petrochemical.
. Koc Holding A.S.
. Korea Gas Corp.
. Linde AG.
. Maire Tecnimont S.p.A.
. Mangalore Refinery & Petrochemicals Ltd.
. Marubeni Corporation
. Mitsubishi Materials Corp.
. Mitsui & Co. Ltd.
. Naftiran Intratrade Company
. National Iranian Qil Co.
. National Iranian South Qil Co.
. National Iranian Tanker Co.
. National Shipping Co. of Saudi Arabia
. North Drilling
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49.
50.
51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
73.
74.
75.

Bidder's Certifications

Oil & Natural Gas Corporation Ltd.
Oil India Ltd.

Oil Industry Investment Co.

ONGC Videsh Ltd. (OVL)

Pardis Petrochemical Co.

Pars Qil Co.

Parsian Qil and Gas Development Co.
Petrochemical Industries Investment Co.
Petrochemical Transport Co.
PetroChina Co. Ltd.

PJSC Lukoil

Polskie Gornictwo Naftowe i Gazownictwo SA
Royal Dutch Shell Plc.

Sadid Pipe & Equipments Co.

Saras Raffinerie Sarde SPA

Sepehr Energy

Shiraz Petrochemical Co.

Showa Shell Sekiyu K K

Sinopec Group.

Sk Holdings Co. Ltd.

SK Innovation

Tabriz Oil Refining Company

Total S.A.

Toyo Engineering Corporation
Turkiye Petrol Rafinerileri AS

Zhuh

Ai Zhenrong Company

F-1
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"General Decision Number: TN20200123 01/03/2020
Superseded General Decision Number: TN20190123
State: Tennessee

Construction Type: Heavy
Including Water and Sewer Line Construction

Counties: Decatur, Dyer, Gibson, Hardeman, Hardin, Haywood,
Henderson, Henry, Lake, Lauderdale, McNairy, Obion and Weakley
Counties in Tennessee.

HEAVY CONSTRUCTION PROJECTS (including sewer/water
construction).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
%] 01/03/2020

ENGI@369-011 05/01/2013

Rates Fringes
Operating Engineers:
Bulldozer and Crane......... $ 24.47 10.85
* SUTN20@9-122 12/62/2009
Rates Fringes
ELECTRICIAN. ...ttt tiviennnnnnnnns $ 20.06 0.00
https://beta.sam.gov/wage-determination/TN20200123/0?keywords=TN20200123&sort=-relevance&index=wd&is_active=true&page=1 1/4
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LABORER: Common or General...... $ 9.05 1.57
LABORER: Flagger.........cceeeuu. $ 10.50 0.00
LABORER: Pipelayer.............. $ 12.59 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe....... $ 16.76 0.00
TRUCK DRIVER: Dump Truck........ $ 11.61 0.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing

https://beta.sam.gov/wage-determination/TN20200123/0?keywords=TN20200123&sort=-relevance&index=wd&is_active=true&page=1 2/4
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the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial

https://beta.sam.gov/wage-determination/TN20200123/0?keywords=TN20200123&sort=-relevance&index=wd&is_active=true&page=1 3/4
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contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

https://beta.sam.gov/wage-determination/TN20200123/0?keywords=TN20200123&sort=-relevance&index=wd&is_active=true&page=1 4/4
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AGREEMENT
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

THIS AGREEMENT, made this ____ dayof ________ __________ 20,
by and between

The City of Tiptonville, TN, herein called "Owner", acting herein through its

Mayor & Board of Aldermen, and

STRIKE OUT (a corporation) (a partnership)

INAPPLICABLE TERMS (an individual doing businessas _ )
of __ _ _ _ ,Countyof __ ________________________ ,
and State of , hereinafter called "Contractor".

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees
with the OWNER to commence and complete the construction described as follows:
Contract 220, Sanitary Sewer Manhole & Assessment; hereinafter called "the project", for the
sum of

Dollars

and all extra work in connection therewith, under the terms as stated in the General and
Special Conditions of the Contract; and at this (its or their) own property cost and
expense to furnish all the materials, supplies, machinery, equipment, tools,
superintendence, labor, insurance, and other accessories and services necessary to
complete the said project in accordance with the conditions and prices stated in the
Proposal, the General Conditions, Supplemental General Conditions and Special
Conditions of the Contract, the plans, which include all maps, plats, blueprints, and
other drawings and printed or written explanatory matter thereof, the specifications and
contract documents therefore as prepared by Joel B. Spaulding, Inc., herein entitled "the
Engineer", and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of
which are made a part hereof and collectively evidence and constitute the contract.

The Contractor hereby agrees to commence work under this contract on or before a date to
be specified in a written "Notice to Proceed" of the Owner and to fully complete the project
within 210 consecutive calendar days thereafter. The Contractor further agrees to pay, as
liquidated damages, the sum of $200.00 for each consecutive calendar day thereafter as
hereinafter provided in Paragraph 3 of the Supplemental General Conditions.

The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the
contract, subject to additions and deductions, as provided in the General Conditions of the
Contract, and to make payments on account thereof as provided in Paragraph 3, "Payments
to Contractor”, of the Supplemental General Conditions.

Agreement 30



AGREEMENT
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4)
counterparts, each of which shall be deemed an original, in the year and day first above
mentioned.

(Sealy
ATTEST: (Owner)
______________________ By: _ _ _ __ _
(Secretary)
~ (Witness) S (Tite)
(Seal)
- (Contractor)
______________________ By: __ _ __ _
- (Secretary) S (Tite)
~ (Address and Zip Code)

NOTE: Secretary of the Owner should attest. If Contractor is a corporation, Secretary should attest.

Agreement 31



1.

BONDING AND INSURANCE
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

This Attachment sets forth bonding and insurance requirements for grants. No other
bonding and insurance requirements shall be imposed other than those normally
required by the grantee.

Except as otherwise required by law, a grant that requires the contracting (or
subcontracting) for construction or facility improvements shall provide for the grantee
to follow its own requirements relating to bid guarantees, performance bonds, and
payment bonds unless the construction contract or subcontract exceeds $150,000 (See
2 CFR 200.88). For those contracts or subcontracts exceeding $150,000, the Federal
agency may accept the bonding policy and requirements of the grantee provided the
Federal agency has made a determination that the Government's interest is adequately
protected. If such a determination has not been made, the minimum requirements shall
be as follows:

(@) A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid
guarantee" shall consist of a firm commitment such as a bid bond, certified check, or
other negotiable instrument accompanying a bid as assurance that the bidder will,
upon acceptance of his bid, execute such contractual documents as may be required
within the time specified.

(b) A performance bond on the part of the contractor for 100 percent of the contract
price. A "performance bond" is one executed in connection with a contract to secure
fulfillment of all the contractor's obligations under such contract.

(c) A payment bond on the part of the contractor for 100 percent of the contract price.
A "payment bond" is one executed in connection with a contract to assure payment
as required by law of all persons supplying labor and material in the execution of the
work provided for in the contract.

Where the Federal Government guarantees or insures the repayment of money borrowed
by the grantee, the Federal agency, at its discretion, may require adequate bonding and
insurance if the bonding and insurance requirements of the grantee are not deemed
adequate to protect the interest of the Federal Government.

Where bonds are required in the situations described above, the bonds shall be obtained
from companies holding certificates of authority as acceptable sureties (31 CFR 223).

NOTE: AIA Document A311 is acceptable for use as Performance and Payment Bonds.

Bonding and Insurance 32



CERTIFICATE OF OWNER'’S ATTORNEY
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

I, the undersigned, Mark Hayes, the duly authorized and acting legal representative of the
City of Tiptonville do hereby certify as follows:

I have examined the attached contract(s) and surety bonds and the manner of execution
thereof, and I am of the opinion that each of the aforesaid agreements has been duly
executed by the proper parties thereto acting through their duly authorized representatives;
that said representatives have full power and authority to execute said agreements on behalf
of the respective parties named thereon; and that the foregoing agreements constitute valid
and legally binding obligations upon the parties executing the same in accordance with
terms, conditions and provisions thereof.

Certificate of Owner’s Attorney 33
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Community Development Block Grant Program

GENERAL CONDITIONS

Contract and Contract Documents

The project to be constructed and pursuant to this contract will be financed
with assistance from the Tennessee Community Development Block Grant

Program and is subject to all applicable Federal laws and regulations.

The Plans, Specifications and Addenda, hereinafter enumerated in
Paragraph 1 of the Supplemental General Conditions shall form part of
this Contract and the provisions thereof shall be as binding upon the

parties hereto as if they were herein fully set forth. The table of contents,

titles, headings, running headlines and marginal notes contained herein
and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect, limit or cast

light on the interpretation of the provisions to which they refer.

Article
Number

1

2
3

D

O 0N O O

10
11
12
13

14
15
16
17

TABLE OF CONTENTS OF GENERAL CONDITIONS

Title
DEFINITIONS

PRELIMINARY MATTERS

CONTRACT DOCUMENTS:
INTENT, AMENDING AND REUSE

AVAILABILITY OF LANDS; PHYSICAL
CONDITIONS; REFERENCE POINTS

BONDS AND INSURANCE

CONTRACTOR'S RESPONSIBILITIES

OTHER WORK

OWNER'S RESPONSIBILITIES

ENGINEER'S STATUS DURING CONSTRUCTION
CHANGES IN THE WORK

CHANGE OF CONTRACT PRICE

CHANGE OF CONTRACT TIMES

TESTS AND INSPECTIONS; CORRECTION;
REMOVAL OR ACCEPTANCE OF DEFECTIVE
WORK

PAYMENTS TO CONTRACTOR AND COMPLETION
SUSPENSION OF WORK AND TERMINATION
DISPUTE RESOLUTION

MISCELLANEOUS

13

14
15
19
24
22
22
25
25
30

30
32
34
35
35
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Authorized; Technical Data .......................
Notice of Differing Subsurface or

Physical Conditions ...........coceceveveeenennencns
ENGINEER's Review .......cccccceveennne
Possible Contract Documents Change .........
Possible Price and Times Adjustments .........
Physical Conditions--Underground

Facilities ....oveeeeeeieieie e
Shown or Indicated ...........ccccoeveeiiiinnnne.
Not Shown or Indicated
Reference Points .........ccccoeeiiicinnccnnnnn
Asbestos, PCB's, Petroleum, Hazardous

Waste or Radioactive Material ...................

BONDS AND INSURANCE ....ccccooviiiiniiiiieiecnceene

5.1-52
53

5.4
55
5.6
5.7

5.8
59

5.10
5.11
5.12-5.13
5.14

5.15

Performance, Payment and Other Bonds... 59
Licensed Sureties and Insurers;

Certificates of Insurance ...........cccoceceeeeeeee
CONTRACTOR's Liability Insurance .........
OWNER's Liability Insurance
Property Insurance .........c.cccoceeveinieeniiennnen.
Boiler and Machinery or Additional

Property Insurance ........c..ccceceecveenicnniennne.
Notice of Cancellation Provisions ................
CONTRACTOR's Responsibility for

Deductible AMounts .........ccccceceeereeveneenne
Other Special Insurance
Waiver of Rights .....c.ccceoeveviviniiinincne.
Receipt and Application of Insurance

Proceeds ......ccooceeiiieiciiniiicicc
Acceptance of Bonds and Insurance;

Option to Replace .......ccceeveveverienenieenns
Partial Utilization--Property

Insurance .......cccceeueenn

CONTRACTOR'S RESPONSIBILITIES .........

6.1-6.2
6.3-6.5
6.6
6.7

6.8-6.11

6.12
6.13
6.14
6.15
6.16
6.17
6.18
6.19
6.20
6.21
6.22
6.23
6.24
6.25

Supervision and Superintendence ..
Labor, Materials and Equipment .... .
Progress Schedule ........ccoovevieviieiiininieiene
Substitutes and "Or-Equal" Items;

CONTRACTOR's Expense;

Substitute Construction

Methods or Procedures;

ENGINEER's Evaluation ..........c..cccccceeeene
Concerning Subcontractors, Suppliers

and Others; Waiver of Rights .....................
Patent Fees and Royalties ....
Permits ........ccccceeveee.
Laws and Regulations
Taxes .....ccccovvveeenne
Use of Premises ..
Site Cleanliness .............
Safe Structural Loading
Record Documents ........
Safety and Protection
Safety Representative .................
Hazard Communication Programs ...............
Emergencies ......c..coccceveverveenencninencnecennes
Shop Drawings and Samples ............cocceeee.
Submittal Procedures;

CONTRACTOR's Review Prior to

Shop Drawing or Sample Submittal............
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10.

12.

6.26 Shop Drawing & Sample Submittals

Review by ENGINEER .........ccccooovviennen. 66
6.27 Responsibility for Variation From

Contract Documents ..........ccccceeveeerneennne 66
6.28 Related Work Performed Prior to

ENGINEER's Review and Approval

of Required Submittals ...........ccceoeveennnee. 66
6.29 Continuing the Work .........ccccocevevinvinenene 66
6.30 CONTRACTOR's General

Warranty and Guarantee .............cocceeenee. 67
6.31-6.33 Indemnification ..........cccceeeverenenieniieniene 67
6.34 Survival of Obligations .. .. 67
OTHER WORK ..ot 67
7.1-73 Related Work at Site ......c.ccevevvereneneinnne 67
7.4 Coordination .. 068
OWNER'S RESPONSIBILITIES .......ccccoovviiiiiiiiiiiennee 68
8.1 Communications to Contractor ................... 68
8.2 Replacement of ENGINEER ....................... 68
8.3 Furnish Data and Pay Promptly When

DUE oo 68
8.4 Lands and Easements; Reports and

TESES et 68
8.5 Insurance ...... .. 68
8.6 Change Orders .........cccceeveenerneens .. 68
8.7 Inspections, Tests and Approvals ................ 68
8.8 Stop or Suspend Work; Terminate

CONTRACTOR'S Services ..........coceeneeee. 68
8.9 Limitations on OWNER's

Responsibilities ........cccecevevereeienenienenne 68
8.10 Asbestos, PCB's, Petroleum, Hazardous

Waste or Radioactive Material .................. 68
8.11 Evidence of Financial Arrangements ........... 68
ENGINEER'S STATUS DURING
CONSTRUCTION .....cocoiiiiiiiinicininecenneicenese e 68
9.1 OWNER's Representative ...........coccceeereeeene 68
9.2 VSIS t0 SIte .evevvvveieiiniiirieieinieseeiecene 68
9.3 Project Representative . 69
9.4 Clarifications and Interpretations ................. 69
9.5 Authorized Variations in Work .................... 69
9.6 Rejecting Defective Work ........ccccevveiecnee 69
9.7-9.9 Shop Drawings, Change Orders and

Payments .......c.cccoceveeeenenne .. 69
9.10 Determinations for Unit Prices .................... 69
9.11-9.12  Decisions on Disputes; ENGINEER as

Initial Interpreter .........coevevveveeneienneennene. 69
9.13 Limitations on ENGINEER's

Authority and Responsibilities ................... 70
CHANGES IN THE WORK ......ccooiiiiiiiiiiieieieeeene 70
10.1 OWNER Ordered Change ..........c.cccceeveuenne 70
10.2 Claim for Adjustment ........c.ccccoeerereenenenne. 70
10.3 Work Not Required by Contract

Documents .........ccceeveererereeiieninieeeene 70
10.4 Change Orders .. 170
10.5 Notification of Surety .........ccccovvevvievivevenene 71
CHANGE OF CONTRACT PRICE ......ccceeiieeiiene 71
11.1-11.3 Contract Price; Claim for Adjustment;

Value of the Work .......ccooeveviiiininiins 71
11.4 Cost of the Work .....cccooevvviniiniiiiiiiiee 71
11.5 Exclusions to Cost of the Work .12
11.6 CONTRACTOR's Fee .......... .. 73
11.7 Cost Records ... 73
11.8 Cash Allowances . w73
11.9 Unit Price Work .......... .. 73
CHANGE OF CONTRACT TIMES ... 73
12.1 Claim for Adjustment . . 73
12.2 Time of the ESsence ........ccceveevevivenencinnne 74
123 Delays Beyond CONTRACTOR's

Control ...oocoevveiiiiieine e 74

14.

15.

16.

12.4 Delays Beyond OWNER's and
CONTRACTOR's Control .........cccccceeeueuene

TESTS AND INSPECTIONS; CORRECTION,

REMOVAL OR ACCEPTANCE OF DEFECTIVE

WORK e
13.1 Notice of Defects ...
132 Access to the Work ..o
133 Tests and Inspections; Contractor's

CoOPEration ..........cccecevueeeeerucneuieenenienenes
134 OWNER’s Responsibilities:

Independent Testing Laboratory .................
13.5 CONTRACTOR’S Responsibilities..............
13.6-13.7  Covering Work Prior to Inspection,

Testing or Approval ........ccccecveveeeierienienneens
13.8-13.9  Uncovering Work at ENGINEER’s

Request ....ooooviiiiiiiie
13.10 OWNER May Stop the Work .........ccccccveuee
13.11 Correction or Removal of Defective

WOTK .o
13.12 Correction Period.........cccovveveeieienienieienens
13.13 Acceptance of Defective Work .....................
13.14 OWNER May Correct Defective

WOTK .
PAYMENTS TO CONTRACTOR AND
COMPLETION. ..ottt
14.1 Schedule of Values .
14.2 Application for Progress Payment...
143 CONTRACTOR’s Warranty of Title............
14.4-14.7  Review of Applications for

Progress Payments ..........cc.cocevevenienienene
14.8-14.9 Substantial Completion..
14.10 Partial Utilization...........ccccceveeieinciinincnnnne.
14.11 Final InSPection ...........ccceevvevereniveneneeniennens
14.12 Final Application for Payment.
14.13-14.14 Final Payment and Acceptance
14.15 Waiver of Claims..........cccccovvciniiiincnnns
SUSPENSION OF WORK AND
TERMINATION....cooiiiiiriirieie et
15.1 OWNER May Suspend Work ...........cccceuenee
15.2-15.4 OWNER May Terminate ...........ccccceeeruenenne.
15.5 CONTRACTOR May Stop Work or

Terminate....
DISPUTE RESOLUTION ..
MISCELLANEOUS ...........
17.1 Giving Notice ............
17.2 Computation of Times
17.3 Notice of Claim..............
17.4 Cumulative Remedies .
17.5 Professional Fees and Court Costs

Included.......cooevvieiiiiiieeiece e

74

74

74
75

75
75
75
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Article or Paragraph
Number
Acceptance of--
Bonds and InSurance.............ccccoueveeiveiininieiiicceeens 5.14
defective WOTK ........ccccoovvveinniiiiniiiiiccne 10.4.1, 13.13, 13.15
final PAymMent .......cccoeererieineieinenenc e 9.12,14.15
insurance
other Work, by CONTRACTOR ......cccoeiiiiniiniiiienencee e 7.3
Substitutes and "Or-Equal" Items........c.ccccoeveveirincnercnenenn. 6.7.1
Work by OWNER.........ccocoiiiiiiiiiiiiciiciee 2.5,6.30,6.34

Access to the--
Lands, OWNER and CONTRACTOR

TESPONSIDIIILIES ..o 4.1
site, related WOTK ........oooviieiuiiiiiiee e 7.2
WOTK, ot 13.2,13.14, 149

Acts or Omissions--, Acts and Omissions--
CONTRACTOR ....cviiieiieiieieeieeeee et 6.9.1,9.13.3

6.20,9.13.3
OWNER ..ot 6.20, 8.9
Addenda--definition of (also see

definition of Specifications).... .(1.6,1.10,6.19) 1.1

Additional Property INSUIanCes ...........cocevverereeienenerieneseeieeene 5.7
Adjustments
Contract Price or Contract
Times ....coooovevveeiirinne, 1.5,3.5,4.1,43.2,45.2,453,94,9.5,
10.2-10.4, 11, 12, 14.8, 15.1
Progress SChedule.......co.oviriiririiieieeeeeee e 6.6
Agreement--
definition Of ....ccooiiiiieee e 1.2
All risk Insurance, policy form .......c..ccceceverereneneincinincneenes 5.6.2
Allowances, Cash ...........oooviiiiiiioiiee e 11.8
Amending Contract DOCUMENTS ........ccceerveervenieieenieiniieeneeeeienes 35
Amendment, Written--
in general ................. 1.10, 1.45,3.5,5.10, 5.12, 6.6.2, 6.8.2, 6.19,

10.1,104, 11.2,12.1, 13.12.2, 14.7.2
Appeal,, OWNER or CONTRACTOR

INEENE O .o 9.10,9.11, 104, 16.2, 16.5
Application for Payment--
definition Of ... 1.3

ENGINEER's Responsibility .. s 9.9
final payment ..........cccooees 9.13.4, 9.13.5, 14.12-14.1
in general ........... .2.8,2.9,5.6.4,9.10, 155
progress payment .. 14.1, 147
review of ........c..... ....14.4-14.7
Arbitration (Optional)..........coeeeverirenenieineneenrceese e 16.1-16.6
Asbestos--
claims pursuant thereto .........c.ceoeeerererierenenenenieneennens 452,453
CONTRACTOR authorized to stop Work 452
definition Of ........ocoiiiiiiiiiiic e 1.4
OWNER responsibility for.........c.coeevevirenecinenenccnenene 4.5.1,8.10
possible price and times change..........c..cccveveeenererineneneenne. 452
Authorized Variations in Work ..........c...cccoveeeenenn. 3.6,625,627,9.5
Availability of Lands.........ccecveriirieiiniiieeeceeeee e 41,84
Award, Notice of--defined..........c...coooeviiiiiiiiiiic e, 1.25
Before Starting ConstruCtion.............cccvveeeereeereneirenieeveennenns 2.5-2.8
Bid--definition of .........c.cocoieeriiiinineniic e 1.5
(1.1,1.10,2.3,3.3,4.2.6.4,6.13,11.43,11.9.1)
Bidding Documents--definition of .............cccccevereiiecnennee. 1.6 (6.8.2)
Bidding Requirements--definitions of ...............cc.c..... 1.7(1.1,42.6.2)
Bonds--
ACCEPLANCE OF ...ttt 5.14

additional bonds..
Cost of the Work .
definition of ...

10.5,11.4.5.9

delivery of ...c.cccoeveneinininene
final application for payment . .
general ... 1.10, 5.1-5.3, 5.13, 9.13, 10.5, 14.7.6
performance, Payment and Other............cccocovevieneninennnnne. 5.1-52
Bonds and Insurance--in general ..........ccccoeceverienieincinincnicenenenes
Builder's risk "all risk" policy form
Cancellation Provisions, Insurance...............cccovveuneen. 54.11,5.8,5.15
Cash AIIOWANCES .......eevvireieeieiesiieieie sttt 11.8
Certificate of Substantial Completion............cccevveuenee. 1.38, 6.30.2.3,

Article or Péraighdpip)
Certificates of INSPeCtion ..........cccevevveuvvenieircnencane 9.13.4, 13 Suihd?2
Certificates of Insurance .2.7,53,54.11,54.13,5.6.5,5.8
........................................................................... 5.14,9.13.4, 14.12
Change in Contract Price--
Cash ALIOWANCES ...c..eevvereeerieiiriiriieie ettt
claim for price adjustment

9.4,95,9.11,102,10.5,11.2,13.9,
13.13,13.14,15.1, 155

CONTRACTOR'S f€€.....veveueriereieeeeeeeeeeeeeeeetee e 11.6
Cost of the Work

ENETAL.c.iiiiiiiecietee e 11.4-11.7
EXCIUSIONS £0 1vveuviivieiieiieieieeteeie ettt s eie e s eneennens 11.5

CoSt RECOTdS ..o 11.7
in general.....c.ooeeennccnncnennnn. 1.19,1.44,9.11,104.2,104.3, 11
Lump Sum Pricing .... 11.3.2
Notification of SUIEty..........cceceeerieiieneiniiieerccee e 10.5

SCOPE OF ..o

Testing and Inspection, Uncovering the Work ............ccccoceeee 13.9
Unit Price Work .....c.ccooeoiiniiiiiiiie ..11.9
Value of WOrk......ccoooviiiiniiiiii e 11.3
Change in Contract Times--
Claim for times adjustment .................... 4.1,4.2.6,4.5,5.15,6.8.2,
94,95,9.11,10.2,10.5,12.1, 13.9, 13.13,
13.14,14.7,15.1,15.5
Contractual time Hmits.........c.ccoceoiriiiniiiniiiinicceeceeees 12.2
Delays beyond CONTRACTOR's control...........ccceeeeeereereennene 12.3
Delays beyond OWNER's and CONTRACTOR's
CONETOL ..ttt 12.4
Notification Of SUIELY.......c.coerveireriinieniiireeeeeeeeeeees 10.5
Scope 0f Change ........ceeeeeieiiereiieeeeeeee e 10.3-10.4
Change Orders--
Acceptance of Defective Work.........cccooevevieienieniniciencene 13.13
Amending Contract DOCUMENLS .......c.cevevveverueirenenieeneieieenene 35
Cash Allowances
Change of Contract PriCe.........cccooeverienenininieieeieiee e
Change of Contract TIMES.........cccerreerrierierereeieieeeeeeieseeeeeenne
Changes in the Work ........
CONTRACTOR's fee
Cost of the Work
Cost Records .....
definition of....
emergencies...............
ENGINEER's responsibility
execution of ........c.ccceeueeee
Indemnification ..........ccccecveeveeieieieeiieeiienene 6.12, 6.16, 6.31, 6.33
Insurance, Bonds and ............c...coooveieiiiiiicneecee 5.10,5.13,10.5
OWNER may terminate ... . .
OWNER's Responsibility.........ccceceeererieirenieininencenenne 8.6,10.4
Physical Conditions--
Subsurface and, ...........coeevveeiiiiiieee e 4.2
Underground Facilities ..........ccccoveririerenininieiceeeieeeee 432
Record DOCUMENLS .......c.oveuiiuiieiiieiieciciiecerceeee e 6.19
Scope of Change ... ..10. .
SUDSHITULES ...cvviiviiieiciie ettt 6.7.3,6.8.2
Unit Price WOrk ..o 11.9
value of Work, covered by . .. 11.3
Changes in the WOTK .........cocoeiiiiiiiieiiiieee e 10
Notification of SUTELY ........coevveererieniencencrircnnne ...10.5
OWNER's and CONTRACTOR's responsibilities ...10.4
Right to an adjustment ...........ccceeeerenenieinerinieeeeee e 10.2
Scope of ChANGE ......ccceevieerieiiinicieec e 10.3-10.4
Claims--
against CONTRACTOR ........ccccooviiniiiiiiiiciccccceccee 6.16
against ENGINEER . .6.32
against OWNER .......... ...6.32
Change of Contract Price ..........coceverierieenieneneeienesieeene 94,11.2

Article or Paragraph
Number
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Change of Contract TIMes ........cccccevevererireneeeieeneeans 94.12.1
CONTRACTOR's 4,7.1,94,95,9.11,10.2,11.2,11.9,
12.1,14.8,15.1,15.5,17.3

CONTRACTOR'S FEE ...c.ovviiiiiiiiniiiiicictneceece s

CONTRACTOR's liability ..

Cost of the WOrk ........ccooiviiiiiiiiiiiiiciiecce

Decisions on DiSPUtes........c..ecueerveereirenieenienenesenieennens 9.11,9.12

Dispute Resolution

Dispute Resolution Agreement ............cocevevereerenenennne 16.1-16.6

ENGINEER as initial interpreter...........cocevereveenieneneneenennnes 9.11

Lump Sum Pricing .

Notice of ............ .

OWNER'S ....cocovnniiiinieenn 9.4,9.5,9.11,10.2,11.2,11.9, 12.1,

13.9,13.13,13.14,17.3

OWNER'S Hability ......cccovveveinirieiinircinecene e 5.5

OWNER may refuse to make payment ....... 147

Professional Fees and Court Costs Included 175

request for formal decision on ........c.ccceevevereinineeiicnencene. 9.11

SUDSHITULE TEOMS ...t 6.7.1.2

Time EXIENSION ......ccoocoiiiiiiiiiiiiiiiiiiiiciccec e

Time requirements .

Unit Price WOrk .....c.coeoieiniininiineneccccecsee e

Value of ..o

Waiver of--on Final Payment ..

Work Change DireCtive .........ccoeoerevenieierereneneneeeneeeeeennene

written notice required ..........coceeererieiienenenenee 9.11,11.2,12.1
Clarifications and Interpretations ..3.6.3,94,9.11
CLRAN SHE ..ottt 6.17
Codes of Technical Society, Organization or

ASSOCIALION. ...vvniiiieieieeie sttt s 333
Commencement of Contract TImes ...........cccoeeviviieiciniciinnenne. 2.3
Communications--

ENETAL ettt 6.2,6.9.2,8.1

Hazard Communication Programs .............cccceeeevevineneenennen. 6.22
Completion--

Final Application for Payment ..........c.ccccoeoiveneiicncnnrceene. 14.12

Final INSPECtion .......cccoevueieirienieiieininiciecnteeet et 14.11

Final Payment and Acceptance .. ... 14.13-14.14

Partial UtIHZation ..........cccceviiiiiiiiniiiiinciiccceceeec e 14.10

Substantial Completion . ..1.38,14.8-14.9

Waiver of Claims .........cocceiniiiininiiincceceeceees 14.15
Computation of TIMES ........ccceeveririierenirieiere e 17.2.1-17.2.2
Concerning Subcontractors,

Suppliers and Other ...........ccceeeviriirieienereeeeeeceeeee 6.8-6.11
Conferences--

initially acceptable schedules .........c..cccoceveineriinnencininceee 29

PIECONSTIUCTION ...ttt ettt st ebesaeneene 2.8
Conflict, Error, Ambiguity, Discrepancy--

CONTRACTOR to Report.........cccceveueiniriciiiniiiieenne 25,332
Construction, before starting by CONTRACTOR..................... 2.5-2.7
Construction Machinery, Equipment, Etc..........ccccoocevininninncnnne 6.4
Continuing the Work ........cccoccoivireinincnnncnnciecnene 6.29,10.4
Contract Documents--

Amending .

Bonds ..............

Cash Allowances .......

Change of Contract Price......

Change of Contract Times

Changes in the Work ........

check and verify .....

Clarifications and Interpretations
definition of ........cccoeiiiinininn

ENGINEER as initial interpreter of ........c..cccceveviiveneneenennne 9.11
ENGINEER as OWNER's representative ..........c.coeceevereeenenne. 9.1
general .3
INSUTANCE ..o e 53
INEENT .t 3.1-34
minor variations in the Work ... 3.6
OWNER's responsibility to furnish data .........c..cccecvceecncnee. 83
OWNER's responsibility to make

PIOMPE PAYIMENL o.eneinieneeiieiienierieeeie e eeeeeeienee s 8.3,14.4,14.13
PIECEACIICE ...ttt ettt 31,333
Record DOCUMENLS .......cooveviriiriieieiiesieeieeeeee e 6.19

Reference to Standards and Specifications

of Technical SOCIELIES .......c.eeveruirierieierieeiieeeieeeee e 33
Related WOrK ......coveeriiieirenieienc e 72
Reporting and Resolving Discrepancies ............ccoceeceeeveeene 25,33
Reuse of
SUPPIEMENTING ..ot 3. 6
Termination of ENGINEER's Employment .........c..cccoccveenennee. 8.2
Unit Price Work K
VATTALIONS .evevenieieieiieieieie ettt ettt s 3. 6 6.23,6.27
Visits to Site, ENGINEER'S ........cccccovvieiiiiiiieireeerecereeereeeveenenn 9.2

Contract Price--
adjustment of .........ccoceveiiniininineene 3.5,4.1,94,10.3,11.2-11.3
Change of ................. L1
Decision on Disputes ..9.11
definition Of ......c.ooeiiiniiiiie e 1.11
Contract Times--
adjustment of .........ccoeveininniie 3.5,4.1,94,10.3,12
Change Of .....ooveieiiireeee e 12.1-12.4
Commencement Of .........ccoeerireirenenieiriee st 23
definition Of .....ocooiiiiieeee e 1.12
CONTRACTOR--
Acceptance of INSULANCE .........ccvevververieeniereeieieiereeeeee e 5.14
Limited Reliance on Technical Data Authorized ..................... 422
Communications 2,6.9.
Continue WOrk ........ocoviiiiiiiniiiieeeeeeee e 6 29, 10.4
coordination and scheduling ..........cccccovevvenerininicncncncne. 6.9.2
definition of
May Stop Work or Terminate ..........c..coceceveeeeeneeneenenieieennens 15.5
provide site access to Others ...........ccovcevveevierenerrienereeens 7.2,13.2
Safety and Protection ...........c.c........ 43,1.2,6.16,6.18,6.21-6.23,
72,132
Shop Drawing and Sample Review Prior to Submittal .
Stop WOrk requirements ..........cccoeeeveererereeenieeneeeeieneeeeenees 4.5 2
CONTRACTOR's--
Compensation .... LW11.1-11.2
Continuing Obligation ...........ccccccvviiiininiiiiinincincecieee 14.15

Defective Work ..o .9.6,13.10-13.14
Duty to correct defective Work .........cccoveeieieiiniiniiniiies 13.11
Duty to Report--

Changes in the Work caused by

EMETZENCY ..oovviiiiiiiiiiieecteece et 6.23

Defects in Work of Others ............ccccceciiiniiiniiiiiice. 73

Differing conditions

Discrepancy in Documents ............cccecveeverenennene 2.5,33.2,6.142

Underground Facilities not indicated ...........c.ccoeveerennurnnenn. 432
EMEIENCIes .....covevevieieieiiriciiieeseeeteete e 6.23
Equipment and Machinery Rental, Cost

Of the WOrK ...coooviiiiiiiiciceceeeeeee 11453
Fee--Cost-Plus 11456,11.5.1,11.6
General Warranty and Guarantee ............c.ccecevveeeereereneenennens 6.30
Hazard Communication Programs ........c..ccceceeeeeeneincneneenne 6.22
Indemnification .............cc........ .6.12,6.16, 6.31-6.33
Inspection of the Work ........cccocevirieninininieeecee 7.3,13.4
Labor, Materials and Equipment ......... ..6.3-6.5
Laws and Regulations, Compliance by 6.14.1
Liability INSUTANCE ....c..ovevieeiriiiiniiinieceeeeeeee e 5.4
Notice of Intent to Appeal ........cccccevverueneee. .9.10, 10.4
obligation to perform and complete the Work 630
Patent Fees and Royalties, paid for by ............
Performance and Other Bonds ..........
Permits, obtained and paid for by .
Progress Schedule .................... 2.6,2.8,29,6.6,6.29,104,15.2.1
Request for formal decision on disputes ...........ccceceveveeverennenne 9.11
Responsibilities--

Changes in the WOork .......c.ccccoeoivinininiininiecnceeee 10.1

Concerning Subcontractors, Suppliers and Others............. 6.8-6.11

Continuing the Work .........ccccoveriiieiiiieieieieseeene 6.29,10.4

CONTRACTOR's expense 671

CONTRACTOR's General Warranty and Guarantee .............. 6.30

CONTRACTOR's review prior to Shop Drawing or

Sample Submittal .......cccccoveviririiiiiiirinee e 6.25

Coordination of Work .........cccoceoviiiiniininciincccec e 6.9.2

EMETZENCIES ...evviiiiieiieieieieeeeie e 6.23
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ENGINEER's evaluation, Substitutes

or "Or-Equal" Hems .......cccovereiiineninicineecceiece e 6.7.3
For Acts and Omissions of Others .............c........ 6.9.1-6.9.2,9.13
for deductible amounts, INSUTANCE ........c...cceveeeevereeeeieeeeeinreeennns 5.9
general 6,7.2,7.3,89
Hazardous Communication Programs ............c.ccccevevevueeennnne. 6.22
Indemnification ...........coceveririeiieieereeeeeeeeeee 6.31-6.33
Labor, Materials and Equipment .. .6.3-6.5
Laws and Regulations ...........cccevveverienenencnieiceceee e 6.14
Liability INSUTANCe .........cccoevevirienieiieiniiiienieeceeieeescneene 5.4
Notice of variation from Contract Documents . .6.27
Patent Fees and Royalties ..........ccccoceevereennnne ..6.12

Permits .................

Progress Schedule ... ....6.6
Record DOCUMENLS .......c.ccooveicuiininiiiiniiccieieeceecse e 6.19
related Work performed prior to ENGINEER's
approval of required submittals ..........cccoeveveririenininienens 6.28
safe structural 10ading ..........cccccevevirieninineeeee e 6.18
Safety and Protection .. 6.20,7.2,13.2
Safety Representative ..........cocceeevereerieenerineneneeeeeneeeieenen 6.21
Scheduling the Work .......... ...6.9.2
Shop Drawings and Samples .........cccceceveeeviereniennieneneneeneene 6.24
Shop Drawings and Samples Review
by ENGINEER .....ccoccoiiiiiiiiiiiiiicccccee 6.26
Site CLEanliness ........ccovevveuerierienieiirieienieeneeeiee et seeieee 6.17
Submittal Procedures .........coccceerieeenieinerieenenceeeneeieenen 6.25
Substitute Construction Methods and
Procedures .........ccooviviiiiiiiiiiii e 6.7.2
Substitutes and "Or-Equal” Hems ..........ccecvevieveriierenenenens 6.7.1
Superintendence
SUPCIVISION ..ottt 6.1
Survival of Obligations ...........cecevvervieriererenireesereeeeeeeens 6.34
Taxes ...cccooeeveveeenueennnne ..6.15
Tests and Inspections .13.5
TO REPOTE ..ot 2.5
Use Of PrEMISES ....ceoovveevvieriienieeieeerveeeveeennns 6.16-6.18, 6.30, 2.
Review Prior to Shop Drawing or Sample Submittal................ 6.25
Right to adjustment for changes in the Work
right to claim ............... 4,7.1,9.4,9.5,9.11,102,11.2, 11.
13.9,14.8,15.1,15.5,17.3
Safety and Protection ...........cccceceveviveneneneenne 6.20-6.22,7.2,13.2
Safety Representative ..........oevevereeeierieeierieiene e 6.21
Shop Drawings and Samples Submittals 6.24-6.28
Special Consultants ..........coccoeceverienienineneieneeeeeeeeeenes 1144
Substitute Construction Methods and Procedures ...................... 6.7
Substitutes and "Or-Equal" Items, Expense 6.7.1,6.72
Subcontractors, Suppliers and Others ..........ccoceevveveeeenene 6.8-6.11
Supervision and Superintendence ............cccccceeeennne. 6.1,6.2,6.21
Taxes, PAyment bY .......c.ccocoeverieeiiniiniieincesecseese e 6.15
USE Of PIOMISES ...vveveniiiienieiinicieiieiei et 6.16-6.18
Warranties and gUArantees ............cccceeeeveervereerueenieneenennnes 6.30, 6.5
Warranty of Title .......ccoeeiieieriniee e 14.3
Written Notice Required--
CONTRACTOR stop Work or terminate ...........c..ceceeveerennene 15.5
Reports of Differing Subsurface and Physical
CONAItIONS ...ttt 423
Substantial Completion .. .. 14.8
CONTRACTORS--0thEr .....c.coveuieiiiiiiiiinieiceseeeece e 7
Contractual Liability Insurance 5.4.10
Contractual Times LIMits .......coceveiruirenieieneineneneeseeneecneneen 12.2
Coordination
CONTRACTOR'S 1eSponsibility ........cccccceeeriereereeienienienenne 6.9.2
Copies 0f DOCUMENLS ......ccveuerueuiriinieiieinienieiceeeeereees e 22
Correction Period ..........coccccviiiiiiiiiiiiiicccece e 13.12
Correction, Removal or Acceptance of
Defective Work
10 ZENETAL oo 10.4.1, 13.10-13.14
Acceptance of Defective Work
Correction or Removal of Defective Work ................... 6.30, 13.11
Correction Period ... 13.12
OWNER May Correct Defective Work
OWNER May Stop Work .....cccoeoeeienininieieieneeee e
Cost--
of Tests and INSPECLIONS .......ceverueeieriieieieereeiie e 13.4

RECOTAS ..vioivieiieiiieeeeee et 11.7
Cost of the Work--

Bonds and insurance, additional .............cc.ccoeevvieeiieieennnnn. 11459

Cash DISCOUNES .....ccueervierieiieiieeeieeeee e eee e eseee e esaeesre e

CONTRACTOR's Fee .

Employee EXPEnses ......c.cceerveiriinieieinenieinieeceeeseenens
EXCIUSIONS t0 ...ttt
General

Home office and overhead expenses ........c..cocevveveeierierivenenne. 11.5
Losses and damages .........c.coceoeeerveenenenieinenieieeneeee e 11.4.5.6
Materials and equipment . ..11.42
Minor expenses ............... 11458
Payroll costs on changes ..... 1141
performed by Subcontractors . 1143
RECOTAS ..o 11.7
Rentals of construction equipment and machinery ... .. 11453
Royalty payments, permits and license fees ......... ...11.45.5

Site office and temporary facilities ............. 11452
Special Consultants, CONTRACTOR's
Supplemental ..........coeeeereieineneennn

Taxes related to the Work

Tests and INSPECLION .....cc.evveruieierieniiieiereeceeee e

Trade DISCOUNLS .......ccoviuiriiiiiieiiieieieeiccreeee e

Utilities, fuel and sanitary facilities ..

Work after regular hours .........ccccveevevieinconincncnceee

Covering WOrk ......ccoeoieiriinininiiciceeee e
Cumulative Remedies .
Cutting, fitting and patching ..........cccevveeieveninienerceeeeeeeeee 7.2
Data, to be furnished by OWNER ..........cccooviniiiiniiniiiireeee 8.3
Day--definition of L1722
Decisions on DISPULES .......c.eeeerierierieeriirieienieneerienie e 9.11,9.12
defective--definition of .........cccoccoeviiviniiniinence e 1.14
defective Work--

Acceptance Of ......coeoveereirenieieieeeceee e 10.4.1, 13.13

Correction or Removal of ... ..104.1, 13.11

Correction Period ...........ccccceviviiiiniiiiiiiecicceec e 13.12

in general .......c.coceveenennenne 13,14.7, 14.11

Observation by ENGINEER ........ccccocoviininnininincnciecnene 9.2

OWNER May Stop Work ... 13.10

Prompt Notice of Defects ... .. 131

REJECHINE .envviienieiinienieieieteeet ettt 9.6

Uncovering the WOrk .........cccoovevieiiiieneniiieieceeiee e 13.8
Definitions
DEIAYS ..ot 4.1,6.29, 12-3-12.4
Delivery of BONdS ......cocvevieiiiiininiieeeeeeee e 2.1
Delivery of certificates of insurance . 2.7
Determinations for Unit Prices ..........ccccccoevvvincniiincnciiicicne 9.10

Differing Subsurface or
Physical Conditions

NOHCE OF .. 423
ENGINEER'S REVIEW ...c.covviiiiiiiiiiiierieciceeee e 424
Possible Contract Documents Change . .4.2.6
Possible Price and Times Adjustments ...........cocecceeeereenenens 426
Discrepancies-Reporting and Resolving..................... 2.5,33.2,6.142
Dispute Resolution--
AGIECIMENL ...ttt ettt 16.1-16.6
Arbitration .. 16.1-16.5
ONCTAL Lottt 16

MEAIALION ..ottt ettt ettt s 16.6

Dispute Resolution Agreement ... ..16.1-16.6
Disputes, Decisions by ENGINEER .........ccccccooiiiiiininnnen. 9.11-9.12
Documents--

COPICS OF ittt 22

RECOTA ..o 6.19

REUSE OF .. s 3.7
Drawings--definition of ..........cccocevoiiiiiiniiiieeeeee e 1.15
EaS@MENLS ......ocueiiiiiieiiiieiereeee et e 4.1
Effective date of Agreement--definition of .. ..1.16
EMEIZENCIES ....voviiiriiiiiiiiiiieie ettt ettt 6.23
ENGINEER--

as initial interpreter on diSputes ..........ccceeevvereeeerenerneenne 9.11-9.12

definition Of ........coiiiiiiiiiic 1.17

Limitations on authority and

TESPONSIDILILIES ...ttt 9.13
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Replacement Of .........cocovirieieiiieie e 8.2

Resident Project Representative .............coceceveereereniecnencienenn 9.3
ENGINEER's Consultant--definition of ...........cccccverineinennnnne 1.18
ENGINEER's--

authority and responsibility, limitations on .............cccceceevueenene 9.13

Authorized Variations in the Work ........c.cccoveviiiiinenninnennns 9.5

.9.7,10, 11, 12
.3.63,9.4

Change Orders, responsibility for ..
Clarifications and Interpretations ...

Decisions on Disputes ............. ..9.11-9.12
defective Work, notice of .........cccoovviiiiiiiiiiieice e 13.1
Evaluation of Substitute Items .............cccocceevinenciinencieenne 6.7.3
Liability .....cccccoeeveniiiiinnne. .6.32,9.12
Notice Work is Acceptable .......ccccocceeoeevierevinienieninieiereens 14.13
ODSErVALIONS ....cvveiieiieieiieeeeiee et eeee e 6.30.2,9.2
OWNER'S Representative .........coeceevevveererieenienieenenienieenenene 9.1
Payments to the CONTRACTOR,

Responsibility for ........cceveireniiinenenerccrccecee 9.9, 14
Recommendation of Payment .............cccccevevenienencnne. 144, 14.13
Responsibilities--

Limitations On .......ccceueveeuirienieniierieieieresteeseeeeeeieeeeene 9.11-9.13
Review of Reports on Differing Subsurface

and Physical Conditions ...........ccoceveeeriieienenenieneneeee e 424
Shop Drawings and Samples, review

TESPONSIDILILY ..ottt 6.26
Status During Construction--

authorized variations in the Work ...........ccccccooiiiniiniiinn. 9.5

Clarifications and Interpretations . .94

Decisions on Disputes ............... .9.11-9.12

Determination on Unit Price .......ccccooeveririeienineeneiiee 9.10

ENGINEER as Initial Interpreter . .9.11-9.12

ENGINEER's Responsibilities .......c..ccccccvevvenereenennnn 9.1-9.12

Limitations on ENGINEER's Authority and

ReSPONSIDILIIES ...eeveniiiiiiieiiiciicieieecreeceeee e 9.13

OWNER's Representative

Project Representative ..........coeeveveeriierieneneneeieseeceee e 9 3

Rejecting Defective WOrk .......c.coeeveereinenieieneneinceiecnene 9.6

Shop Drawings, Change Orders and

Payments .........coceeeveviiiiiiiiniiieee e 9.7-9.9

VSIS £0 STEE 1vvievieeriieeiieiieie e eeere et e re e eeeesebeereesreeebeeeeens 9.2
Umt Price Determmatlons

..... 9.2

7.2,9.1

Equipment, Labor, Materials and ............ccccoeceevinviniinneniennn. 6.3-6.5
Equipment rental, Cost of the Work .........ccccccevvevininenienenne 11453
Equivalent Materials and Equipment ...........ccccocevveeneinincnncnnenne. 6.7
ETTOTS OF OMUISSIONS .....oovuiiiniiiiiieieiesiee et 6.33
Evidence of Financial Arrangements ..........c.cocceevveerereenincneenne 8.11

Explorations of physical conditions ....
Fee, CONTRACTOR's--Costs-Plus
Field Order--

definition Of ..o 1.19

issued by ENGINEER .......c.ccccocoiiiininininiinecencieene 3.6.1,9.5
Final Application for Payment . ... 1412
Final InSPeCction ........cccccevveiriirinieiniicineneeeeee e 14.11
Final Payment--

and ACCEPLANCE ....eoveueiiieniriiieieeiiete st 14.13-14.14

Prior to, for cash allowances ..........cccccccoevveeevvveeeeiiieeciiee e 11.8
General ProviSIONnS .........ccccoceeevieinenineiniecneceeceee e
General Requirements--

definition of ...............

principal references to
GIVINE NOTICE vttt
Guarantee of Work--by

CONTRACTOR ..ottt 6.30, 14.12
Hazard Communication Programs ..........cccccecevevieencnenencnecnnens 6.22
Hazardous Waste--

definition Of ..o 1.21

GONETAL .eiiiiiiiiiteiie e 4.5

OWNER's responsibility for .......c..ccccocevevvvneniniinincinincne. 8.10
Indemnification 6.12,6.16,6.31-6.33
Initially Acceptable Schedules ..........occoveriiineneinineicrcces 2.9
Inspection--

Certificates of .......cooevveecinncineerccces 9.13.4,13.5,14.12

FINAL oo 14.11

Special, required by ENGINEER ........cccoocoiiiiiiiiiiiieeeee 9.6
Tests and Approval .........ccccevevieieiinnineneeeen 8.7,13.3-13.4
Insurance--
Acceptance of, by OWNER .......ccccocoiinininiiiiceeceeee 5.14
Additional, required by changes
i the WOork ..o

Before starting the Work
Bonds and--in general ..
Cancellation Prov151ons

Certificates of ................ 27553 54.11,54.13,5.6.5,5.8, 514
9.13.4,14.12

completed OPErations ..........cceeeveuerueieneererierieeneeneeeseeeeenens 5.4.13
CONTRACTOR'S Liability ......cccovevereieriniieiiiciereeneseveenns 5.4
CONTRACTOR's objection to COVEIrage ..........coceveeruereeuennennes 5.14
Contractual Liability .......ccccocereiireneneiniiienciceneeeeene 5.4.10
deductible amounts, CONTRACTOR's

TESPONSIDILILY .eovenviiiiiieiiici s 59
Final Application for Payment . 14.12
Licensed INSUTETS .........cccooiiiiiiiiiiiiiiiiiiceecceeee s 53
Notice requirements, material

ChANEES ..o 5.8,10.50
Option to Replace ..........coeoeveirenienenieinieicncceeseeceieen 5.14
other special insurances S
OWNER as fiduciary for insured .........ccccoceeveererennennenne. 5. 12 5.13
OWNER'S Liability .....cccceveviiriieiininieniesereeieeeeee e 5.5
OWNER's Responsibility ................ 8.5

Partial Utilization, Property Insurance .
PrOperty ..co.oeeeveeneveeiiiieicicececceeee ..5.6-5.10
Receipt and Application of Insurance Proceeds
Special Insurance ...

Waiver of Rights ............ L5.11
Intent of Contract Documents .............cccevevueeeereennenecnecenennens 3.1-34
Interpretations and Clarifications .............ccceveveevieneneninenne. 363,94
Investigations of physical conditions ............c.ccccoveciiiriiininieennne. 42
Labor, Materials and EQUipment .........cccoccoeoevenenireneninencnnene 6.3-6.5
Lands--

and EaSements ..........ccoeoiiiiiniiiiie i 8.4

Availability of ..

Reports & Tests
Laws and Regulations--Laws or Regulatlons——

Bonds .....cccoeueie 5.1-5.2

Changes in the Work

Contract DOCUMENLS ......c.covveeruierieeieeiie et e eie e seeas 3.1
CONTRACTOR'S Responsibilities ..........ccceeereererenervenennns 6.14
Correction Period, defective Work .. .
Cost of the Work, taXes ........cceevverereierierieeieieieeeeeesienenens
definition Of .....cecieieiiieieeee e 1.22
general ............ ..6.14
Indemnification . 6.31-6.33
INSUTANCE ....oiviiiiieiieic ettt ae e e e e 53
Precedence .......oooeecvieiiiiii e 3.1,3.33
REfErenCe t0 ...vievieiieciieiieeteeeeeete e e 3.3.1
Safety and Protection 6.20, 13.2
Subcontractors, Suppliers and Others ........c.cocceeeveccreennnne 6.8-6.11
Tests and MSPECLIONS .......ceeueveuiriiiiiinieincieestcereeieeeiene 13.5
Use of Premises .... .
VSIS 10 STLE 1oovvievieeiieiieieeeieeeee ettt ve e be e eebeeneens 9.2
Liability Insurance--
CONTRACTOR'S ..vviiiiieiieiieie ettt 54
OWNER'S .....ccooevvieriennnn 5.5
Licensed Sureties and INSUTETS .........cceevvieeieieiieriieieieneeieiesie s 53
Liens--
Application for Progress Payment ..........ccccocecevereinenciennnene. 14.2
Contractor's Warranty of Title .

Final Application for Payment

definition Of .........ccooviiiiiiiii e 1.23

Waiver of Claims ........cccccoeiiiiiiiniicieeee e 14.15
Limitations on ENGINEER's authority and

TESPONSIDILILIES ..oevveeiniiiiiieeceeeee e 9.13
Limited Reliance by CONTRACTOR Authorized ....................... 422
Maintenance and Operating Manuals--

Final Application for Payment ..........ccccoceceverinenincencnicnnnne. 14.12
Manuals (of others)--

Precedence ..o 3331

42



Reference to in Contract Documents ...........cccceceeverereeeeneenne 33.1
Materials and equipment--

furnished by CONTRACTOR .....cccooviriiiniiiriniiieenicieecene 6.3

not incorporated in Work ........ .14.2
Materials or equipment--equivalent .............coceeeveerierenieneneneenns 6.7
Mediation (Optional) ..........c.c..... ...16.7
Milestones--definition of ............cccccoeeiiiniiinenicininccrecseeee 1.24
Miscellaneous--

Computation Of TIMES .......ccerveeriirierieriinieeieieieeeeesee e 17.2

Cumulative Remedies ..........cococeveeeieininiinenieineneeneseene 17.4

GIVINE NOTICE ..ottt

Notice of Claim

Professional Fees and Court Costs Included ............cccccceueniee 17.5
MUlti-prime CONIACES ......eeveemeeieeirterieiesieeteeeeie e eiteee e seeeneens 7
Not Shown or Indicated ...........ccccoeiiiiiiinniiiiiiicce 432
Notice of--

Acceptability of Project ........cccoceoevvineneiencininenecneneee 14.13

Award, definition of ... .. 1.25

Claim .. 173

Defects . 131

Differing Subsurface or Physical Conditions ........c.ccccecceueuenee. 4A2 3

GIVINE ettt et

Tests and Inspections .

Variation, Shop Drawing and Sample ...........cccecvevivcininrennne 6 27
Notice to Proceed--

definition Of ..o 1.26

giving of ..... .23
Notification t0 SUTELY .....ccceeverieieriieriereeieeieiereee e 10.5
Observations, by ENGINEER ........ccccocoiiiininiininiceiee 6.30,9.2
Occupancy of the Work .................. 5.15,6.30.2.4, 14.10
Omissions or acts by CONTRACTOR .......cccccoevvvviinrennenne 6.9,9.13
"Open peril" policy form, INSUTANCE ......c.ceevveerririenirinienieiriene 5.6.2
Option t0 RePlace .......cocovvuirieiirieiiiiicinceseei e 5.14
"Or Equal" Items .. .
Other work ...............
Overtime Work--prohibition of ...........ccccoevevevivininernincnicceee 6.3
OWNER--

Acceptance of defective Work .........ccccoveviiiiiiiniiniiiee

appoint an ENGINEER .......

as fiduciary

Availability of Lands, responsibility .........cccooevveveneneenenennns 4.1

definition of

data, furnish .......cccoeoiviniiinin e 83

May Correct Defective WOrk .........cccevvevireninieeninieienieene 13.14

May refuse to make payment .14,

May Stop the WOrk ......coceeviiiiieiiniiceeee 13.10

may suspend work,

TEIMINALE ..ovveeevieriietieeeeeie e e 8.3,13.10, 15.1-15.4
Payment, make prompt ..... .8.3,14.4,14.13
performance of other Work ..........cccooceeieiiivininienininescseee 7.1
permits and licenses, TEqUITEMENtS ...........ccervereervererereenennns 6.13
purchased insurance requirements ............coeeeeereereercruennne 5.6-5.10

OWNER's--
Acceptance of the Work .........cccooceveiiviinienineniceneeee, 6.30.2.5
Change Orders, obligation to

CXECULE .uvvieeiiieeeiirieeeteeeeeteeeeteeeeeteeeeetreeesaseeesanreeanaseeens 8.6,104
COMMUNICAtIONS .vvvevenviirieieieeteteieteteneetetete sttt s eebeees 8.1
Coordination of the Work .........ccccceeveinieneinenininincicincne 7.4

Disputes, request for decision ..
Inspections, tests and approvals ..
Liability Insurance ...................
Notice of Defects
Representative-- During Construction,

ENGINEER'S Status .....cc.cecveierieierieeiesieeieeeeieeeeesee e 9.1
Responsibilities--

Asbestos, PCB's, Petroleum, Hazardous

Waste on Radioactive Material ............ccoceevvevieniieienieniennens 8.10
Change Orders ........cocoeverieeninieiniieneereeeee st 8.6
Changes in the WOork ........cccoceeveiiininininiceceeene 10.1
communications ................. 8.1

CONTRACTOR's responsibilities .. .89
evidence of financial arrangements .. . 8.11
inspections, tests and approvals ..........ccccceevevenenecnenicrinenes 8.7
INSULANCE ..ot 8.5

lands and €aSEMENLS ...........ccccueviiriiiiiniiiricieeetceeece e 8.4
Prompt PAYMENt DY ....ooveevieiieiiiieieie e 8.3
replacement of ENGINEER .........cccccoiiiiiniiininiincnciccene 8.2
reports and tests
stop or suspend Work .........ccccoceveninininininienne 8.8, 13.10, 15 1
terminate CONTRACTOR'S SEIViCes .......cccevevveruenueuenne 88,152
separate representative at site
independent testing ................
use or occupancy of the Work
written consent or approval required .............ccceeuenee. 9 1,63,114
written notice required ............. 7.1,94,9.11,11.2,11.9,14.7,15.4
PCBs--
definition Of .........ccccoiiiiiiiiiiiiii e 1.29
ENETAL ..ttt e 4.5
OWNER's 1esponsibility for ..........ccccvereveriecieniinieieeseeeen 8.10
Partial Utilization--
definition Of .........cccoiiiiiiiiiii e 1.29
ONETAL . 6.30.2.4, 14.10
Property INSUTANCE .....c.eeuveiveriieiieieeiesieieeeeeeee e 5.15
Patent Fees and Royalties .
Payment Bonds .......c.coccoeoiriniiiniieiice e S. 1 5.2
Payments, Recommendation of ...........cccccocereniniennene 14.4-14.7,14.13
Payments to CONTRACTOR and Completion--
Application for Progress Payments ............ccceceviriineniinenene 14.2
CONTRACTOR's Warranty of Title ........ccccoecerencnrncncnccnne. 14.3
Final Application for Payment ........ 14.12
Final INSPECtion .....c..cccoveuieirieinieniinienieiniceeieseeeeieeee e 14.11
Final Payment and Acceptance . 14.13-14.14
GONETAL L.t 83,14
Partial UtilZation .........cocceverienerinie e 14.10
RELAINAZE .ottt 14.2
Review of Applications for Progress
Payments .......ccooceeieiieiiiiiee e 14.4-14.7
prompt payment ... ....8.3
Schedule of ValUes .......cccccoueiiiniiiiiiniiicceeceeeeeieeeene 14.1
Substantial Completion ...........cccoeceeevererieiieneneererenenee 14.8-14.9
Waiver of Claims .......
when payments due ....
withholding payment
Performance Bonds ..........c.cccoiiiiiiininiiincceeee 5.1-5.2
PEIMILS ... e 6.13
Petroleum--
definition Of ........ocooiiiiiiii e 1.30
GENETAL 1.ttt 4.5
OWNER's 1esponsibility for ........c.ccocevvvinernenencinciiieees 8.10
Physical Conditions--
Drawings of, in or relating to ..........coceveeereeeenieeieieseneenns 4212
ENGINEER's review ......... 424
existing structures 422
general ..............
Subsurface and, ....
Underground Facilities ..........ccccccveririrenerininieicinceeceneenen 43
Possible Contract Documents Change ...
Possible Price and Times Adjustments ...........cccceceevververeeneeans 42.6
Reports and Drawings .........cccoeceeeeeevenienienenenieneseee e 42.1
Notice of Differing Subsurface or,
Subsurface and ...........ccccueee.

Subsurface Conditions
Technical Data, Limited Reliance by

CONTRACTOR Authorized .........ccccoveeveevevierieiiciecieee e 422
Underground Facilities--
GENETAL L.ttt e 43
Not Shown or Indicated ..........cccevveveevienenieieieeieeeieeens 432
Protection of .4.3,6.20
Shown or Indicated ..........cccoecvveeiiieiieeiieecece e, 43.1
Technical Data ........cccccveievieriieeeieie et 422
Preconstruction Conference 2.8

Preliminary Matters ......... 2
Preliminary Schedules ...2.6
Premises, Use of .............. 6.16-6.18
Price, Change of Contract ...........ccoceveeierierenerieneseeee e 11
Price, Contract--definition of ........ W11
Progress Payment, Applications for ..........coccoceverenernencneicncnne 14.2
Progress payment--retainage .........ccceeeereeueruerrenrenieenenieneeennenees 14.2

43



Progress schedule, CONTRACTOR'S ".......cccceeerurenn 2.6,2.8,2.9,6.6,
6.29,10.4, 15.2.1
Project--definition Of ..........ccceviiiriiieniee e 1.31
Project Representative--
ENGINEER's Status During Construction .............cceceeeeeeeenee. 9.3
Project Representative, Resident
—-definition Of ..o 1.33
prompt payment by OWNER .....c..cccoevininiiniiiinineininceenee 83
Property Insurance
AddItional ... 5.7
ENETAL .ottt 5.6-5.10
Partial Utilization ..........c..cooeveieiieeeieiiieeeeeeeeeee e 5.15, 14.10.2
receipt and application of
PIOCEEAS ..ttt 5.12-5.13

Protection, Safety and .
Punch list
Radioactive Material--

AfINTLION ..oovviiiiieiieie et e 1.32

..6.20-6.21,13.2

general .. ...4.5

OWNER's responsibility for .......c..cccccvvevvvenerninineneneenes 8.10
Recommendation of Payment .. 14.4,14.5,14.13
Record DOCUMENLS .......ccvviivieiiieieeiee et eceeeere e 6.19, 14.12
Records, procedures for maintaining ...........cocccceeeveveencrenencnnenes 2.8
Reference POINES .......cccoevieerierieiininieieecree e 4.4
Reference to Standards and Specifications

of Technical SOCIELIES ........cccoueuieuieuiiiieiiricieee e 33
Regulations, Laws and (or) ..6.14
Rejecting Defective WOrk .......cccoevveeieinininineecineiecncnceieneene 9.6
Related Work--

AL STEE . 7.1-7.3

Performed prior to Shop Drawings

and Samples submittals reVIEW ..........cccevveveevieneieiienieneniene 6.28

Remedies, cumulative ..........ccooeveeeeiiiieiiieieeie e 17.4,17.5
Removal or Correction of

Defective WOrK ........ccciiiiiiiiniiiiicicceccces 13.11
rental agreements, OWNER approval

TEQUITEA ettt
replacement of ENGINEER, by OWNER .
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GENERAL CONDITIONS

ARTICLE 1--DEFINITIONS

Wherever used in these General Conditions or in the other Contract

Documents the following terms have the meanings indicated which
are applicable to both the singular and plural thereof:

1.1.  Addenda--Written or graphic instruments issued prior to the
opening of Bids which clarify, correct or change the Bidding
Requirements or the Contract Documents.

1.2. Agreement--The written contract between OWNER and
CONTRACTOR covering the Work to be performed; other Contract
Documents are attached to the Agreement and made a part thereof as
provided therein.

1.3.  Application for Payment--The form accepted by ENGINEER
which is to be used by CONTRACTOR in requesting progress or final
payments and which is to be accompanied by such supporting
documentation as is required by the Contract Documents.

1.4.  Asbestos--Any material that contains more than one percent
asbestos and is friable or is releasing asbestos fibers into the air above
current action levels established by the United States Occupational
Safety and Health Administration.

L.5. Bid--The offer or proposal of the bidder submitted on the
prescribed form setting forth the prices for the Work to be performed.

1.6.  Bidding Documents--The advertisement or invitation to Bid,
instructions to bidders, the Bid form, and the proposed Contract
Documents (including all Addenda issued prior to receipt of Bids).

1.7.  Bidding Requirements--The advertisement or invitation to Bid,
instructions to bidders, and the Bid form.

1.8.  Bonds--Performance and Payment bonds and other instruments
of security.

1.9. Change Order--A document recommended by ENGINEER,
which is signed by CONTRACTOR and OWNER and authorizes an
addition, deletion or revision in the Work, or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective
Date of the Agreement.

1.10. Contract Documents--The Agreement, Addenda (which pertain
to the Contract Documents). CONTRACTOR's Bid (including
documentation accompanying the Bid and any post Bid documentation
submitted prior to the Notice of Award) when attached as an exhibit to
the Agreement, the Notice to Proceed, the Bonds, these General
Conditions, the Supplementary Conditions, the Specifications and the
Drawings as the same are more specifically identified in the
Agreement, together with all Written Amendments, Change Orders,
Work Change Directives, Field Orders and ENGINEER's written
interpretations and classifications issued pursuant to paragraphs 3.5,
3.6.1, and 3.6.3 on or after the Effective Date of the Agreement. Shop
Drawing submittals approved pursuant to paragraphs 6.26 and 6.27 and
the reports and drawings referred to in paragraphs 4.2.1.1 and 4.2.2.2
are not Contract Documents.

1.11. Contract Price--The moneys payable by OWNER to
CONTRACTOR for completion of the Work in accordance with the
Contract Documents as stated in the Agreement (subject to the
provisions of paragraph 11.9.1 in the case of Unit Price Work).

1.12. Contract Times--The numbers of days or the dates stated in the
Agreement: (i) to achieve Substantial Completion, and (ii) to complete
the Work so that it is ready for final payment as evidenced by
ENGINEER's written recommendation of final payment in accordance
with paragraph 14.13.

1.13.  CONTRACTOR--The person, firm or corporation with whom
the OWNER has entered into the Agreement.

1.14. defective--An adjective which when modifying the word Work
refers to Work that is unsatisfactory, faulty or deficient, in that it does
not conform to the Contract Documents, or does not meet the
requirements of any inspection, reference standard, test or approval
referred to in the Contract Documents, or has been damaged prior to
ENGINEER's recommendation of final payment (unless responsibility
for the protection thereof has been assumed by OWNER at Substantial
Completion in accordance with paragraph 14.8 or 14.10).

1.15.  Drawings--The drawings which show the scope, extent and
character of the Work to be furnished and performed by
CONTRACTOR and which have been prepared or approved by
ENGINEER and are referred to in the Contract Documents. Shop
drawings are not Drawings as so defined.

1.16.  Effective Date of the Agreement--The date indicated in the
Agreement on which it becomes effective, but if no such date is
indicated it means the date on which the Agreement is signed and
delivered by the last of the two parties to sign and deliver.

1.17. ENGINEER--The person, firm or corporation named as such in
the Agreement.

1.18.  ENGINEER's Consultant--A person, firm, or corporation
having a contract with ENGINEER to furnish services as ENGINEER's
independent professional associate or consultant with respect to the
Project and who is identified as such in the Supplementary Conditions.

1.19. Field Order--A written order issued by ENGINEER which
orders minor changes in the Work in accordance with paragraph 9.5 but
which does not involve a change in the Contract Price or the Contract
Times.

1.20.  General Requirements--Sections of Division 1 of the
Specifications.

1.21. Hazardous Waste--The term Hazardous Waste shall have the
meaning provided in Section 1004 of the Solid Waste Disposal Act (42
USC Section 6903) as amended from time to time.

1.22.  Laws and Regulations: Laws or Regulations--Any and all
applicable laws, rules, regulations, ordinances, codes and orders of any
and all governmental bodies, agencies, authorities and courts having
jurisdiction.

1.23. Liens--Liens, charges, security interests or encumbrances upon
real property or personal property.
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1.24. Milestone--A principal event specified in the Contract
Documents relating to an intermediate completion date or time prior to
Substantial Completion of all the Work.

1.25.  Notice of Award--The written notice by OWNER to the
apparent successful bidder stating that upon compliance by the apparent
successful bidder with the conditions precedent enumerated therein,
within the time specified, OWNER will sign and deliver the
Agreement.

1.26. Notice to Proceed--A written notice given by OWNER to
CONTRACTOR (with a copy to ENGINEER) fixing the date on which
the Contract Times will commence to run and on which
CONTRACTOR shall start to perform CONTRACTOR's obligations
under the Contract Documents.

1.27. OWNER--The public body or authority, corporation,
association, firm or person with whom CONTRACTOR has entered
into the Agreement and for whom the Work is to be provided.

1.28. Partial Utilization--Use by OWNER of a substantially
completed part of the Work for the purpose for which it is intended (or
a related purpose) prior to Substantial Completion of all the Work.

1.29. PCBs--Polychlorinated biphenyls.

1.30.  Petroleum--Petroleum, including crude oil or any fraction
thereof which is liquid at standard conditions of temperature and
pressure (60 degrees Fahrenheit and 14.7 pounds per square inch
absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse,
gasoline, kerosene, and oil mixed with other non-Hazardous Wastes
and crude oils.

1.31.  Project--The total construction of which the Work to be
provided under the Contract Documents may be the whole, or a part as
indicated elsewhere in the Contract Documents.

1.32.  Radioactive Material--Source, special nuclear, or byproduct
material as defined by the Atomic Energy Act of 1954 (42 USC Section
2011 et seq.) as amended from time to time.

1.33. Resident Project Representative--The authorized representative
of ENGINEER who may be assigned to the site or any part thereof.

1.34. Samples--Physical examples of materials, equipment, or
workmanship that are representative of some portion of the Work and
which establish the standards by which such portion of the Work will
be judged.

1.35. Shop Drawings--All drawings, diagrams, illustrations,
schedules and other data or information which are specifically prepared
or assembled by or for CONTRACTOR and submitted by
CONTRACTOR to illustrate some portion of the Work.

1.36.  Specifications--Those portions of the Contract Documents
consisting of written technical descriptions of materials, equipment,
construction systems, standards and workmanship as applied to the
Work and certain administrative details applicable thereto.

1.37.  Subcontractor--An individual, firm or corporation having a
direct contract with CONTRACTOR or with any other Subcontractor
for the performance of a part of the Work at the site.

1.38. Substantial Completion--The Work (or a specified part thereof)
has progressed to the point where, in the opinion of ENGINEER as
evidenced by ENGINEER's definitive certificate of Substantial
Completion, it is sufficiently complete, in accordance with the Contract
Documents, so that the Work (or specified part) can be utilized for the
purposes for which it is intended; or if no such certificate is issued,
when the Work is complete and ready for final payment as evidenced
by ENGINEER's written recommendation of final payment in
accordance with paragraph 14.13. The terms "substantially complete"
and "substantially completed" as applied to all or part of the Work refer
to Substantial Completion thereof.

1.39.  Supplementary Conditions--The part of the Contract
Documents which amends or supplements these General Conditions.

1.40.  Supplier--A manufacturer, fabricator, supplier, distributor,
materialman or vendor having a direct contract with CONTRACTOR
or with any Subcontractor to furnish materials or equipment to be
incorporated in the Work by CONTRACTOR or any Subcontractor.

1.41. Underground Facilities--All pipelines, conduits, ducts, cables,
wires, manholes, vaults, tanks, tunnels or other such facilities or
attachments, and any encasements containing such facilities which have
been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products,
telephone or other communications, cable television, sewage and
drainage removal, traffic or other control systems or water.

1.42.  Unit Price Work--Work to be paid for on the basis of unit
prices.

1.43. Work--The entire completed construction or the various
separately identifiable parts thereof required to be furnished under the
Contract Documents. Work includes and is the result of performing or
furnishing labor and furnishing and incorporating materials and
equipment into the construction, and performing or furnishing services
and furnishing documents, all as required by the Contract Documents.

1.44. Work Change Directive--A written directive to
CONTRACTOR, issued on or after the Effective Date of the
Agreement and signed by OWNER and recommended by ENGINEER,
ordering an addition, deletion or revision in the Work, or responding to
differing or unforeseen physical conditions under which the Work is to
be performed as provided in paragraph 4.2 or 4.3 or to emergencies
under paragraph 6.23. A Work Change Directive will not change the
Contract Price or the Contract Times, but is evidence that the parties
expect that the change directed or documented by a Work Change
Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the
Contract Price or Contract Times as provided in paragraph 10.2.

1.45.  Written Amendment--A written amendment of the Contract
Documents, signed by OWNER and CONTRACTOR on or after the
Effective Date of the Agreement and normally dealing with the
nonengineering or nontechnical rather than strictly construction-related
aspects of the Contract Documents.

ARTICLE 2--PRELIMINARY MATTERS

Delivery of Bonds:

2.1.  When CONTRACTOR delivers the executed Agreements to
OWNER, CONTRACTOR shall also deliver to OWNER such Bonds
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as CONTRACTOR may be required to furnish in accordance with
paragraph 5.1.

Copies of Documents:

2.2. OWNER shall furnish to CONTRACTOR up to ten copies
(unless otherwise specified in the Supplementary Conditions) of the
Contract Documents as are reasonably necessary for the execution of
the Work. Additional copies will be furnished, upon request, at the cost
of reproduction.

Commencement of Contract Times; Notice to Proceed:

2.3. The Contract Times will commence to run on the thirtieth day
after the Effective Date of the Agreement, or, if a Notice to Proceed is
given, on the day indicated in the Notice to Proceed. A Notice to
Proceed may be given at any time within thirty days after the Effective
Date of the Agreement. In no event will the Contract Times commence
to run later than the sixtieth day after the day of Bid opening or the
thirtieth day after the Effective Date of the Agreement, whichever date
is earlier.

Starting the Work:

2.4. CONTRACTOR shall start to perform the Work on the date
when the Contract Times commence to run, but no Work shall be done
at the site prior to the date on which the Contract Times commence to
run.

Before Starting Construction:

2.5. Before undertaking each part of the Work, CONTRACT-OR
shall carefully study and compare the Contract Documents and check
and verify pertinent figures shown thereon and all applicable field
measurements. CONTRACTOR shall promptly report in writing to
ENGINEER any conflict, error, ambiguity or discrepancy which
CONTRACTOR may discover and shall obtain a written interpretation
or clarification from ENGINEER before proceeding with any Work
affected thereby; however, CONTRACTOR shall not be liable to
OWNER or ENGINEER for failure to report any conflict, error,
ambiguity or discrepancy in the Contract Documents, unless
CONTRACTOR knew or reasonably should have known thereof.

2.6.  Within ten days after the Effective Date of the Agreement
(unless otherwise specified in the General Requirements),
CONTRACTOR shall submit to ENGINEER for review:

2.6.1. a preliminary progress schedule indicating the times
(numbers of days or dates) for starting and completing the various
stages of the Work, including any Milestones specified in the
Contract Documents;

2.6.2.  a preliminary schedule for Shop Drawing and Sample
submittals which will list each required submittal and the times for
submitting, reviewing and processing such submittal;

2.6.3. a preliminary schedule of values for all of the Work
which will include quantities and prices of items aggregating the
Contract Price and will subdivide the Work into component parts
in sufficient detail to serve as the basis for progress payments
during construction.  Such prices will include an appropriate
amount of overhead and profit applicable to each item of Work.

2.7.  Before any Work at the site is started, CONTRACTOR and
OWNER shall each deliver to the other, with copies to each additional
insured identified in the Supplementary Conditions, certificates of
insurance (and other evidence of insurance which either of them or any
additional insured may reasonably request) which CONTRACTOR and
OWNER respectively are required to purchase and maintain in
accordance with paragraphs 5.4, 5.6 and 5.7.

Preconstruction Conference:

2.8.  Within twenty days after the Contract Times start to run, but
before any Work at the site is started, a conference attended by
CONTRACTOR, ENGINEER and others as appropriate will be held to
establish a working understanding among the parties as to the Work
and to discuss the schedules referred to in paragraph 2.6, procedures for
handling Shop Drawings and other submittals, processing Applications
for Payment and maintaining required records.

Initially Acceptable Schedules:

2.9. Unless otherwise provided in the Contract Documents, at least
ten days before submission of the first Application for Payment a
conference attended by CONTRACTOR, ENGINEER and others as
appropriate will be held to review for acceptability to ENGINEER as
provided below the schedules submitted in accordance with paragraph
2.6. CONTRACTOR shall have an additional ten days to make
corrections and adjustments and to complete and resubmit the
schedules. No progress payment shall be made to CONTRACTOR
until the schedules are submitted to and acceptable to ENGINEER as
provided below. The progress schedule will be acceptable to
ENGINEER as providing an orderly progression of the Work to
completion within any specified Milestones and the Contract Times,
but such acceptance will neither impose on ENGINEER responsibility
for the sequencing, scheduling or progress of the Work nor interfere
with or reliecve CONTRACTOR from CONTRACTOR's full
responsibility therefore. CONTRACTOR's schedule of Shop Drawing
and Sample submissions will be acceptable to ENGINEER as
providing a workable arrangement for reviewing and processing the
required submittals. =~ CONTRACTOR's schedule of values will be
acceptable to ENGINEER as to form and substance.

ARTICLE 3--CONTRACT DOCUMENT: INTENT,
AMENDING, REUSE

Intent:

3.1. The Contract Documents comprise the entire agreement
between OWNER and CONTRACTOR concerning the Work. The
Contract Documents are complementary; what is called for by one is as
binding as if called for by all.  The Contract Documents will be
construed in accordance with the law of the place of the Project.

3.2. It is the intent of the Contract Documents to describe a
functionally complete Project (or part thereof) to be constructed in
accordance with the Contract Documents. Any Work, materials or
equipment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as being required
to produce the intended result will be furnished and performed whether
or not specifically called for. When words or phrases which have a
well-known technical or construction industry or trade meaning are
used to describe Work, materials or equipment, such words or phrases
shall be interpreted in accordance with that meaning. Clarifications and
interpretations of the Contract Documents shall be issued by
ENGINEER as provided in paragraph 9.4.
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3.3. Reference to Standards and Specifications of Technical
Societies; Reporting and Resolving Discrepancies:

3.3.1. Reference to standards, specifications, manuals or codes
of any technical society, organization or association, or to the Laws
or Regulations of any governmental authority, whether such
reference be specific or by implication, shall mean the latest
standard, specification, manual, code or Laws or Regulations in
effect at the time of opening of Bids (or, on the Effective Date of
the Agreement if there were no Bids), except as may be otherwise
specifically stated in the Contract Documents.

3.3.2. If, during the performance of the Work, CONTRACTOR
discovers any conflict, error, ambiguity or discrepancy within the
Contract Documents or between the Contract Documents and any
provision of any such Law or Regulation applicable to the
performance of the Work or of any such standard, specification,
manual or code or of any instruction of any Supplier referred to in
paragraph 6.5, CONTRACTOR shall report it to ENGINEER in
writing at once, and, CONTRACTOR shall not proceed with the
Work affected thereby (except in an emergency as authorized by
paragraph 6.23) until an amendment or supplement to the Contract
Documents has been issued by one of the methods indicated in
paragraph 3.5 or 3.6; provided, however, that CONTRACTOR
shall not be liable to OWNER or ENGINEER for failure to report
any such conflict, error, ambiguity or discrepancy unless
CONTRACTOR knew or reasonably should have known thereof.

3.3.3. Except as otherwise specifically stated in the Contract
Documents or as may be provided by amendment or supplement
thereto issued by one of the methods indicated in paragraph 3.5 or
3.6, the provisions of the Contract Documents shall take
precedence in resolving any conflict, error, ambiguity or
discrepancy between the provisions of the Contract Documents
and:

3.3.3.1. the provisions of any such standard, specification,
manual, code or instruction (whether or not specifically
incorporated by reference in the Contract Documents); or

3.3.3.2.  the provisions of any such Laws or Regulations
applicable to the performance of the Work (unless such an
interpretation of the provisions of the Contract Documents
would result in violation of such Law or Regulation).

No provision of any such standard, specification, manual, code
or instruction shall be effective to change the duties and
responsibilities of OWNER, CONTRACTOR or ENGINEER, or
any of their subcontractors, consultants, agents, or employees from
those set forth in the Contract Documents, nor shall it be effective
to assign to OWNER, ENGINEER or any of ENGINEER's
Consultants, agents or employees any duty or authority to
supervise or direct the furnishing or performance of the Work or
any duty or authority to undertake responsibility inconsistent with
the provisions of paragraph 9.13 or any other provision of the
Contract Documents.

3.4. Whenever in the Contract Documents the terms" as ordered,"
"as directed,” "as required," "as allowed," "as approved" or terms of
like effect or import are used, or the adjectives "reasonable," "suitable,"
"acceptable," "proper" or "satisfactory" or adjectives of like effect or
import are used to describe a requirement, direction, review or
judgment of ENGINEER as to the Work, it is intended that such
requirement, direction, review or judgment will be solely to evaluate, in
general, the completed Work for compliance with the requirements of
and information in the Contract Documents and conformance with the

design concept of the completed Project as a functioning whole as
shown or indicated in the Contract Documents (unless there is a
specific statement indicating otherwise). The use of any such term or
adjective shall not be effective to assign to ENGINEER any duty or
authority to supervise or direct the furnishing or performance of the
Work or any duty or authority to undertake responsibility contrary to
the provisions of paragraph 9.13 or any other provision of the Contract
Documents.

Amending and Supplementing Contract Documents:

3.5. The Contract Documents may be amended to provide for
additions, deletions and revisions in the Work or to modify the terms
and conditions thereof in one or more of the following ways:

3.5.1. aformal Written Amendment.
3.5.2. aChange Order (pursuant to paragraph 10.4), or
3.5.3. a Work Change Directive (pursuant to paragraph 10.1).

3.6. In addition, the requirements of the Contract Documents may
be supplemented, and minor variations and deviations in the Work may
be authorized, in one or more of the following ways:

3.6.1. aField Order (pursuant to paragraph 9.5),

3.6.2. ENGINEER's approval of a Shop Drawing or Sample
(pursuant to paragraphs 6.26 and 6.27), or

3.6.3. ENGINEER's written interpretation or clarification
(pursuant to paragraph 9.4).

Reuse of Documents:

3.7. CONTRACTOR, and any Subcontractor or Supplier or other
person or organization performing or furnishing any of the Work under
a direct or indirect contract with OWNER (i) shall not have or acquire
any title to or ownership rights in any of the Drawings, Specifications
or other documents (or copies of any thereof) prepared by or bearing
the seal of ENGINEER or ENGINEER's Consultant, and (ii) shall not
reuse any of such Drawings, Specifications, other documents or copies
on extensions of the Project or any other project without written
consent of OWNER and ENGINEER and specific written verification
or adaption by ENGINEER.

ARTICLE 4--AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL
CONDITIONS; REFERENCE POINTS

Availability of Lands:

4.1. OWNER shall furnish, as indicated in the Contract Documents,
the lands upon which the Work is to be performed, rights-of-way and
easements for access thereto, and such other lands which are designated
for the use of CONTRACTOR. Upon reasonable written request,
OWNER shall furnish CONTRACTOR with a correct statement of
record legal title and legal description of the lands upon which the
Work is to be performed and OWNER's interest therein as necessary
for giving notice of or filing a mechanic's lien against such lands in
accordance with applicable Laws and Regulations. = OWNER shall
identify any encumbrances or restrictions not of general application but
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specifically related to use of lands so furnished with which
CONTRACTOR will have to comply in performing the Work.
Easements for permanent structures or permanent changes in existing
facilities will be obtained and paid for by OWNER, unless otherwise
provided in the Contract Documents. If CONTRACTOR and OWNER
are unable to agree on entitlement to or the amount or extent of any
adjustments in the Contract Price or the Contract Times as a result of
any delay in OWNER's furnishing these lands, rights-of-way or
easements, CONTRACTOR may make a claim therefore as provided in
Articles 11 and 12. CONTRACTOR shall provide for all additional
lands and access thereto that may be required for temporary
construction facilities or storage of materials and equipment.

4.2. Subsurface and Physical Conditions:

4.2.1. Reports and Drawings: Reference is made to the
Supplementary Conditions for identification of:

4.2.1.1.  Subsurface Conditions: Those reports of explorations
and tests of subsurface conditions at or contiguous to the site that
have been utilized by ENGINEER in preparing the Contract
Documents; and

4.2.1.2. Physical Conditions: Those drawings of physical
conditions in or relating to existing surface or subsurface structures
at or contiguous to the site (except Underground Facilities) that
have been utilized by ENGINEER in preparing the Contract
Documents.

4.2.2.  Limited Reliance by CONTRACTOR Authorized: Technical
Data: CONTRACTOR may rely upon the general accuracy of the
"technical data" contained in such reports and drawings, but such
reports and drawings are not Contract Documents. Such "technical
data" is identified in the Supplementary Conditions. Except for such
reliance on such "technical data." CONTRACTOR may not rely upon
or make any claim against OWNER, ENGINEER or any of
ENGINEER's Consultants with respect to:

4.2.2.1. the completeness of such reports and drawings for
CONTRACTOR's purposes, including, but not limited to, any
aspects of the means, methods, techniques, sequences and
procedures of construction to be employed by CONTRACTOR
and safety precautions and programs incident thereto, or

4.222. other data, interpretations, opinions and information
contained in such reports or shown or indicated in such drawings,
or

4.2.23. any CONTRACTOR interpretation of or conclusion

drawn from any "technical data" or any such data, interpretations,
opinions or information.

4.2.3.  Notice of Differing Subsurface or Physical Conditions: If
CONTRACTOR believes that any subsurface or physical condition at
or contiguous to the site that is uncovered or revealed either:

4.2.3.1. is of such a nature as to establish that any "technical
data" on which CONTRACTOR is entitled to rely as provided in
paragraphs 4.2.1 and 4.2.2 is materially inaccurate, or

4.23.2. is of such a nature as to require a change in the
Contract Documents, or

4.2.3.3. differs materially from that shown or indicated in the
Contract Documents, or

4.2.3.4. is of an unusual nature, and differs materially from
conditions ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Contract
Documents; then

CONTRACTOR shall, promptly after becoming aware thereof and
before further disturbing conditions affected thereby or performing any
Work in connection therewith (except in an emergency as permitted by
paragraph 6.23), notify OWNER and ENGINEER in writing about such
condition. CONTRACTOR shall not further disturb such conditions or
perform any Work in connection therewith (except as aforesaid) until
receipt of written order to do so.

4.2.4. ENGINEER's Review: ENGINEER will promptly review the
pertinent conditions, determine the necessity of OWNER's obtaining
additional exploration or tests with respect thereto and advise OWNER
in writing (with a copy to CONTRACTOR) of ENGINEER's findings
and conclusions.

4.2.5. Possible Contract Documents Change: If ENGINEER
concludes that a change in the Contract Documents is required as a
result of a condition that meets one or more of the categories in
paragraph 4.2.3., a Work Change Directive or a Change Order will be
issued as provided in Article 10 to reflect and document the
consequences of such change.

4.2.6. Possible Price and Times Adjustments:  An equitable
adjustment in the Contract Price or in the Contract Times, or both, will
be allowed to the extent that the existence of such uncovered or
revealed condition causes an increase or decrease in CONTRACTOR's
cost of, or time required for performance of, the Work; subject,
however, to the following:

4.2.6.1. such condition must meet any one or more of the
categories described in paragraphs 4.2.3.1 through 4.2.3.4,
inclusive;

4.2.6.2. a change in the Contract Documents pursuant to

paragraph 4.2.5 will not be an automatic authorization of nor a
condition precedent to entitlement to any such adjustment;

4.2.6.3.  with respect to Work that is paid for on a Unit Price
Basis, any adjustment in Contract Price will be subject to the
provisions of paragraphs 9.10 and 11.9; and

4.2.6.4. CONTRACTOR shall not be entitled to any adjustment
in the Contract Price or Times if;

4.2.6.4.1. CONTRACTOR knew of the existence of such
conditions at the time CONTRACTOR made a final
commitment to OWNER in respect of Contract Price and
Contract Times by the submission of a bid or becoming bound
under a negotiated contract; or

4.2.6.4.2. the existence of such condition could reasonably
have been discovered or revealed as a result of any
examination, investigation, exploration, test or study of the
site and contiguous areas required by the Bidding
Requirements or Contract Documents to be conducted by or
for CONTRACTOR prior to CONTRACTOR's making such
final commitment; or
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4.2.6.4.3. CONTRACTOR failed to give the written notice
within the time and as required by paragraph 4.2.3.

If OWNER and CONTRACTOR are unable to agree on entitlement to
or as to the amount or length of any such equitable adjustment in the
Contract Price or Contract Times, a claim may be made therefore as
provided in Articles 11 and 12. However, OWNER, ENGINEER and
ENGINEER's Consultants shall not be liable to CONTRACTOR for
any claims, costs, losses or damages sustained by CONTRACTOR on
or in connection with any other project or anticipated project.

4.3. Physical Conditions--Underground Facilitates:

4.3.1.  Shown or Indicated: The information and data shown or
indicated in the Contract Documents with respect to existing
Underground Facilities at or contiguous to the site is based on
information and data furmished to OWNER or ENGINEER by the
owners of such Underground Facilities or by others.  Unless it is
otherwise expressly provided in the Supplementary Conditions:

4.3.1.1. OWNER and ENGINEER shall not be responsible for
the accuracy or completeness of any such information or data; and

4.3.1.2. The cost of all of the following will be included in the
Contract Price and CONTRACTOR shall have full responsibility
for: (i) reviewing and checking all such information and data, (ii)
locating all Underground Facilities shown or indicated in the
Contract Documents, (iii) coordination of the Work with the
owners of such Underground Facilities during construction, and
(iv) the safety and protection of all such Underground Facilities as
provided in paragraph 6.20 and repairing any damage thereto
resulting from the Work.

432. Not Shown or Indicated: If an Underground Facility is
uncovered or revealed at or contiguous to the site which was not shown
or indicated in the Contract Documents, CONTRACTOR shall,
promptly after becoming aware thereof and before further disturbing
conditions affected thereby or performing any Work in connection
therewith (except in an emergency as required by paragraph 6.23),
identify the owner of such Underground Facility and give written
notice to that owner and to OWNER and ENGINEER. ENGINEER
will promptly review the Underground Facility and determine the
extent, if any, to which a change is required in the Contract Documents
to reflect and document the consequences of the existence of the
Underground Facility. If ENGINEER concludes that a change in the
Contract Documents is required, a Work Change Directive or a Change
Order will be issued as provided in Article 10 to reflect and document
such consequences. During such time, CONTRACTOR shall be
responsible for the safety and protection of such Underground Facility
as provided in paragraph 6.20. CONTRACTOR shall be allowed an
increase in the Contract Price or an extension of the Contract Times, or
both, to the extent that they are attributable to the existence of any
Underground Facility that was not shown or indicated in the Contract
Documents and that CONTRACTOR did not know of and could not
reasonably have been expected to be aware of or to have anticipated. If
OWNER and CONTRACTOR are unable to agree on entitlement to or
the amount or length of any such adjustment in Contract Price or
Contract Times, CONTRACTOR may make a claim therefore as
provided in Articles 11 and 12. However, OWNER, ENGINEER and
ENGINEER's Consultants shall not be liable to CONTRACTOR for
any claims, costs, losses or damages incurred or sustained by
CONTRACTOR on or in connection with any other project or
anticipated project.

Reference Points:

4.4. OWNER shall provide engineering surveys to establish
reference points for construction which in ENGINEER's judgment are
necessary to enable CONTRACTOR to proceed with the Work.
CONTRACTOR shall be responsible for laying out the Work, shall
protect and preserve the established reference points and shall make no
changes or relocations without the prior written approval of OWNER.
CONTRACTOR shall report to ENGINEER whenever any reference
point is lost or destroyed or requires relocation because of necessary
changes in grades or locations, and shall be responsible for the accurate
replacement or relocation of such reference points by professionally
qualified personnel.

4.5, Asbestos, PCBs, Petroleum, Hazardous Waste or
Radioactive Material:

4.5.1.  OWNER shall be responsible for any Asbestos, PCBs,
Petroleum, Hazardous Waste or Radioactive Material uncovered or
revealed at the site which was not shown or indicated in Drawings
or Specifications or identified in the Contract Documents to be
within the scope of the Work and which may present a substantial
danger to persons or property exposed thereto in connection with
the Work at the site. OWNER shall not be responsible for any
such materials brought to the site by CONTRACTOR,
Subcontractor,  Suppliers or anyone else for whom
CONTRACTOR is responsible.

4.5.2. CONTRACTOR shall immediately: (i) stop all Work in
connection with such hazardous condition and in any area affected
thereby (except in an emergency as required by paragraph 6.23),
and (ii) notify OWNER and ENGINEER (and thereafter confirm
such notice in writing). OWNER shall promptly consult with
ENGINEER concerning the necessity for OWNER to retain a
qualified expert to evaluate such hazardous condition or take
corrective action, if any. CONTRACTOR shall not be required to
resume Work in connection with such hazardous condition or in
any such affected area until after OWNER has obtained any
required permits related thereto and delivered to CONTRACTOR
special written notice: (i) specifying that such condition and any
affected area is or has been rendered safe for the resumption of
Work, or (ii) specifying any special conditions under which such
Work may be resumed safely. If OWNER and CONTRACTOR
cannot agree as to entitlement to or the amount or extent of an
adjustment, if any, in Contract Price or Contract Times as a result
of such Work stoppage or such special conditions under which
Work is agreed by CONTRACTOR to be resumed, either party
may make a claim therefore as provided in Articles 11 and 12.

4.53. If after receipt of such special written notice
CONTRACTOR does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such
Work under such special conditions, then OWNER may order such
portion of the Work that is in connection with such hazardous
condition or in such affected area to be deleted from the Work. If
OWNER and CONTRACTOR cannot agree as to entitlement to or
the amount or extent of an adjustment, if any, in Contract Price or
Contract Times as a result of deleting such portion of the Work,
then either party may make a claim therefore as provided in
Articles 11 and 12. OWNER may have such deleted portion of the
Work performed by OWNER's own forces or others in accordance
with Article 7.

4.5.4. To the fullest extent permitted by Laws and Regulations,
OWNER shall indemnify and hold harmless CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's Consultants and the
officers, directors, employees, agents, other consultants and
subcontractors of each and any of them from and against all
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claims, costs, losses and damages arising out of or resulting from
such hazardous condition, provided that: (i) any such claim, cost,
loss or damage is attributable to bodily injury, sickness, disease or
death, or to injury to or destruction of tangible property (other than
the Work itself), including the loss of use resulting there from, and
(ii) nothing in this subparagraph 4.5.4 shall obligate OWNER to
indemnify any person or entity from and against the consequences
of that person's or entity's own negligence.

4.5.5. The provisions of paragraphs 4.2 and 4.3 are not intended
to apply to Asbestos, PCBs, Petroleum, Hazardous Waste or
Radioactive Material uncovered or revealed at the site.

ARTICLE 5--BONDS AND INSURANCE

Performance, Payment and Other Bonds:

5.1. CONTRACTOR shall furnish Performance and Payment
Bonds, each in an amount at least equal to the Contract Price as
security for the faithful performance and payment of all
CONTRACTOR's obligations under the Contract Documents. These
Bonds shall remain in effect at least until one year after the date when
final payment becomes due, except as provided otherwise by Laws or
Regulations or by the Contract Documents. CONTRACTOR shall also
furnish such other Bonds as are required by the Supplementary
Conditions. All Bonds shall be in the form prescribed by the Contract
Documents except as provided otherwise by Laws or Regulations, and
shall be executed by such sureties as are named in the current list of
"Companies Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Companies" as
published in Circular 570 (amended) by the Audit Staff, Bureau of
Government Financial Operations, U.S. Treasury Department.  All
Bonds signed by an agent must be accompanied by a certified copy of
such agent's authority to act.

5.2. If the surety on any Bond furnished by CONTRACTOR is
declared a bankrupt or becomes insolvent or its right to do business is
terminated in any state where any part of the Project is located or it
ceases to meet the requirements of paragraph 5.1, CONTRACTOR
shall within ten days thereafter substitute another Bond and surety, both
of which must be acceptable to OWNER.

5.3. Licensed Sureties and Insurers; Certificates of Insurance:

5.3.1.  All Bonds and insurance required by the Contract Documents
to be purchased and maintained by OWNER or CONTRACTOR shall
be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue
Bonds or insurance policies for the limits and coverages so required.
Such surety and insurance companies shall also meet such additional
requirements and qualifications as may be provided in the
Supplementary Conditions.

5.3.2.  CONTRACTOR shall deliver to OWNER, with copies to
each additional insured identified in the Supplementary Conditions,
certificates of insurance (and other evidence of insurance requested by
OWNER or any other additional insured) which CONTRACTOR is
required to purchase and maintain in accordance with paragraph 5.4.
OWNER shall deliver to CONTRACTOR, with copies to each
additional insured identified in the Supplementary Conditions,
certificates of insurance (and other evidence of insurance requested by
CONTRACTOR or any other additional insured) which OWNER is

required to purchase and maintain in accordance with paragraphs 5.6
and 5.7 hereof.

CONTRACTOR's Liability Insurance:

5.4. CONTRACTOR shall purchase and maintain such liability and
other insurance as is appropriate for the Work being performed and
furnished and as will provided protection from claims set forth below
which may arise out of or result from CONTRACTOR's performance
and furnishing of the Work and CONTRACTOR's other obligations
under the Contract Documents, whether it is to be performed or
furnished by CONTRACTOR, any Subcontractor or Supplier, or by
anyone directly or indirectly employed by any of them to perform or
furnish any of the Work, or by anyone for whose acts any of them may
be liable:

5.4.1. claims under workers' compensation, disability benefits
and other similar employee benefit acts;

5.4.2. claims for damages because of bodily injury,
occupational sickness or disease, or death of CONTRACTOR's
employees;

5.4.3. claims for damages because of bodily injury, sickness or
disease, or death of any person other than CONTRACTOR's
employees;

5.4.4. claims for damages insured by customary personal injury
liability coverage which are sustained: (i) by any person as a result
of an offense directly or indirectly related to the employment of
such person by CONTRACTOR , or (ii) by any other person for
any other reason;

54.5. claims for damages, other than to the Work itself,
because of injury to or destruction of tangible property wherever
located, including loss of use resulting there from; and

5.4.6. claims for damages because of bodily injury or death of
any person or property damage arising out of the ownership,
maintenance or use of any motor vehicle.

The policies of insurance so required by this paragraph 5.4 to be
purchased and maintained shall:

5.4.7.  with respect to insurance required by paragraphs 5.4.3.
through 5.4.6 inclusive, include as additional insured (subject to
any customary exclusion in respect of professional liability)
OWNER, ENGINEER, ENGINEER's Consultants and any other
persons or entities identified in the Supplementary Conditions, all
of whom shall be listed as additional insured, and include coverage
for the respective officers and employees of all such additional
insured;

5.4.8. include the specific coverages and be written for not less
than the limits of liability provided in the Supplementary
Conditions or required by Laws or Regulations, whichever is
greater,

5.4.9. include completed operations insurance;

5.4.10. include contractual liability insurance covering
CONTRACTOR's indemnity obligations under paragraphs 6.12,
6.16 and 6.31 through 6.33;
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5.4.11.  contain a provision or endorsement that the coverage
afforded will not be cancelled, materially changed or renewal
refused until at least thirty days prior written notice has been given
to OWNER and CONTRACTOR and to each other additional
insured identified in the Supplementary Conditions to whom a
certificate of insurance has been issued (and the certificates of
insurance furnished by the CONTRACTOR pursuant to paragraph
5.3.2 will so provide);

5.4.12. remain in effect at least until final payment and at all
times thereafter when CONTRACTOR may be correcting,
removing or replacing defective Work in accordance with
paragraph 13.12; and

5.4.13. with respect to completed operations insurance, and any
insurance coverage written on a claims-made basis, remain in
effect for at least two years after final payment (and
CONTRACTOR shall furnish OWNER and each other additional
insured identified in the Supplementary Conditions to whom a
certificate of insurance has been issued evidence satisfactory to
OWNER and any such additional insured of continuation of such
insurance at final payment and one year thereafter).

OWNER's Liability Insurance:

5.5. In addition to the insurance required to be provided by
CONTRACTOR under paragraph 5.4, OWNER, at OWNER's option,
may purchase and maintain at OWNER's expense OWNER's own
liability insurance as will protect OWNER against claims which may
arise from operations under the Contract Documents.

Property Insurance:

5.6. Unless otherwise provided in the Supplementary Conditions,
OWNER shall purchase and maintain property insurance upon the
Work at the site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the
Supplementary Conditions or required by Laws and Regulations). This
insurance shall:

5.6.1. include the interests of OWNER, CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's Consultants and any
other persons or entities identified in the Supplementary
Conditions, each of whom is deemed to have an insurable interest
and shall be listed as an insured or additional insured;

5.6.2. be written on a Builder's Risk "all-risk" or open peril or
special causes of loss policy form that shall at least include
insurance for physical loss or damage to the Work, temporary
buildings, false work and Work in transit and shall insure against at
least the following perils fire, lightning, extended coverage, theft,
vandalism and malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of Laws and
Regulations, water damage, and such other perils as may be
specifically required by the Supplementary Conditions;

5.6.3. include expenses incurred in the repair or replacement of
any insured property (including but not limited to fees and charges
of engineers and architects);

5.6.4.  cover materials and equipment stored at the site or at
another location that was agreed to in writing by OWNER prior to
being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment
recommended by ENGINEER; and

5.6.5. be maintained in effect until final payment is made
unless otherwise agreed to in writing by OWNER,
CONTRACTOR and ENGINEER with thirty days written notice
to each other additional insured to whom a certificate of insurance
has been issued.

5.7. OWNER shall purchase and maintain such boiler and
machinery insurance or additional property insurance as may be
required by the Supplementary Conditions or Laws and Regulations
which will include the interests of OWNER, CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's Consultants and any other
persons or entities identified in the Supplementary Conditions, each of
whom is deemed to have an insurable interest and shall be listed as an
insured or additional insured.

5.8. All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained by OWNER
in accordance with paragraphs 5.6 and 5.7 will contain a provision or
endorsement that the coverage afforded will not be canceled or
materially changed or renewal refused until at least thirty days' prior
written notice has been given to OWNER and CONTRACTOR and to
each other additional insured to whom a certificate of insurance has
been issued and will contain waiver provisions in accordance with
paragraph 5.11.

5.9. OWNER shall not be responsible for purchasing and
maintaining any property insurance to protect the interests of
CONTRACTOR, Subcontractors or others in the Work to the extent of
any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount,
will be borne by CONTRACTOR, Subcontractor or others suffering
any such loss and if any of them wishes property insurance coverage
within the limits of such amounts, each may purchase and maintain it at
the purchaser's own expense.

5.10. If CONTRACTOR requests in writing that other special
insurance be included in the property insurance policies provided under
paragraphs 5.6 or 5.7, OWNER shall, if possible, include such
insurance, and the cost thereof will be charged to CONTRACTOR by
appropriate Change Order or Written Amendment. Prior to
commencement of the Work at the site, OWNER shall in writing advise
CONTRACTOR whether or not such other insurance has been
procured by OWNER.

5.11. Waiver of Rights:

5.11.1.  OWNER and CONTRACTOR intend that all policies
purchased in accordance with paragraphs 5.6 and 5.7 will protect
OWNER, CONTRACTOR, Subcontractors, = ENGINEER,
ENGINEER's Consultants and all other persons or entities
identified in the Supplementary Conditions to be listed as insureds
or additional insureds in such policies and will provide primary
coverage for all losses and damages caused by the perils covered
thereby. All such policies shall contain provisions to the effect that
in the event of payment of any loss or damage the insurers will
have no rights of recovery against any of the insureds or additional
insureds thereunder. OWNER and CONTRACTOR waive all
rights against each other and their respective officers, directors,
employees and agents for all losses and damages caused by, arising
out of or resulting from any of the perils covered by such policies
and any other property insurance applicable to the Work; and, in
addition, waive all such rights against Subcontractors,
ENGINEER, ENGINEER's Consultants and all other persons or
entities identified in the Supplementary Conditions to be listed as
insureds or additional insureds under such policies for losses and
damages so caused. None of the above waivers shall extend to the
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rights that any party making such waiver may have to the proceeds
of insurance held by OWNER as trustee or otherwise payable
under any policy so issued.

5.11.2. In addition, OWNER waives all rights against
CONTRACTOR, Subcontractors, ENGINEER, ENGINEER's
Consultants and the officers, directors, employees and agents of
any of them, for:

5.11.2.1. loss due to business interruption, loss of use or
other consequential loss extending beyond direct physical loss
or damage to OWNER's property or the Work caused by,
arising out of or resulting from fire or other peril, whether or
not insured by OWNER; and

5.11.2.2.  loss or damage to the completed Project or part
thereof caused by, arising out of or resulting from fire or other
insured peril covered by any property insurance maintained on
the completed Project or part thereof by OWNER during
partial utilization pursuant to paragraph 14.10, after substantial
completion pursuant to paragraph 14.8 or after final payment
pursuant to paragraph 14.13.

Any insurance policy maintained by OWNER covering any loss,
damage or consequential loss referred to in this paragraph 5.11.2 shall
contain provisions to the effect that in the event of payment of any such
loss, damage or consequential loss the insurers will have no rights of
recovery against any of CONTRACTOR, Subcontractors, ENGINEER,

ENGINEER's Consultants and the officers, directors, employees and

agents of any of them.

Receipt and Application of Insurance Proceeds

5.12. Any insured loss under the policies of insurance required by
paragraphs 5.6 and 5.7 will be adjusted with OWNER and made
payable to OWNER as fiduciary for the insureds, as their interests may
appear, subject to the requirements of any applicable mortgage clause
and of paragraph 5.13. OWNER shall deposit in a separate account any
money so received, and shall distribute it in accordance with such
agreement as the parties in interest may reach. If no other special
agreement is reached the damaged Work shall be repaired or replaced,
the moneys so received applied on account thereof and the Work and
the cost thereof covered by an appropriate Change Order or Written
Amendment.

5.13. OWNER as fiduciary shall have power to adjust and settle any
loss with the insurers unless one of the parties in interest shall object in
writing within fifteen days after the occurrence of loss to OWNER's
exercise of this power. If such objection be made, OWNER as
fiduciary shall make settlement with the insurers in accordance with
such agreement as the parties in interest may reach.  If no such
agreement among the parties in interest is reached, OWNER as
fiduciary shall adjust and settle the loss with the insurers and, if
required in writing by any party in interest, OWNER as fiduciary shall
give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace;

5.14. If either party (OWNER or CONTRACTOR) has any
objection to the coverage afforded by or other provisions of the Bonds
or insurance required to be purchased and maintained by the other party
in accordance with Article 5 on the basis of non-conformance with the
Contract Documents, the objecting party shall so notify the other party
in writing within ten days after receipt of the certificates (or other
evidence requested) required by paragraph 2.7. OWNER and

CONTRACTOR shall each provide to the other such additional
information in respect of insurance provided as the other may
reasonably request. If either party does not purchase or maintain all of
the Bonds and insurance required of such party by the Contract
Documents, such party shall notify the other party in writing of such
failure to purchase prior to the start of the Work , or of such failure to
maintain prior to any change in the required coverage. Without
prejudice to any other right or remedy, the other party may elect to
obtain equivalent Bonds or insurance to protect such other party's
interests at the expense of the party who was required to provide such
coverage, and a Change Order shall be issued to adjust the Contract
Price accordingly.

Partial Utilization--Property Insurance:

5.15. If OWNER finds it necessary to occupy or use a portion or
portions of the Work prior to Substantial Completion of all the Work,
such use or occupancy may be accomplished in accordance with
paragraph 14.10; provided that no such use or occupancy shall
commence before the insurers providing the property insurance have
acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property
insurance shall consent by endorsement on the policy or policies, but
the property insurance shall not be cancelled or permitted to lapse on
account of any such partial use or occupancy.

ARTICLE 6--CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

6.1. CONTRACTOR shall supervise, inspect and direct the Work
competently and efficiently, devoting such attention thereto and
applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. CONTRACTOR
shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction, but CONTRACTOR shall
not be responsible for the negligence of others in the design or
specification of a specific means, method, technique, sequence or
procedure of construction which is shown or indicated in and expressly
required by the Contract Documents. CONTRACTOR shall be
responsible to see that the completed Work complies accurately with
the Contract Documents.

6.2. CONTRACTOR shall keep on the Work at all times during its
progress a competent resident superintendent, who shall not be replaced
without written notice to OWNER and ENGINEER except under
extraordinary circumstances. The superintendent will be
CONTRACTOR's representative at the site and shall have authority to
act on behalf of CONTRACTOR. All communications to the
superintendent shall be as binding as if given to CONTRACTOR.

Labor, Materials and Equipment:

6.3. CONTRACTOR shall provide competent, suitably qualified
personnel to survey, lay out and construct the Work as required by the
Contract Documents. CONTRACTOR shall at all times maintain good
discipline and order at the site. Except as otherwise required for the
safety or protection of persons or the Work or property at the site or
adjacent thereto, and except as otherwise indicated in the Contract
Documents, all Work at the site shall be performed during regular
working hours and CONTRACTOR will not permit overtime work or
the performance of Work on Saturday, Sunday or any legal holiday
without OWNER's written consent given after prior written notice to
ENGINEER.
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6.4. Unless otherwise specified in the General Requirements,
CONTRACTOR shall furnish and assume full responsibility for all
materials, equipment, labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat, telephone, water
sanitary facilities, temporary facilities and all other facilities and
incidentals necessary for the furnishing, performance, testing, start-up
and completion of the Work.

6.5. All materials and equipment shall be of good quality and new,
except as otherwise provided in the Contract Documents. All
warranties and guarantees specifically called for by the Specifications
shall expressly run to the benefit of OWNER. If required by
ENGINEER, CONTRACTOR shall furnish satisfactory evidence
(including reports of required tests) as to the kind and quality of
materials and equipment. All materials and equipment shall be applied,
installed, connected, erected, used, cleaned and conditioned in
accordance with instructions of the applicable Supplier, except as
otherwise provided in the Contract Documents.

Progress Schedule:

6.6. CONTRACTOR shall adhere to the progress schedule
established in accordance with paragraph 2.9 as it may be adjusted
from time to time as provided below:

6.6.1. CONTRACTOR shall submit to ENGINEER for
acceptance (to the extent indicated in paragraph 2.9) proposed
adjustments in the progress schedule that will not change the
Contract Times (or Milestones). Such adjustments will conform
generally to the progress schedule then in effect and additionally
will comply with any provisions of the General Requirements
applicable thereto.

6.6.2. Proposed adjustments in the progress schedule that will
change the Contract Times (or Milestones) shall be submitted in
accordance with the requirements of paragraph 12.1. Such
adjustments may only be made by a Change Order or Written
Amendment in accordance with Article 12.

6.7. Substitutes and "'Or-Equal’ Items:

6.7.1.  Whenever an item of material or equipment is specified
or described in the Contract Documents by using the name of a
proprietary item or the name of a particular Supplier, the
specification or description is intended to establish the type,
function and quality required. Unless the specification or
description contains or is followed by words reading that no like,
equivalent or "or-equal” item or no substitution is permitted, other
items of material or equipment or material or equipment of other
Suppliers may be accepted by ENGINEER under the following
circumstances:

6.7.1.1.  "Or-Equal”: If in ENGINEER's sole discretion an
item of material or equipment proposed by CONTRACTOR is
functionally equal to that named and sufficiently similar so
that no change in related Work will be required, it may be
considered by ENGINEER as an "or-equal" item, in which
case review and approval of the proposed item may, in
ENGINEER's sole discretion, be accomplished without
compliance with some or all of the requirements for
acceptance of proposed substitute items.

6.7.1.2. Substitute Items: ~ If in ENGINEER's sole
discretion an item of material or equipment proposed by
CONTRACTOR does not qualify as an "or-equal" item under

subparagraph 6.7.1.1., it will be considered a proposed
substitute item. CONTRACTOR shall submit sufficient
information as provided below to allow ENGINEER to
determine that the item of material or equipment proposed is
essentially equivalent to that named and an acceptable
substitute therefore. The procedure for review by the
ENGINEER will include the following as supplemented in the
General Requirements and as ENGINEER may decide is
appropriate under the circumstances. Requests for review of
proposed substitute items of material or equipment will not be
accepted by ENGINEER from anyone other than
CONTRACTOR. If CONTRACTOR wishes to furnish or use
a substitute item of material or equipment, CONTRACTOR
shall first make written application to ENGINEER for
acceptance thereof, certifying that the proposed substitute will
perform adequately the functions and achieve the results
called for by the general design, be similar in substance to that
specified and be suited to the same use as that specified. The
application will state the extent, if any, to which the evaluation
and acceptance of the proposed substitute will prejudice
CONTRACTOR's achievement of Substantial Completion on
time, whether or not acceptance of the substitute for use in the
Work will require a change in any of the Contract Documents
(or in the provisions of any other direct contract with OWNER
for work on the Project) to adapt the design to the proposed
substitute and whether or not incorporation or use of the
substitute in connection with the Work is subject to payment
of any license fee or royalty. All variations of the proposed
substitute from that specified will be identified in the
application and available maintenance, repair and replacement
service will be indicated. The application will also contain an
itemized estimate of all costs or credits that will result directly
or indirectly from acceptance of such substitute, including
costs of redesign and claims of other contractors affected by
the resulting change, all of which will be considered by
ENGINEER in evaluating the proposed substitute.
ENGINEER may require CONTRACTOR to furnish
additional data about the proposed substitute.

6.7.1.3. CONTRACTOR's Expense: ~ All data to be
provided by CONTRACTOR in support of any proposed "or-
equal” or substitute item will be at CONTRACTOR's expense.

6.7.2. Substitute Construction Methods or Procedures: 1If a
specific means, method, technique, sequence or procedure of
construction is shown or indicated in and expressly required by the
Contract Documents, CONTRACTOR may furnish or utilize a
substitute means, method, technique, sequence or procedure of
construction acceptable to ENGINEER. CONTRACTOR shall
submit sufficient information to allow ENGINEER, in
ENGINEER's sole discretion, to determine that the substitute
proposed is equivalent to that expressly called for by the Contract
Documents. The procedure for review by ENGINEER will be
similar to that provided in subparagraph 6.7.1.2.

6.7.3.  Engineer's Evaluation: ENGINEER will be allowed a
reasonable time within which to evaluate each proposal or
submittal made pursuant to paragraphs 6.7.1.2 and 6.7.2.
ENGINEER will be the sole judge of acceptability. No "or-equal”
or substitute will be ordered, installed or utilized without
ENGINEER's prior written acceptance which will be evidenced by
either a Change Order or an approved Shop Drawing. OWNER
may require CONTRACTOR to furnish at CONTRACTOR's
expense a special performance guarantee or other surety with
respect to any "or-equal" or substitute. ENGINEER will record
time required by ENGINEER and ENGINEER's Consultants in
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evaluating substitutes proposed or submitted by CONTRACTOR
pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in
the Contract Documents (or in the provisions of any other direct
contract with OWNER for work on the Project) occasioned
thereby. Whether or not ENGINEER accepts a substitute item so
proposed or submitted by CONTRACTOR, CONTRACTOR shall
reimburse OWNER for the charges of ENGINEER and
ENGINEER's Consultants for evaluating each such proposed
substitute item.

Concerning Subcontractors, Suppliers and Others:

6.8.1. CONTRACTOR shall not employ any Subcontractor,
Supplier or other person or organization (including those
acceptable to OWNER and ENGINEER as indicated in paragraph
6.8.2), whether initially or as a substitute, against whom OWNER
or ENGINEER may have reasonable objection. CONTRACTOR
shall not be required to employ any Subcontractor, Supplier or
other person or organization to furnish or perform any of the Work
against whom CONTRACTOR has reasonable objection.

6.8.2.  If the Supplementary Conditions require the identity of
certain Subcontractors, Suppliers or other persons or organization
(including those who are to furnish the principal items of materials
or equipment) to be submitted to OWNER in advance of the
specified date prior to the Effective Date of the Agreement for
acceptance by OWNER and ENGINEER, and if CONTRACTOR
has submitted a list thereof in accordance with the Supplementary
Conditions, OWNER's or ENGINEER's acceptance (either in
writing or by failing to make written objection thereto by the date
indicated for acceptance or objection in the bidding documents or
the Contract Documents) of any such Subcontractor, Supplier or
other person or organization so identified may be removed on the
basis of reasonable objection after due investigation, in which case
CONTRACTOR shall submit an acceptable substitute, the
Contract Price will be adjusted by the difference in the cost
occasioned by such substitution and an appropriate Change Order
will be issued or Written Amendment signed. No acceptance by
OWNER or ENGINEER of any such Subcontractor, Supplier or
other person or organization shall constitute a waiver of any right
of OWNER or ENGINEER to reject defective Work.

6.9.1. CONTRACTOR shall be fully responsible to OWNER
and ENGINEER for all acts and omissions of the Subcontractors,
Suppliers and other persons and organizations performing or
furnishing any of the Work under a direct or indirect contract with
CONTRACTOR just as CONTRACTOR is responsible for
CONTRACTOR's own acts and omissions. Nothing in the
Contract Documents shall create for the benefit of any such
Subcontractor, Supplier or other person or organization any
contractual relationship between OWNER and ENGINEER and
any such Subcontractor, Supplier or other person or organization,
nor shall it create any obligation on the part of OWNER or
ENGINEER to pay or to see to the payment of any moneys due
any such Subcontractor, Supplier or other person or organization
except as may otherwise be required by Laws and Regulations.

6.9.2. CONTRACTOR shall be solely responsible for
scheduling and coordinating the Work of Subcontractors, Suppliers
and other persons and organizations performing or furnishing any
of the Work under a direct or indirect contract with
CONTRACTOR. CONTRACTOR  shall require all
Subcontractors, Suppliers and such other persons and organizations
performing or furnishing any of the Work to communicate with the
ENGINEER through CONTRACTOR.

6.10. The divisions and sections of the Specifications and the
identifications of any Drawings shall not control CONTRACTOR in
dividing the Work among Subcontractors or Suppliers or delineating
the Work to be performed by any specific trade.

6.11. All Work performed for CONTRACTOR by a Subcontractor
or Supplier will be pursuant to an appropriate agreement between
CONTRACTOR and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and
conditions of the Contract Documents for the benefit of OWNER and
ENGINEER. Whenever any such agreement is with a Subcontractor or
Supplier who is listed as an additional insured on the property
insurance provided in paragraph 5.6 or 5.7, the agreement between the
CONTRACTOR and the Subcontractor or Supplier will contain
provisions whereby the Subcontractor or Supplier waives all rights
against OWNER, CONTRACTOR, ENGINEER, ENGINEER's
Consultants and all other additional insureds for all losses and damages
caused by, arising out of or resulting from any of the perils covered by
such policies and any other property insurance applicable to the Work.
If the insurers on any such policies require separate waiver forms to be
signed by any Subcontractor or Supplier, CONTRACTOR will obtain
the same.

Patent Fees and Royalties:

6.12. CONTRACTOR shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or
the incorporation in the Work of any invention, design, process,
product or device which is the subject of patent rights or copyrights
held by others. If a particular invention, design, process, product or
device is specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge of OWNER or
ENGINEER its use is subject to patent rights or copyrights calling for
the payment of any license fee or royalty to others, the existence of
such rights shall be disclosed by OWNER in the Contract Documents.
To the fullest extent permitted by Laws and Regulations,
CONTRACTOR  shall indemnify and hold harmless OWNER,
ENGINEER, ENGINEER's Consultants and the officers, directors,
employees, agents and other consultants of each and any of them from
and against all claims, costs, losses and damages arising out of or
resulting from any infringement of patent rights or copyrights incident
to the use in the performance of the Work or resulting from the
incorporation in the Work of any invention, design, process, product or
device not specified in the Contract Documents.

Permits:

6.13.  Unless otherwise provided in the Supplementary Conditions,
CONTRACTOR shall obtain and pay for all construction permits and
licenses. OWNER shall assist CONTRACTOR, when necessary, in
obtaining such permits and licenses. CONTRACTOR shall pay all
governmental charges and inspection fees necessary for the prosecution
of the Work, which are applicable at the time of opening of Bids, or, if
there are no Bids, on the Effective Date of the Agreement.
CONTRACTOR shall pay all charges of utility owners for connections
to the Work, and OWNER shall pay all charges of such utility owners
for capital costs related thereto such as plant investment fees.

Laws and Regulations:

6.14.1. CONTRACTOR shall give all notices and comply with
all Laws and Regulations applicable to furnishing and performance
of the Work.  Except where otherwise expressly required by
applicable Laws and Regulations, neither OWNER nor
ENGINEER shall be responsible for monitoring CONTRACTOR's
compliance with any Laws or Regulations.
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6.14.2. If CONTRACTOR performs any Work knowing or
having reason to know that it is contrary to Laws or Regulations,
CONTRACTOR shall bear all claims, costs, losses and damages
caused by, arising out of or resulting there from; however, it shall
not be CONTRACTOR's primary responsibility to make certain
that the Specifications and Drawings are in accordance with Laws
and Regulations, but this shall not relieve CONTRACTOR or
CONTRACTOR's obligations under paragraph 3.3.2.

Taxes:

6.15. CONTRACTOR shall pay all sales, consumer, use and other
similar taxes required to be paid by CONTRACTOR in accordance
with Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Premises:

6.16. CONTRACTOR shall confine construction equipment, the
storage of materials and equipment and the operations of workers to the
site and land and areas identified in and permitted by the Contract
Documents and other land and areas permitted by Laws and
Regulations, rights-of-way, permits and easements, and shall not
unreasonably encumber the premises with construction equipment or
other materials or equipment. CONTRACTOR shall assume full
responsibility for any damage to any such land or area, or to the owner
or occupant thereof or of any adjacent land or areas, resulting from the
performance of the Work. Should any claim be made by any such
owner or occupant because of the performance of the Work,
CONTRACTOR shall promptly settle with such other party by
negotiation or otherwise resolve the claim by arbitration or other
dispute resolution proceeding or at law. CONTRACTOR shall, to the
fullest extent permitted by Laws and Regulations, indemnify and hold
harmless OWNER, ENGINEER, ENGINEER's Consultant and anyone
directly or indirectly employed by any of them from and against all
claims, costs, losses and damages arising out of or resulting from any
claim or action, legal or equitable, brought by any such owner or
occupant against OWNER, ENGINEER or any other party indemnified
hereunder to the extent caused by or based upon CONTRACTOR's
performance of the Work.

6.17. During the progress of the Work, CONTRACTOR shall keep
the premises free from accumulations of waste materials, rubbish and
other debris resulting from the Work. At the completion of the Work
CONTRACTOR shall remove all waste materials, rubbish and debris
from and about the premises as well as all tools, appliances,
construction equipment and machinery and surplus materials.
CONTRACTOR shall leave the site clean and ready for occupancy by
OWNER at Substantial Completion of the Work. CONTRACTOR
shall restore to original condition all property not designated for
alteration by the Contract Documents.

6.18.  CONTRACTOR shall not load nor permit any part of any
structure to be loaded in any manner that will endanger the structure,
nor shall CONTRACTOR subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

Record Documents:

6.19. CONTRACTOR shall maintain in a safe place at the site one
record copy of all Drawings, Specifications, Addenda, Written
Amendments, Change Orders, Work Change Directives, Field Orders
and written interpretations and clarifications (issued pursuant to
paragraph 9.4) in good order and annotated to show all changes made
during construction.  These record documents together with all

approved Samples and a counter part of all approved Shop Drawings
will be available to ENGINEER for reference. Upon completion of the
Work, these record documents, Samples and Shop Drawings will be
delivered to ENGINEER for OWNER.

Safety and Protection:

6.20. CONTRACTOR shall be responsible for initiating,
maintaining and supervising all safety precautions and programs in
connection with the Work. CONTRACTOR shall take all necessary
precautions for the safety of, and shall provide the necessary protection
to prevent damage, injury or loss to:

6.20.1. all persons on the Work site or who may be affected by
the Work;

6.20.2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the site; and

6.20.3. other property at the site or adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures,
utilities and Underground Facilities not designated for removal,
relocation or replacement in the course of construction.

CONTRACTOR shall comply with all applicable Laws and
Regulations of any public body having jurisdiction for safety of persons
or property or to protect them from damage, injury or loss; and shall
erect and maintain all necessary safeguards for such safety and
protection. CONTRACTOR shall notify owners of adjacent property
and of Underground Facilities and utility owners when prosecution of
the Work may affect them, and shall cooperate with them in the
protection, removal, relocation and replacement of their property. All
damage, injury or loss to any property referred to in paragraph 6.20.2 or

6.20.3 caused, directly or indirectly, in whole or in part, by
CONTRACTOR, any Subcontractor, Supplier or any other person or
organization directly or indirectly employed by any of them to perform
or furnish any of the Work or anyone for whose acts any of them may
be liable, shall be remedied by CONTRACTOR (except damage or loss
attributable to the fault of Drawings or Specifications or to the acts or
omissions of OWNER or ENGINEER or ENGINEER's Consultant or
anyone employed by any of them or anyone for whose acts any of them
may be liable, and not attributable, directly or indirectly, in whole or in
part, to the fault or negligence of CONTRACTOR or any
Subcontractor, Supplier or other person or organization directly or
indirectly employed by any of them). CONTRACTOR's duties and
responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and ENGINEER has
issued a notice to OWNER and CONTRACTOR in accordance with
paragraph 14.13 that the Work is acceptable (except as otherwise
expressly provided in connection with Substantial Completion).

Safety Representative:

6.21. CONTRACTOR shall designate a qualified and experienced
safety representative at the site whose duties and responsibilities shall
be the prevention of accidents and the maintaining and supervising of
safety precautions and programs.

Hazard Communication Program:

6.22. CONTRACTOR shall be responsible for coordinating any
exchange of material safety data sheets or other hazard communication
information required to be made available to or exchanged between or
among employers at the site in accordance with Laws or Regulations.
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Emergencies:

6.23. In emergencies affecting the safety or protection of persons or
the Work or property at the site or adjacent thereto, CONTRACTOR,
without special instruction or authorization from OWNER or
ENGINEER, is obligated to act to prevent threatened damage, injury or
loss. CONTRACTOR shall give ENGINEER prompt written notice if
CONTRACTOR believes that any significant changes in the Work or
variations from the Contract Documents have been caused thereby. If
ENGINEER determines that a change in the Contract Documents is
required because of the action taken by CONTRACTOR in response to
such an emergency, a Work Change Directive or Change Order will be
issued to document the consequences of such action.

6.24. Shop Drawings and Samples:

6.24.1. CONTRACTOR shall submit Shop Drawings to
ENGINEER for review and approval in accordance with the
accepted schedule of Shop Drawings and Sample submittals (see
paragraph 2.9). All submittals will be identified as ENGINEER
may require and in the number of copies specified in the General
Requirements. The data shown on the Shop Drawings will be
complete with respect to quantities, dimensions, specified
performance and design criteria, materials and similar data to show
ENGINEER the materials and equipment CONTRACTOR
proposes to provide and to enable ENGINEER to review the
information for the limited purposes required by paragraph 6.26.

6.24.2. CONTRACTOR shall also submit Samples to
ENGINEER for review and approval in accordance with said
accepted schedule of Shop Drawings and Sample submittals. Each
Sample will be identified clearly as to material, Supplier, pertinent
data such as catalog numbers and the use for which intended and
otherwise as ENGINEER may require to enable ENGINEER to
review the submittal for the limited purposes required by
paragraph 6.26. The numbers of each Sample to be submitted will
be as specified in the Specifications.

6.25. Submittal Procedures:

6.25.1. Before submitting each Shop Drawing or Sample,
CONTRACTOR shall have determined and verified:

6.25.1.1. all field measurements, quantities, dimensions,
specified performance criteria, installation requirements,
materials, catalog numbers and similar information with
respect thereto.

6.25.1.2. all materials with respect to intended use,
fabrication, shipping, handling, storage, assembly and
installation pertaining to the performance of the Work, and

6.25.1.3. all information relative to CONTRACTOR's sole
responsibilities in respect of means, methods, techniques,
sequences and procedures of construction and safety
precautions and programs incident thereto.

CONTRACTOR shall also have reviewed and coordinated each Shop
Drawing or Sample with other Shop Drawings and Samples and with
the requirements of the Work and the Contract Documents.

6.25.2. Each submittal will bear a stamp or specific written
indication that CONTRACTOR has satisfied CONTRACTOR's
obligations under the Contract Documents with respect to
CONTRACTOR's review and approval of that submittal.

6.25.3. At the time of each submission, CONTRACTOR shall
give ENGINEER specific written notice of such variations, if any,
that the Shop Drawings or Sample submitted may have from the
requirements of the Contract Documents, such notice to be in a
written communication separate from the submittal; and, in
addition, shall cause a specific notation to be made on each Shop
Drawing and Sample submitted to ENGINEER for review and
approval of each such variation.

6.26. ENGINEER will review and approve Shop Drawings and
Samples in accordance with the schedule of Shop Drawings and
Sample submittals accepted by ENGINEER as required by paragraph
2.9. ENGINEER's review and approval will be only to determine if the
items covered by the submittals will, after installation or incorporation
in the Work, conform to the information given in the Contract
Documents and be compatible with the design concept of the
completed project as a functioning whole as indicated by the Contract
Documents. ENGINEER's review and approval will not extend to
means, methods, techniques, sequences or procedures of construction
(except where particular means, method, technique, sequence or
procedure of construction is specifically and expressly called for by the
Contract Documents) or to safety precautions or programs incident
thereto. The review and approval of a separate item as such will not
indicate approval of the assembly in which the item functions.
CONTRACTOR shall make corrections required by ENGINEER, and
shall return the required number of corrected copies of Shop Drawings
and submit as required new Samples for review and approval.
CONTRACTOR shall direct specific attention in writing to revisions
other than the corrections called for by ENGINEER on previous
submittals.

6.27. ENGINEER's review and approval of Shop Drawings or
Samples shall not reliecve CONTRACTOR from responsibility for any
variation from the requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER's attention to each
such variation at the time of submission as required by paragraph
6.25.3 and ENGINEER has given written approval of each such
variation by specific written notation thereof incorporated in or
accompanying the Shop Drawing or Sample approval; nor will any
approval by ENGINEER relieve CONTRACTOR from responsibility
for complying with the requirements of paragraph 6.25.1.

6.28. Where a Shop Drawing or Sample is required by the Contract
Documents or the schedule of Shop Drawings and Sample submissions
accepted by ENGINEER as required by paragraph 2.9, any related
Work performed prior to ENGINEER's review and approval of the
pertinent submittal will be at the sole expense and responsibility of
CONTRACTOR.

Continuing the Work:

6.29. CONTRACTOR shall carry on the Work and adhere to the
progress schedule during all disputes or disagreements with OWNER.
No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by paragraph 15.5 or as
OWNER and CONTRACTOR may otherwise agree in writing.

6.30. CONTRACTOR's General Warranty and Guarantee

6.30.1. CONTRACTOR warrants and guarantees to OWNER,
ENGINEER and ENGINEER's Consultants that all Work will be
in accordance with the Contract Documents and will not be
defective. . CONTRACTOR's warranty and guarantee hereunder
excludes defects or damage caused by:
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6.30.1.1.  abuse, modification or improper maintenance or
operation by persons other than CONTRACTOR,
Subcontractors or Suppliers; or

6.30.1.2. normal wear and tear under normal usage.

6.30.2. CONTRACTOR's obligation to perform and complete
the Work in accordance with the Contract Documents shall be
absolute. None of the following will constitute an acceptance of
Work that is not in accordance with the Contract Documents or a
release of CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents:

6.30.2.1. observations by ENGINEER;

6.30.2.2. recommendation of any progress or final payment
by ENGINEER;

6.30.2.3. the issuance of a certificate of Substantial
Completion or any payment by OWNER to CONTRACTOR
under the Contract Documents;

6.30.2.4. use or occupancy of the Work or any part thereof

by OWNER;

6.30.2.5. any acceptance by OWNER or any failure to do
s0;

6.30.2.6. any review and approval of a Shop Drawing or

Sample submittal or the issuance of a notice of acceptability
by ENGINEER pursuant to paragraph 14.13;

6.30.2.7. any inspection, test or approval by others; or
6.30.2.8. any correction of defective Work by OWNER.
Indemnification:

6.31. To the fullest extent permitted by Laws and Regulations,
CONTRACTOR  shall indemnify and hold harmless OWNER,
ENGINEER, ENGINEER's Consultants and the officers, directors,
employees, agents and other consultants of each and any of them from
and against all claims, costs, losses and damages (including but not
limited to all fees and charges of engineers, architects, attorneys and
other professionals and all court or arbitration or other dispute
resolution costs) caused by, arising out of or resulting from the
performance of the Work, provided that any such claim, cost, loss or
damage: (i) is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work
itself), including the loss of use resulting there from, and (ii) is caused
in whole or in part by any negligent act or omission of
CONTRACTOR, any Subcontractor, any Supplier, any person or
organization directly or indirectly employed by any of them to perform
or furnish any of the Work or anyone for whose acts any of them may
be liable, regardless of whether or not caused in part by any negligence
or omission of a person or entity indemnified hereunder or whether
liability is imposed upon such indemnified party by Laws and
Regulations regardless of the negligence of any such person or entity.

6.32. In any and all claims against OWNER or ENGINEER or any
of their respective consultants, agents, officers, directors or employees
by any employee (or the survivor or personal representative of such
employee) of CONTRACTOR, any Subcontractor, any Supplier, any
person or organization directly or indirectly employed by any of them

to perform or furnish any of the Work, or anyone for whose acts any of
them may be liable, the indemnification obligation under paragraph
6.31 shall not be limited in any way by any limitation on the amount or
type of damages, compensation or benefits payable by or for
CONTRACTOR or any such Subcontractor, Supplier or other person or
organization under workers' compensation acts, disability benefit acts
or other employee benefit acts.

6.33. The indemnification obligations of CONTRACTOR under
paragraph 6.31 shall not extend to the liability of ENGINEER and
ENGINEER's Consultants, officers, directors, employees or agents
caused by the professional negligence errors or omissions of any of
them.

Survival of Obligations:

6.34. All representatives, indemnifications, warranties and
guarantees made in, required by or given in accordance with the
Contract Documents, as well as all continuing obligations indicated in
the Contract Documents, will survive final payment, completion and
acceptance of the Work and termination or completion of the
Agreement.

ARTICLE 7--OTHER WORK

Related Work at Site:

7.1. OWNER may perform other work related to the Project at the
site by OWNER's own forces, or let other direct contracts therefore
which shall contain General Conditions similar to these, or have other
work performed by utility owners. If the fact that such other work is to
be performed was not noted in the Contract Documents, then: (i)
written notice thereof will be given to CONTRACTOR prior to starting
any such other work, and (ii) CONTRACTOR may make a claim
therefore as provided in Articles 11 and 12 if CONTRACTOR believes
that such performance will involve additional expense to
CONTRACTOR or requires additional time and the parties are unable
to agree as to the amount or extent thereof.

7.2.  CONTRACTOR shall afford each other contractor who is a
party to such a direct contract and each utility owner (and OWNER, if
OWNER is performing the additional work with OWNER's employees)
proper and safe access to the site and a reasonable opportunity for the
introduction and storage of materials and equipment and the execution
of such other work and shall properly connect and coordinate the Work
with theirs. Unless otherwise provided in the Contract Documents,
CONTRACTOR shall do all cutting, fitting and patching of the Work
that may be required to make its several parts come together properly
and integrate with such other work. = CONTRACTOR shall not
endanger any work of others by cutting, excavating or otherwise
altering their work and will only cut or alter their work with the written
consent of ENGINEER and the others whose work will be affected.
The duties and responsibilities of CONTRACTOR under this paragraph
are for the benefit of such utility owners and other contractors to the
extent that there are comparable provisions for the benefit of
CONTRACTOR in said direct contracts between OWNER and such
utility owners and other contractors.

7.3. If the proper execution or results of any part of
CONTRACTOR's Work depends upon work performed by others
under this Article 7, CONTRACTOR shall inspect such other work and
promptly report to ENGINEER in writing any delays, defects or
deficiencies in such other work that render it unavailable or unsuitable
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for the proper execution and results of CONTRACTOR's Work.
CONTRACTOR's failure so to report will constitute an acceptance of
such other work as fit and proper for integration with
CONTRACTOR's Work except for latent or nonapparent defects and
deficiencies in such other work.

Coordination:

7.4. If OWNER contracts with others for the performance of other
work on the Project at the site, the following will be set forth in
Supplementary Conditions:

7.4.1. the person, firm or corporation who will have authority
and responsibility for coordination of the activities among the
various prime contractors will be identified;

7.4.2. the specific matters to be covered by such authority and
responsibility will be itemized; and

7.4.3. the extent of such authority and responsibilities will be
provided.

Unless otherwise provided in the Supplementary Conditions,
OWNER shall have sole authority and responsibility in respect of such
coordination.

ARTICLE 8--OWNER'S RESPONSIBILITIES

8.1. Except as otherwise provided in these General Conditions,
OWNER shall issue all communications to CONTRACTOR through
ENGINEER.

8.2. In case of termination of the employment of ENGINEER,
OWNER shall appoint an engineer against whom CONTRACTOR
makes no reasonable objection, whose status under the Contract
Documents shall be that of the former ENGINEER.

8.3. OWNER shall furnish the data required of OWNER under the
Contract Documents promptly and shall make payments to
CONTRACTOR promptly when they are due as provided in paragraphs
14.4 and 14.13.

8.4. OWNER's duties in respect of providing lands and easements
and providing engineering surveys to establish reference points are set
forth in paragraphs 4.1 and 4.4. Paragraph 4.2 refers to OWNER's
identifying and making available to CONTRACTOR copies of reports
of explorations and tests of subsurface conditions at the site and
drawings of physical conditions in existing structures at or contiguous
to the site that have been utilized by ENGINEER in preparing the
Contract Documents.

8.5. OWNER's responsibilities in respect of purchasing and
maintaining liability and property insurance are set forth in paragraphs
5.5 through 5.10.

8.6. OWNER is obligated to execute Change Orders as indicated in
paragraph 10.4.

8.7. OWNER's responsibility in respect of certain inspections, tests
and approvals is set forth in paragraph 13.4.

8.8. In connection with OWNER's right to stop Work or suspend
Work, see paragraphs 13.10 and 15.1. Paragraph 15.2 deals with
OWNER's right to terminate services of CONTRACTOR under certain
circumstances.

8.9. The OWNER shall not supervise, direct or have control or
authority over, nor be responsible for, CONTRACTOR's means,
methods, techniques, sequences or procedures of construction or the
safety precautions and programs incident thereto, or for any failure of
CONTRACTOR to comply with Laws and Regulations applicable to
the furnishing or performance of the Work. ~OWNER will not be
responsible for CONTRACTOR's failure to perform or furnish the
Work in accordance with the Contract Documents.

8.10. OWNER's responsibility in respect of undisclosed Asbestos,
PCBs, Petroleum, Hazardous Waste or Radioactive Materials
uncovered or revealed at the site is set forth in paragraph 4.5.

8.11. If and to the extent OWNER has agreed to furnish
CONTRACTOR reasonable evidence that financial arrangements have
been made to satisfy OWNER's obligations under the Contract
Documents, OWNER's responsibility in respect thereof will be as set
forth in the Supplementary Conditions.

ARTICLE 9--ENGINEER'S STATUS DURING CONSTRUCTION

OWNER's Representative:

9.1. ENGINEER will be OWNER's representative during the
construction period. The duties and responsibilities and the limitations
of authority of ENGINEER as OWNER's representative during
construction are set forth in the Contract Documents and shall not be
extended without written consent of OWNER and ENGINEER.

Visits to Site:

9.2. ENGINEER will make visits to the site at intervals appropriate
to the various stages of construction as ENGINEER deems necessary in
order to observe as an experienced and qualified design professional
the progress that has been made and the quality of the various aspects
of CONTRACTOR's executed Work. Based on information obtained
during such visits and observations, ENGINEER will endeavor for the
benefit of OWNER to determine, in general, if the Work is proceeding
in accordance with the Contract Documents. ENGINEER will not be
required to make exhaustive or continuous on-site inspections to check
the quality or quantity of the Work. =~ ENGINEER's efforts will be
directed toward providing for OWNER a greater degree of confidence
that the completed Work will conform generally to the Contract
Documents.  On the basis of such visits and on-site observations,
ENGINEER will keep OWNER informed of the progress of the Work
and will endeavor to guard OWNER against defective Work.
ENGINEER's visits and on-site observations are subject to all the
limitations on ENGINEER's authority and responsibility set forth in
paragraph 9.13, and particularly, but without limitation, during or as a
result of ENGINEER's on-site visits or observations of
CONTRACTOR's Work ENGINEER will not supervise, direct, control
or have authority over or be responsible for CONTRACTOR's means,
methods, techniques, sequences or procedures of construction, or the
safety precautions and programs incident thereto, or for any failure of
CONTRACTOR to comply with Laws and Regulations applicable to
the furnishing or performance of the Work.

Project Representative:
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9.3. If OWNER and ENGINEER agree, ENGINEER will furnish a
Resident Project Representative to assist ENGINEER in providing
more continuous observation of the Work. The responsibilities and
authority and limitations thereon of any such Resident Project
Representative and assistants will be as provided in paragraph 9.13 and
in the Supplementary Conditions.  If OWNER designates another
representative or agent to represent OWNER at the site who is not
ENGINEER's Consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other person will be as
provided in the Supplementary Conditions.

Clarifications and Interpretations:

9.4. ENGINEER will issue with reasonable promptness such written
clarifications or interpretations of the requirements of the Contract
Documents (in the form of Drawings or otherwise) as ENGINEER may
determine necessary, which shall be consistent with the intent of and
reasonably inferable from Contract Documents. Such written
clarifications and interpretations will be binding on OWNER and
CONTRACTOR. If OWNER or CONTRACTOR believes that a
written clarification or interpretation justifies an adjustment in the
Contract Price or the Contract Times and the parties are unable to agree
to the amount or extent thereof, if any, OWNER or CONTRACTOR
may make a written claim therefore as provided in Article 11 or Article
12.

Authorized Variations in Work:

9.5. ENGINEER may authorize minor variations in the Work from
the requirements of the Contract Documents which do not involve an
adjustment in the Contract Price or the Contract Times and are
compatible with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents. These may
be accomplished by a Field Order and will be binding on OWNER and
also on CONTRACTOR who shall perform the Work involved
promptly. If OWNER or CONTRACTOR believes that a Field Order
justifies an adjustment in the Contract Price or the Contract Times and
the parties are unable to agree as to the amount or extent thereof,
OWNER or CONTRACTOR may make a written claim therefore as
provided in Article 11 or 12.

Rejecting Defective Work:

9.6. ENGINEER will have authority to disapprove or reject Work
which ENGINEER believes to be defective, or that ENGINEER
believes will not produce a completed Project that conforms to the
Contract Documents or that will prejudice the integrity of the design
concept of the completed Project as a functioning whole as indicated by
the Contract Documents. ENGINEER will also have authority to
require special inspection or testing of the Work as provided in
paragraph 13.9, whether or not the Work is fabricated, installed or
completed.

Shop Drawings, Change Orders and Payments:

9.7. In connection with ENGINEER's authority as to Shop
Drawings and Samples, see paragraphs 6.24 through 6.28 inclusive.

9.8.  In connection with ENGINEER's authority as to Change
Orders, see Articles 10, 11, and 12.

9.9. In connection with ENGINEER's authority as to Applications
for Payment, see Article 14.

Determinations for Unit Price:

9.10. ENGINEER will determine the actual quantities and
classifications of Unit Price Work performed by CONTRACTOR.
ENGINEER will review with CONTRACTOR the ENGINEER's
preliminary determinations on such matters before rendering a written
decision thereon (by recommendation of an Application for Payment or
otherwise). ENGINEER's written decision thereon will be final and
binding upon OWNER and CONTRACTOR, unless, within ten days
after the date of any such decision, either OWNER or CONTRACTOR
delivers to the other and to ENGINEER written notice of intention to
appeal from ENGINEER's decision and: (i) an appeal from
ENGINEER's decision is taken within the time limits and in accordance
with the procedures set forth in Exhibit GC-A, "Dispute Resolution
Agreement," entered into between OWNER and CONTRACTOR
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement
has been entered into, a formal proceeding is instituted by the appealing
party in a forum of competent jurisdiction to exercise such rights or
remedies as the appealing party may have with respect to ENGINEER's
decision, unless otherwise agreed in writing by OWNER and
CONTRACTOR. Such appeal will not be subject to the procedures of
paragraph 9.11.

Decisions on Disputes:

9.11. ENGINEER will be the initial interpreter of the requirements
of the Contract Documents and judge of the acceptability of the Work
thereunder. Claims, disputes and other matters relating to the
acceptability of the Work or the interpretation of the requirements of
the Contract Documents pertaining to the performance and furnishing
of the Work and Claims under Articles 11 and 12 in respect of changes
in the Contract Price or Contract Times will be referred initially to
ENGINEER in writing with a request for a formal decision in
accordance with this paragraph. Written notice of each such claim,
dispute or other matter will be delivered by the claimant to ENGINEER
and the other party to the Agreement promptly (but in no event later
than thirty days) after the start of the occurrence or event giving rise
thereto, and written supporting data will be submitted to ENGINEER
and the other party within sixty days after the start of such occurrence
or event unless ENGINEER allows an additional period of time for the
submission of additional or more accurate data in support of such
claim, dispute or other matter. The opposing party shall submit any
response to ENGINEER and the claimant within thirty days after
receipt of the claimant's last submittal (unless ENGINEER allows
additional time). ENGINEER will render a formal decision in writing
within thirty days after receipt of the opposing party's submittal, if any,
in accordance with this paragraph. ENGINEER's written decision on
such claim, dispute or other matter will be final and binding upon
OWNER and CONTRACTOR unless: (i) an appeal from
ENGINEER's decision is taken within the time limits and in accordance
with the procedures set forth in EXHIBIT GC-A, "Dispute Resolution
Agreement," entered into between OWNER and CONTRACTOR
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement
has been entered into, a written notice of intention to appeal from
ENGINEER's written decision is delivered by OWNER or
CONTRACTOR to the other and to ENGINEER within thirty days
after the date of such decision and a formal proceeding is instituted by
the appealing party in a forum of competent jurisdiction to exercise
such rights or remedies as the appealing party may have with respect to
such claim, dispute or other matter in accordance with applicable Laws
and Regulations within sixty days of the date of such decision, unless
otherwise agreed in writing by OWNER and CONTRACTOR.

9.12. When functioning as interpreter and judge under paragraphs
9.10 and 9.11, ENGINEER will not show partiality to OWNER or
CONTRACTOR and will not be liable in connection with any
interpretation or decision rendered in good faith in such capacity. The
rendering of a decision by ENGINEER pursuant to paragraphs 9.10 or
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9.11 with respect to any such claim, dispute or other matter (except any
which have been waived by the making or acceptance of final payment
as provided in paragraph 14.16) will be a condition precedent to any
exercise by OWNER or CONTRACTOR of such rights or remedies as
either may otherwise have under the Contract Documents or by Laws
or Regulations in respect of any such claim, dispute or other matter
pursuant to Article 16.

9.13. Limitations on ENGINEER's Authority and Responsibilities:

9.13.1. Neither ENGINEER's authority or responsibility under
this Article 9 or under any other provision of the Contract
Documents nor any decision made by ENGINEER in good faith
either to exercise or not exercise such authority or responsibility or
the undertaking, exercise or performance of any authority or
responsibility by ENGINEER shall create, impose or give rise to
any duty owed by ENGINEER to CONTRACTOR, any
Subcontractor, any Supplier, any other person or organization, or
to any surety for or employee or agent of any of them.

9.13.2. ENGINEER will not supervise, direct, control or have
authority over or be responsible for CONTRACTOR's means,
methods, techniques, sequences or procedures of construction, or
the safety precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and Regulations
applicable to the furnishing or performance of the Work.
ENGINEER will not be responsible for CONTRACTOR's failure
to perform or furnish the Work in accordance with the Contract
Documents.

9.13.3. ENGINEER will not be responsible for the acts or
omissions of CONTRACTOR or of any Subcontractor, any
Supplier, or of any other person or organization performing or
furnishing any of the Work.

9.13.4. ENGINEER's review of the final Application for
Payment and accompanying documentation and all maintenance
and operating instructions, schedules, guarantees, bonds and
certificates of inspection, tests and approvals and Other
documentation required to be delivered by paragraph 14.12 will
only be to determine generally that their content complies with the
requirements of, and in the case of certificates of inspections, tests
and approvals that the results certified indicate compliance with,
the Contract Documents.

9.13.5.  The limitations upon authority and responsibility set
forth in this paragraph 9.13 shall also apply to ENGINEER's
Consultants, Resident Project Representative and assistants.

ARTICLE 10--CHANGES IN THE WORK

10.1.  Without invalidating the Agreement and without notice to any
surety, OWNER may, at any time or from time to time, order additions,
deletions or revisions in the Work. Such additions, deletions or
revisions will be authorized by a Written Amendment, a Change Order,
or a Work Change Directive. Upon receipt of any such document,
CONTRACTOR shall promptly proceed with the Work involved which
will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

10.2. If OWNER and CONTRACTOR are unable to agree as to the
extent, if any, of an adjustment in the Contract Price or an adjustment
of the Contract Times that should be allowed as a result of a Work

Change Directive, a claim may be made therefore as provided in
Article 11 or Article 12.

10.3. CONTRACTOR shall not be entitled to an increase in the
Contract Price or an extension of the Contract Times with respect to
any Work performed that is not required by the Contract Documents as
amended, modified and supplemented as provided in paragraphs 3.5
and 3.6 except in the case of any emergency as provided in paragraph
6.23 or in the case of uncovering Work as provided in paragraph 13.9.

10.4. OWNER and CONTRACTOR shall execute appropriate
Change Orders recommended by ENGINEER (or Written
Amendments) covering:

10.4.1. changes in the Work which are (i) ordered by OWNER
pursuant to paragraph 10.1, (ii) required because of acceptance of
defective Work under paragraph 13.13 or correcting defective
Work under paragraph 13.14, or (iii) agreed to by the parties;

10.4.2. changes in the Contract Price or Contract Times which
are agreed to by the parties; and

10.4.3. changes in the Contract Price or Contract Times which
embody the substance of any written decision rendered by
ENGINEER pursuant to paragraph 9.11;

provided that, in lieu of executing any such Change Order, an appeal
may be taken from any such decision in accordance with the provisions
of the Contract Documents and applicable Laws and Regulations, but
during any such appeal, CONTRACTOR shall carry on the Work and
adhere to the progress schedule as provided in paragraph 6.29.

10.5.  If notice of any change affecting the general scope of the
Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times) is required by the
provisions of any Bond to be given to a surety, the giving of any such
notice will be CONTRACTOR's responsibility, and the amount of each
applicable Bond will be adjusted accordingly.

ARTICLE 11--CHANGE OF CONTRACT PRICE

11.1. The Contract Price constitutes the total compensation (subject
to authorized adjustments) payable to CONTRACTOR for performing
the Work. All duties, responsibilities and obligations assigned to or
undertaken by CONTRACTOR shall be at CONTRACTOR's expense
without change in the Contract Price.

11.2. The Contract Price may only be changed by a Change Order
or by a Written Amendment. Any claim for an adjustment in the
Contract Price shall be based on written notice delivered by the party
making the claim to the other party and to ENGINEER promptly (but
in no event later than thirty days) after the start of the occurrence or
event giving rise to the claim and stating the general nature of the
claim. Notice of the amount of the claim with supporting data shall be
delivered within sixty days after the start of such occurrence or event
(unless ENGINEER allows additional time for claimant to submit
additional or more accurate data in support of the claim) and shall be
accompanied by claimant's written statement that the adjustment
claimed covers all known amounts to which the claimant is entitled as a
result of said occurrence or event. All claims for adjustment in the
Contract Price shall be determined by ENGINEER in accordance with
paragraph 9.11 if OWNER and CONTRACTOR cannot otherwise
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agree on the amount involved. No claim for an adjustment in the
Contract Price will be valid if not submitted in accordance with this
paragraph 11.2.

11.3.  The value of any Work covered by a Change Order or of any
claim for an adjustment in the Contract Price will be determined as
follows:

11.3.1. where the Work involved is covered by unit prices
contained in the Contract Documents, by application of such unit
prices to the quantities of the items involved (subject to the
provisions of paragraphs 11.9.1 through 11.9.3, inclusive);

11.3.2. where the Work involved is not covered by unit prices
contained in the Contract Documents, by a mutually agreed lump
sum (which may include an allowance for overhead and profit not
necessarily in accordance with paragraph 11.6.2);

11.3.3.  where the Work involved is not covered by unit prices
contained in the Contract Documents and agreement to a lump sum
is not reached under paragraph 11.3.2, on the basis of the Cost of
the Work (determined as provided in paragraphs 11.4 and 11.5)
plus a CONTRACTOR's fee for overhead and profit (determined
as provided in paragraph 11.6).

Cost of the Work:

11.4. The term Cost of the Work means the sum of all costs
necessarily incurred and paid by Contractor in the proper performance
of the Work. Except as otherwise may be agreed to in writing by
OWNER, such costs shall be in amount no higher than those prevailing
in the locality of the Project, shall include only the following items and
shall not include any of the costs itemized in paragraph 11.5:

11.4.1. Payroll costs for employees in the direct employ of
CONTRACTOR in the performance of the Work under schedules
of job classifications agreed upon by OWNER and
CONTRACTOR. Such employees shall include without limitation
superintendents, foremen and other personnel employed full-time
at the site. Payroll costs for employees not employed full time on
the Work shall be apportioned on the basis of their time spent on
the Work. Payroll costs shall include, but not be limited to,
salaries and wages plus the cost of fringe benefits which shall
include social security contributions, unemployment, excise and
payroll taxes, workers' compensation, health and retirement
benefits, bonuses, sick leave, vacation and holiday pay applicable
thereto. The expenses of performing Work after regular working
hours, on Saturday, Sunday or legal holidays, shall be included in
the above to the extent authorized by OWNER.

11.4.2. Cost of all materials and equipment furnished and
incorporated in the Work, including costs of transportation and
storage thereof, and Suppliers' field services required in connection
therewith.  All cash discounts shall accrue to CONTRACTOR
unless OWNER deposits funds with CONTRACTOR with which
to make payments, in which case the cash discounts shall accrue to
OWNER. All trade discounts, rebates and refunds and returns
from sale of surplus materials and equipment shall accrue to
OWNER, and CONTRACTOR shall make provisions so that they
may be obtained.

11.4.3. Payments made by CONTRACTOR to the
Subcontractors  for Work performed or furnished by
Subcontractors. If required by OWNER, CONTRACTOR shall

obtain competitive bids from subcontractors acceptable to
OWNER and CONTRACTOR and shall deliver such bids to
OWNER who will then determine, with the advice of ENGINEER,
which bids, if any, will be accepted. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the
Work Plus a fee, the Subcontractor's Cost of the Work and fee
shall be determined in the same manner as CONTRACTOR's Cost
of the Work and fee as provided in paragraphs 11.4, 11.5, 11.6 and
11.7. All subcontracts shall be subject to the other provisions of
the Contract Documents insofar as applicable.

11.4.4. Costs of special consultants (including but not limited
to engineers, architects, testing laboratories, surveyors, attorneys
and accountants) employed for services specifically related to the
Work.

11.4.5. Supplemental costs including the following:

11.4.5.1. The proportion of necessary transportation, travel
and subsistence expenses of CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

11.45.2.  Cost, including transportation and maintenance,
of all materials, supplies, equipment, machinery, appliances,
office and temporary facilities at the site and hand tools not
owned by the workers, which are consumed in the
performance of the Work, and cost less market value of such
items used but not consumed which remain the property of
CONTRACTOR.

11.4.5.3. Rentals of all construction equipment and
machinery and the parts thereof whether rented from
CONTRACTOR or others in accordance with rental
agreements approved by OWNER with the advice of
ENGINEER, and the costs of transportation, loading,
unloading, installation, dismantling and removal thereof--all in
accordance with the terms of said rental agreements. The
rental of any such equipment, machinery or parts shall cease
when the use thereof is no longer necessary for the Work.

11.4.5.4. Sales, consumer, use or similar taxes related to
the Work, and for which CONTRACTOR is liable, imposed
by Laws and Regulations.

11.4.5.5. Deposits lost for causes other than negligence of
CONTRACTOR, any Subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of
them may be liable, and royalty payments and fees for permits
and licenses.

11.4.5.6. Losses and damages (and related expenses)
caused by damage to the Work, not compensated by insurance
or otherwise, sustained by CONTRACTOR in connection with
the performance and furnishing of the Work (except losses and
damages within the deductible amounts of property insurance
established by OWNER in accordance with paragraph 5.9),
provided they have resulted from causes other than the
negligence of CONTRACTOR, any Subcontractor, or anyone
directly or indirectly employed by any of them or for whose
acts any of them may be liable. Such losses shall include
settlements made with the written consent and approval of
OWNER. No such losses, damages and expenses shall be
included in the Cost of the Work for the purpose of
determining CONTRACTOR's fee. If, however, any such loss
or damage requires reconstruction and CONTRACTOR is
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placed in charge thereof, CONTRACTOR shall be paid for
services a fee proportionate to that stated in paragraph 11.6.2.

11.4.5.7. The cost of utilities, fuel and sanitary facilities at
the site.

11.4.5.8. Minor expenses such as telegrams, long distance
telephone calls, telephone service at the site, expressage and
similar petty cash items in connection with the Work.

11.459. Cost of premiums for additional Bonds and
insurance required because of changes in the Work.

11.5. The term Cost of the Work shall not include any of the
following:

11.5.1. Payroll costs and other compensation of
CONTRACTOR's officers, executives, principals (of partnership
and sole proprietorships), general managers, engineers, architects,
estimators, attorneys, auditors, accountants, purchasing and
contracting agents, expediters, timekeepers, clerks and other
personnel employed by CONTRACTOR whether at the site or in
CONTRACTOR's principal or a branch office for general
administration of the Work and not specifically included in the
agreed upon schedule of job classifications referred to in paragraph
11.4.1. or specifically covered by paragraph 11.4.4--all of which
are to be considered administrative costs covered by the
CONTRACTOR's fee.

11.5.2. Expenses of CONTRACTOR's principal and branch
offices other than CONTRACTOR's office at the site.

11.5.3. Any part of CONTRACTOR's capital expenses,
including interest on CONTRACTOR's capital employed for the
Work and charges against CONTRACTOR for delinquent
payments.

11.5.4. Cost of premiums for all Bonds and for all insurance
whether or not CONTRACTOR is required by the Contract
Documents to purchase and maintain the same (except for the cost
of premiums covered by subparagraph 11.4.5.9 above).

11.5.5.  Costs due to the negligence of CONTRACTOR, any
Subcontractor, or anyone directly or indirectly employed by any of
them or for whose acts any of them may be liable, including but
not limited to, the correction of defective Work, disposal of
materials or equipment wrongly supplied and making good any
damage to property.

Other overhead or general expense costs of any kind and the
costs of any item not specifically and expressly included in
paragraph 11.4.

11.6. The CONTRACTOR's fee allowed to CONTRACTOR for
overhead and profit shall be determined as follows:

11.6.1. amutually acceptable fixed fee

11.7.  Whenever the cost of any Work is to be determined pursuant
to paragraphs 11.4 and 11.5, CONTRACTOR will establish and
maintain records thereof in accordance with generally accepted
accounting practices and submit in form acceptable to ENGINEER an
itemized cost breakdown together with supporting data.

Cash Allowance:

11.8. It is understood that CONTRACTOR has included in the
Contract Price all allowances so named in the Contract Documents and
shall cause the Work so covered to be furnished and performed for such
sums as may be acceptable to OWNER and ENGINEER.
CONTRACTOR agrees that:

11.8.1. the allowances include the cost to CONTRACTOR (less
any applicable trade discounts) of materials and equipment
required by the allowances to be delivered at the site, and all
applicable taxes; and

11.8.2.  CONTRACTOR's cost for unloading and handling on
the site, labor, installation costs, overhead, profit and other
expenses contemplated for the allowances have been included in
the Contract Price and not in the allowances and no demand for
additional payment on account of any of the foregoing will be
valid.

Prior to final payment, an appropriate Change Order will be issued as
recommended by ENGINEER to reflect actual amounts due
CONTRACTOR on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

11.9. Unit Price Work:

11.9.1. Where the Contract Documents provide that all or part
of the Work is to be Unit Price Work, initially the Contract Price
will be deemed to include for all Unit Price Work an amount equal
to the sum of the established unit price for each separately
identified item of Unit Price Work times the estimated quantity of
each item as indicated in the Agreement. The estimated quantities
of items of Unit Price Work are not guaranteed and are solely for
the purpose of comparison of Bids and determining an initial
Contract Price. Determinations of the actual quantities and
classifications of Unit Price Work performed by CONTRACTOR
will be made by ENGINEER in accordance with paragraph 9.10.

11.9.2.  Each unit price will be deemed to include an amount
considered by CONTRACTOR to be adequate to cover
CONTRACTOR's overhead and profit for each separately
identified item.

11.9.3. OWNER or CONTRACTOR may make a claim for an
adjustment in the Contract Price in accordance with Article 11 if:
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11.9.3.1. the quantity of any item of Unit Price Work
performed by CONTRACTOR differs materially and
significantly from the estimated quantity of such item
indicated in the Agreement; and

11.9.3.2. there is no corresponding adjustment with respect
to any other item of Work; and

11.9.3.3. if CONTRACTOR believes that CONTRACTOR
is entitled to an increase in Contract Price as a result of having
incurred additional expense or OWNER believes that
OWNER is entitled to a decrease in Contract Price and the
parties are unable to agree as to the amount of any such
increase or decrease.

ARTICLE 12--CHANGE OF CONTRACT TIMES

12.1. The Contract Times (or Milestones) may only be changed by a
Change Order or a Written Amendment. Any claim for an adjustment
of the Contract Times (or Milestones) shall be based on written notice
delivered by the party making the claim to the other party and to
ENGINEER promptly (but in no event later than thirty days) after the
occurrence of the event giving rise to the claim and stating the general
nature of the claim. Notice of the extent of the claim with supporting
data shall be delivered within sixty days after such occurrence (unless
ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the
claimant's written statement that the adjustment claimed is the entire
adjustment to which the claimant has reason to believe it is entitled as a
result of the occurrence of said event. All claims for adjustment in the
Contract Times (or Milestones) shall be determined by ENGINEER in
accordance with paragraph 9.11 if OWNER and CONTRACTOR
cannot otherwise agree. No claim for an adjustment in the Contract
Times (or Milestones) will be valid if not submitted in accordance with
the requirements of this paragraph 12.1.

12.2.  All time limits stated in the Contract Documents are of the
essence of the Agreement.

12.3.  Where CONTRACTOR is prevented from completing any
part of the Work within the Contract Times (or Milestones) due to
delay beyond the control of CONTRACTOR, the Contract Times (or
Milestones) will be extended in an amount equal to the time lost due to
such delay if a claim is made therefore as provided in paragraph 12.1.
Delays beyond the control of CONTRACTOR shall include, but not be
limited to, acts or neglect by OWNER, acts or neglect of utility owners
or other contractors performing other work as contemplated by Article
7, fires, floods, epidemics, abnormal weather conditions or acts of God.
Delays attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be delays within the control of
CONTRACTOR.

12.4.  Where CONTRACTOR is prevented from completing any
part of the Work within the Contract Times (or Milestones) due to
delay beyond the control of both OWNER and CONTRACTOR, an
extension of the Contract Times (or Milestones) in an amount equal to
the time lost due to such delay shall be CONTRACTOR's sole and
exclusive remedy for such delay. In no event shall OWNER be liable
to CONTRACTOR, any Subcontractor, any Supplier, any other person
or organization, or to any surety for or employee or agent of any of
them, for damages arising out of or resulting from (i) delays caused by
or within the control of CONTRACTOR, or (ii) delays beyond the
control of both parties including but not limited to fires, floods,

epidemics, abnormal weather conditions, acts of God or acts or neglect
by utility owners or other contractors performing other work as
contemplated by Article 7.

ARTICLE 13--TESTS AND INSPECTIONS; CORRECTION,
REMOVAL OR ACCEPTANCE OF DEFECTIVE

WORK

13.1.  Notice of Defects: Prompt notice of all defective Work of
which OWNER or ENGINEER have actual knowledge will be given to
CONTRACTOR. All defective Work may be rejected, corrected or
accepted as provided in this Article 13.

Access to Work:

13.2. OWNER, ENGINEER, ENGINEER's Consultants, other
representatives and personnel of OWNER, independent testing
laboratories and governmental agencies with jurisdiction interests will
have access to the Work at reasonable times for their observation,
inspecting and testing. CONTRACTOR shall provide them proper and
safe conditions for such access and advise them of CONTRACTOR's
site safety procedures and programs so that they may comply therewith
as applicable.

Tests and Inspections:

13.3. CONTRACTOR shall give ENGINEER timely notice of
readiness of the Work for all required inspections, tests or approvals,
and shall cooperate with inspection and testing personnel to facilitate
required inspections or tests.

13.4. OWNER shall employ and pay for the services of an
independent testing laboratory to perform all inspections, tests, or
approvals required by the Contract Documents except:

13.4.1. for inspections, tests or approvals covered by paragraph
13.5 below;

13.4.2. that costs incurred in connection with tests or
inspections conducted pursuant to paragraph 13.9 below shall be
paid as provided in said paragraph 13.9; and

13.4.3.
Documents.

as otherwise specifically provided in the Contract

13.5. If Laws or Regulations of any public body having jurisdiction
require any Work (or part thereof) specifically to be inspected, tested or
approved by an employee or other representative of such public body,
CONTRACTOR shall assume full responsibility for arranging and
obtaining such inspections, tests or approvals, pay all costs in
connection therewith, and furnish ENGINEER the required certificates
of inspection, or approval. CONTRACTOR shall also be responsible
for arranging and obtaining and shall pay all costs in connection with
any inspections, tests or approvals required for OWNER's and
ENGINEER's acceptance of materials or equipment to be incorporated
in the Work, or of materials, mix designs, or equipment submitted for
approval prior to CONTRACTOR's purchase thereof for incorporation
in the Work.

13.6. If any Work (or the work of others) that is to be inspected,
tested or approved is covered by CONTRACTOR without written
concurrence of ENGINEER, it must, if requested by ENGINEER, be
uncovered for observation.
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13.7.  Uncovering Work as provided in paragraph 13.6 shall be at
CONTRACTOR's expense unless CONTRACTOR has given
ENGINEER timely notice of CONTRACTOR's intention to cover the
same and ENGINEER has not acted with reasonable promptness in
response to such notice.

Uncovering Work:

13.8. If any Work is covered contrary to the written request of
ENGINEER, it must, if requested by ENGINEER, be uncovered for
ENGINEER's observation and replaced at CONTRACTOR's expense.

13.9. If ENGINEER considers it necessary or advisable that
covered Work be observed by ENGINEER or inspected or tested by
others, CONTRACTOR, at ENGINEER's request, shall uncover,
expose or otherwise make available for observation, inspection or
testing as ENGINEER may require, that portion of the Work in
question, furnishing all necessary labor, material and equipment. If it is
found that such Work is defective, CONTRACTOR shall pay all
claims, costs, losses and damages caused by, arising out of or resulting
from such uncovering, exposure, observation, inspection and testing
and of satisfactory replacement or reconstruction (including but not
limited to all costs of repair or replacement of work of others); and
OWNER shall be entitled to an appropriate decrease in the Contract
Price, and, if the parties are unable to agree as to the amount thereof,
may make a claim therefore as provided in Article 11. If, however,
such Work is not found to be defective, CONTRACTOR shall be
allowed an increase in the Contract Price or an extension of the
Contract Times (or Milestones), or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement and
reconstruction; and, if the parties are unable to agree as to the amount
or extent thereof, CONTRACTOR may make a claim therefore as
provided in Articles 11 and 12.

OWNER May Stop the Work:

13.10. If the Work is defective, or CONTRACTOR fails to supply
sufficient skilled workers or suitable materials or equipment, or fails to
furnish or perform the Work in such a way that the completed Work
will conform to the Contract Documents, OWNER may order
CONTRACTOR to stop the Work, or any portion thereof, until the
cause for such order has been eliminated; however, this right of
OWNER to stop the Work shall not give rise to any duty on the part of
OWNER to exercise this right for the benefit of CONTRACTOR or
any surety or other party.

Correction or Removal of Defective Work:

13.11.  If required by ENGINEER, CONTRACTOR shall promptly,
as directed, either correct all defective Work, whether or not fabricated,
installed or completed, or, if the Work has been rejected by
ENGINEER, remove it from the site and replace it with Work that is
not defective.  CONTRACTOR shall pay all claims, costs, losses and
damages caused by or resulting from such correction or removal
(including but not limited to all costs of repair or replacement of work
of others).

13.12. Correction Period:

13.12.1. If within one year after the date of Substantial
Completion or such longer period of time as may be prescribed by
Laws or Regulations or by the terms of any applicable special
guarantee required by the Contract Documents or by any specific
provision of the Contract Documents, any Work is found to be
defective, CONTRACTOR shall promptly, without cost to

OWNER and in accordance with OWNER's written instructions:
(i) correct such defective Work, or, if it has been rejected by
OWNER, remove it from the site and replace it with Work that is
not defective, and (ii) satisfactorily correct or remove and replace
any damage to other Work or the work of others resulting there
from. If CONTRACTOR does not promptly comply with the
terms of such instructions, or in an emergency where delay would
cause serious risk of loss or damage, OWNER may have the
defective Work corrected or the rejected Work removed and
replaced, and all claims, costs, losses and damages caused by or
resulting from such removal and replacement (including but not
limited to all costs of repair or replacement of work of others) will
be paid by CONTRACTOR.

13.12.2.  In special circumstances where a particular item of
equipment is placed in continuous service before Substantial
Completion of all the Work, the correction period for that item
may start to run from an earlier date if so provided in the
Specifications or by Written Amendment.

13.12.3. Where defective Work (and damage to other Work
resulting there from) has been corrected, removed or replaced
under this paragraph 13.12, the correction period hereunder with
respect to such Work will be extended for an additional period of
one year after such correction or removal and replacement has
been satisfactorily completed.

Acceptance of Defective Work:

13.13. If, instead of requiring correction or removal and
replacement of defective Work OWNER (and, prior to ENGINEER's
recommendation of final payment, also ENGINEER) prefers to accept
it, OWNER may do so. CONTRACTOR shall pay all claims, costs,
losses and damages attributable to OWNER's evaluation of and
determination to accept such defective Work (such costs to be approved
by ENGINEER as to reasonableness). If any such acceptance occurs
prior to ENGINEER's recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions in the
Contract Documents with respect to the Work; and OWNER shall be
entitled to an appropriate decrease in the Contract Price, and, if the
parties are unable to agree as to the amount thereof, OWNER may
make a claim therefore as provided in Article 11. If the acceptance
occurs after such recommendation, an appropriate amount will be paid
by CONTRACTOR to OWNER.

OWNER May Correct Defective Work:

13.14. If CONTRACTOR fails within a reasonable time after
written notice from ENGINEER to correct defective Work or to remove
and replace rejected Work as required by ENGINEER in accordance
with paragraph 13.11, of if CONTRACTOR fails to perform the Work
in accordance with the Contract Documents, or if CONTRACTOR fails
to comply with any other provision of the Contract Documents,
OWNER may, after seven days' written notice to CONTRACTOR,
correct and remedy any such deficiency. In exercising the rights and
remedies under this paragraph OWNER shall proceed expeditiously. In
connection with such corrective and remedial action, OWNER may
exclude CONTRACTOR from all or part of the site, take possession of
all or part of the Work, and suspend CONTRACTOR's services related
thereto, take possession of CONTRACTOR's tools, appliances,
construction equipment and machinery at the site and incorporate in the
Work all materials and equipment stored at the site or for which
OWNER has paid CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER's representatives,
agents and employees, OWNER's other contractors and ENGINEER
and ENGINEER's Consultants access to the site to enable OWNER to
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exercise the rights and remedies under this paragraph. All claims,
costs, losses and damages incurred or sustained by OWNER in
exercising such rights and remedies will be charged against
CONTRACTOR and a Change Order will be issued incorporating the
necessary revisions in the Contract Documents with respect to the
Work; and OWNER shall be entitled to an appropriate decrease in the
Contract Price, and, if the parties are unable to agree as to the amount
thereof, OWNER may make a claim therefore as provided in Article
11. Such claims, costs, losses and damages will include but not be
limited to all costs of repair or replacement of work of others destroyed
or damaged by correction, removal or replacement of
CONTRACTOR's defective Work. CONTRACTOR shall not be
allowed an extension of the Contract Times (or Milestones) because of
any delay in the performance of the Work attributable to the exercise
by OWNER of OWNER's rights and remedies hereunder.

ARTICLE 14--PAYMENTS TO CONTRACTOR AND
COMPLETION

Schedule of Values:

14.1. The schedule of values established as provided in paragraph
2.9 will serve as the basis for progress payments and will be
incorporated into a form of Application for Payment acceptable to
ENGINEER. Progress payments on account of Unit Price Work will
be based on the number of units completed.

Application for Progress Payment

14.2. At least twenty days before the date established for each
progress payment (but not more often than once a month),
CONTRACTOR shall submit to ENGINEER for review an Application
for Payment filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and accompanied by
such supporting documentation as is required by the Contract
Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably
stored at the site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by a bill of sale,
invoice or other documentation warranting that OWNER has received
the materials and equipment free and clear of all Liens and evidence
that the materials and equipment are covered by appropriate property
insurance and other arrangements to protect OWNER's interest therein,
all of which will be satisfactory to OWNER. The amount of retainage
with respect to progress payments will be as stipulated in the
Agreement.

CONTRACTOR's Warranty of Title:
143. CONTRACTOR warrants and guarantees that title to all
Work, materials and equipment covered by any Application for

Payment, whether incorporated in the Project or not, will pass to
OWNER no later than the time of payment free and clear of all Liens.

Review of Applications for Progress Payment:

14.5. ENGINEER's recommendation of any payment requested in
an Application for Payment will constitute a representation by
ENGINEER to OWNER, based on ENGINEER's on-site observations
of the executed Work as an experienced and qualified design
professional and on ENGINEER's review of the Application for
Payment and the accompanying data and schedules, that to the best of
ENGINEER's knowledge, information and belief:

14.5.1. the Work has progressed to the point indicated.

14.5.2. the quality of the Work is generally in accordance with
the Contract Documents (subject to an evaluation of the Work as a
functioning whole prior to or upon Substantial Completion, to the
results of any subsequent tests called for in the Contract
Documents, to a final determination of quantities and
classifications for Unit Price Work under paragraph 9.10, and to
any other qualifications stated in the recommendation), and

14.5.3. the conditions precedent to CONTRACTOR's being
entitled to such payment appear to have been fulfilled in so far as it
is ENGINEER's responsibility to observe the Work.

However, by recommending any such payment ENGINEER will not
thereby be deemed to have represented that: (i) exhaustive or
continuous on-site inspections have been made to check the quality or
the quantity of the Work beyond the responsibilities specifically
assigned to ENGINEER in the Contract Documents or (ii) that there
may not be other matters or issues between the parties that might entitle
CONTRACTOR to be paid additionally by OWNER or entitle
OWNER to withhold payment to CONTRACTOR.

14.6. ENGINEER's recommendation of any payment, including
final payment, shall not mean that ENGINEER is responsible for
CONTRACTOR's means, methods, techniques, sequences or
procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of CONTRACTOR to comply with
Laws and Regulations applicable to the furnishing or performance of
Work, or for any failure of CONTRACTOR to perform or furnish
Work in accordance with the Contract Documents.

14.7. ENGINEER may refuse to recommend the whole or any part
of any payment if, in ENGINEER's opinion, it would be incorrect to
make the representations to OWNER referred to in paragraph 14.5.
ENGINEER may also refuse to recommend any such payment, or,
because of subsequently discovered evidence or the results of
subsequent inspections or tests, nullify any such payment previously
recommended, to such extent as may be necessary in ENGINEER's
opinion to protect OWNER from loss because:

14.7.1. the Work is defective, or completed Work has been
damaged requiring correction or replacement,

14.7.2. the Contract Price has been reduced by Written
Amendment or Change Order,
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14.7.3.  OWNER has been required to correct defective Work or
complete Work in accordance with paragraph 13.14, or

14.7.4. ENGINEER has actual knowledge of the occurrence of
any of the events enumerated in paragraphs 15.2.1 through 15.2.4
inclusive.

OWNER may refuse to make payment of the full amount
recommended by ENGINEER because:

14.7.5. claims have been made against OWNER on account of
CONTRACTOR's performance or furnishing of the Work,

14.7.6.  Liens have been filed in connection with the Work,
except where CONTRACTOR has delivered a specific Bond
satisfactory to OWNER to secure the satisfaction and discharge of
such Liens.

14.7.7. there are other items entitling OWNER to a set-off
against the amount recommended, or

14.7.8. OWNER has actual knowledge of the occurrence of any
of the events enumerated in paragraphs 14.71. through 14.7.3 or
paragraphs 15.2.1 through 15.2.4 inclusive;

but OWNER must have CONTRACTOR immediate written notice
(with a copy to ENGINEER) stating the reasons for such action and
promptly pay CONTRACTOR the amount so withheld, or any
adjustment thereto agreed to by OWNER and CONTRACTOR, when
CONTRACTOR corrects to OWNER's satisfaction the reasons for such
action.

Substantial Completion:

14.8.  When CONTRACTOR considers the entire Work ready for its
intended use CONTRACTOR shall notify OWNER and ENGINEER in
writing that the entire Work is substantially complete (except for items
specifically listed by CONTRACTOR as incomplete) and request that
ENGINEER issue a certificate of Substantial Completion. Within a
reasonable time thereafter, OWNER, CONTRACTOR and ENGINEER
shall make an inspection of the Work to determine the status of
completion. If ENGINEER does not consider the Work substantially
complete, ENGINEER will notify CONTRACTOR in writing giving
the reasons therefore. If ENGINEER considers the Work substantially
complete, ENGINEER will prepare and deliver to OWNER a tentative
certificate of Substantial Completion which shall fix the date of
Substantial Completion. There shall be attached to the certificate a
tentative list of items to be completed or corrected before final
payment. OWNER shall have seven days after receipt of the tentative
certificate during which to make written objection to ENGINEER as to
any provisions of the certificate or attached list. If, after considering
such objections, ENGINEER concludes that the Work is not
substantially complete, ENGINEER will within fourteen days after
submission of the tentative certificate to OWNER notify
CONTRACTOR in writing, stating the reasons therefore.  If, after
consideration of OWNER's objections, ENGINEER considers the
Work substantially complete, ENGINEER will within said fourteen
days execute and deliver to OWNER and CONTRACTOR a definitive
certificate of Substantial Completion (with a revised tentative list of
items to be completed or corrected) reflecting such changes from the
tentative certificate as ENGINEER believes justified after consideration
of any objections from OWNER. At the time of delivery of the
tentative certificate of Substantial Completion ENGINEER will deliver
to OWNER and CONTRACTOR a written recommendation as to
division of responsibilities pending final payment between OWNER

and CONTRACTOR with respect to security, operation, safety,
maintenance, heat, utilities, insurance and warranties and guarantees.
Unless OWNER and CONTRACTOR agree otherwise in writing and
so inform ENGINEER in writing prior to ENGINEER's issuing the
definitive certificate of Substantial Completion, ENGINEER's
aforesaid recommendation will be binding on OWNER and
CONTRACTOR until final payment.

149. OWNER shall have the right to exclude CONTRACTOR
from the Work after the date of Substantial Completion, but OWNER
shall allow CONTRACTOR reasonable access to complete or correct
items on the tentative list.

Partial Utilization:

14.10. Use by OWNER at OWNER's option of any substantially
completed part of the Work which: (i) has specifically been identified
in the Contract Documents, or (ii) OWNER, ENGINEER and
CONTRACTOR agree constitutes a separately functioning and usable
part of the Work that can be used by OWNER for its intended purpose
without significant interference with CONTRACTOR's performance of
the remainder of the Work, may be accomplished prior to Substantial
Completion of all the Work subject to the following:

14.10.1. OWNER at any time may request CONTRACTOR in
writing to permit OWNER to use any such part of the Work which
OWNER believes to be ready for its intended use and substantially
complete. If CONTRACTOR agrees that such part of the Work is
substantially complete, CONTRACTOR will certify to OWNER
and ENGINEER that such part of the Work is substantially
complete and request ENGINEER to issue a certificate of
Substantial Completion for that part of the Work. CONTRACTOR
at any time may notify OWNER and ENGINEER in writing that
CONTRACTOR considers any such part of the Work ready for its
intended use and substantially complete and request ENGINEER
to issue a certificate of Substantial Completion for that part of the
Work.  Within a reasonable time after either such request,
OWNER, CONTRACTOR and ENGINEER shall make an
inspection of that part of the Work to determine its status of
completion. If ENGINEER does not consider that part of the
Work to be substantially complete, ENGINEER will notify
OWNER and CONTRACTOR in writing giving the reasons
therefore. If ENGINEER considers that part of the Work to be
substantially complete, the provisions of paragraphs 14.8 and 14.9
will apply with respect to certification of Substantial Completion
of that part of the Work and the division of responsibility in respect
thereof and access thereto.

14.10.2.  No occupancy or separate operation of part of the
Work will be accomplished prior to compliance with the
requirements of paragraph 5.15 in respect of property insurance.

Final Inspection:

14.11.  Upon written notice from CONTRACTOR that the entire
Work or an agreed portion thereof is complete, ENGINEER will make
a final inspection with OWNER and CONTRACTOR and will notify
CONTRACTOR in writing of all particulars in which this inspection
reveals that the Work is incomplete or defective. CONTRACTOR shall
immediately take such measures as are necessary to complete such
Work or remedy such deficiencies.

Final Application for Payment:
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14.12. After CONTRACTOR has completed all such corrections to
the satisfaction of ENGINEER and delivered in accordance with the
Contract Documents all maintenance and operating instructions,
schedules, guarantees, Bonds, certificates or other evidence of
insurance required by paragraph 5.4, certificates of inspection, marked-
up record documents (as provided in paragraph 6.19) and other
documents, CONTRACTOR may make application for final payment
following the procedure for progress payments. The final Application
for Payment shall be accompanied (except as previously delivered) by:
(i) all documentation called for in the Contract Documents, including
but not limited to the evidence of insurance required by subparagraph
5.4.13, (ii) consent of the surety, if any, to final payment, and (iii)
complete and legally effective releases or waivers (satisfactory to
OWNER) of all Liens arising out of or filed in connection with the
Work. In lieu of such releases or waivers of Liens and as approved by
OWNER, CONTRACTOR may furnish receipts or releases in full and
an affidavit of CONTRACTOR that: (i) the releases and receipts
include all labor, services, material and equipment for which a Lien
could be filed, and (ii) all payrolls, material and equipment bills and
other indebtedness connected with the Work for which OWNER or
OWNER's property might in any way be responsible have been paid or
otherwise satisfied. If any Subcontractor or Supplier fails to furnish
such a release or receipt in full, CONTRACTOR may furnish a Bond or
other collateral satisfactory to OWNER to indemnify OWNER against
any Lien.

Final Payment and Acceptance:

14.13. If, on the basis of ENGINEER's observation of the Work
during construction and final inspection, and ENGINEER's review of
the final Application for Payment and accompanying documentation as
required by the Contract Documents, ENGINEER is satisfied that the
Work has been completed and CONTRACTOR's other obligations
under the Contract Documents have been fulfilled, ENGINEER will,
within ten days after receipt of the final Application for Payment,
indicate in writing ENGINEER's recommendation of payment and
present the Application to OWNER for payment. At the same time
ENGINEER will also give written notice to OWNER and
CONTRACTOR that the Work is acceptable subject to the provisions
of paragraph 14.15. Otherwise, ENGINEER will return the
Application to CONTRACTOR, indicating in writing the reasons for
refusing to recommend final payment, in which case CONTRACTOR
shall make the necessary corrections and resubmit the Application.

14.14. I, through no fault of CONTRACTOR, final completion of
the Work is significantly delayed and if ENGINEER so confirms,
OWNER shall, upon receipt of CONTRACTOR's final Application for
Payment and recommendation of ENGINEER, and without terminating
the Agreement, make payment of the balance due for that portion of the
Work fully completed and accepted. If the remaining balance to be
held by OWNER for Work not fully completed or corrected is less than
the retainage stipulated in the Agreement, and if Bonds have been
furnished as required in paragraph 5.1, the written consent of the surety
to the payment of the balance due for that portion of the Work fully
completed and accepted shall be submitted by CONTRACTOR to
ENGINEER with the Application for such payment. Such payment
shall be made under the terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

Waiver of Claims:
14.15. The making and acceptance of final payment will constitute:

14.15.1. a waiver of all claims by OWNER against
CONTRACTOR, except claims arising from unsettled Liens, from
defective Work appearing after final inspection pursuant to

paragraph 14.11, from failure to comply with the Contract
Documents or the terms of any special guarantees specified
therein, or from CONTRACTOR's continuing obligations under
the Contract Documents; and

14.15.2. a waiver of all claims by CONTRACTOR against
OWNER other than those previously made in writing and still
unsettled.

ARTICLE 15--SUSPENSION OF WORK AND TERMINATION

OWNER May Suspend Work:

15.1. At any time and without cause, OWNER may suspend the
Work, or any portion thereof for a period of not more than ninety days
by notice in writing to CONTRACTOR and ENGINEER which will fix
the date on which Work will be resumed. CONTRACTOR shall
resume the Work on the date so fixed. CONTRACTOR shall be
allowed an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if
CONTRACTOR makes an approved claim therefore as provided in
Articles 11 and 12.

OWNER May Terminate:

15.2. Upon the occurrence of any one or more of the following
events:

15.2.1.  if CONTRACTOR npersistently fails to perform the
Work in accordance with the Contract Documents (including, but
not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the progress
schedule established under paragraph 2.9 as adjusted from time to
time pursuant to paragraph 6.6);

15.2.2.  if CONTRACTOR disregards Laws or Regulations of
any public body having jurisdiction;

15.2.3. if CONTRACTOR disregards the authority of
ENGINEER; or

15.2.4. if CONTRACTOR otherwise violates in any substantial
way any provisions of the Contract Documents;

OWNER may, after giving CONTRACTOR (and the surety, if any,)
seven days' written notice and to the extent permitted by Laws and
Regulations, terminate the services of CONTRACTOR, exclude
CONTRACTOR from the site and take possession of the Work and of
all CONTRACTOR's tools, appliances, construction equipment and
machinery at the site and use the same to the full extent they could be
used by CONTRACTOR (without liability to CONTRACTOR for
trespass or conversion), incorporate in the Work all materials and
equipment stored at the site or for which Owner has paid
CONTRACTOR but which are stored elsewhere, and finish the Work
as OWNER may deem expedient. In such case CONTRACTOR shall
not be entitled to receive any further payment until the Work is
finished. If the unpaid balance of the Contract Price exceeds all claims,
costs, losses and damages sustained by OWNER arising out of or
resulting from completing the Work such excess will be paid to
CONTRACTOR. If such claims, costs, losses and damages exceed
such unpaid balance, CONTRACTOR shall pay the difference to
OWNER. Such claims, costs, losses and damages incurred by
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OWNER will be reviewed by ENGINEER as to their reasonableness
and when so approved by ENGINEER incorporated in a Change Order,
provided that when exercising any rights or remedies under this
paragraph OWNER shall not be required to obtain the lowest price for
the Work performed.

15.3. Where CONTRACTOR's services have been so terminated by
OWNER, the termination will not affect any rights or remedies of
OWNER against CONTRACTOR then existing or which may
thereafter accrue. Any retention or payment of monies due
CONTRACTOR by OWNER will not release CONTRACTOR from
liability.

15.4. Upon seven day's written notice to CONTRACTOR and
ENGINEER, OWNER may, without cause and without prejudice to
any other right or remedy of OWNER, elect to terminate the
Agreement. In such case, CONTRACTOR shall be paid (without
duplication of any items);

15.4.1. for completed and acceptable Work executed in
accordance with the Contract Documents prior to the effective date
of termination, including fair and reasonable sums for overhead
and profit on such Work;

15.4.2. for expenses sustained prior to the effective date of
termination in performing services and furnishing labor, materials
or equipment as required by the Contract Documents in connection
with uncompleted Work, plus fair and reasonable sums for
overhead and profit on such expenses;

15.4.3. for all claims, costs, losses and damages incurred in
settlement of terminated contracts with Subcontractors, Suppliers
and others; and

15.4.4.
termination.

for reasonable expenses directly attributable to

CONTRACTOR shall not be paid on account of loss of anticipated
profits or revenue or other economic loss arising out of or resulting
from such termination.

CONTRACTOR May Stop Work or Terminate:

15.5. If, through no act or fault of CONTRACTOR, the Work is
suspended for a period of more than ninety days by OWNER or under
an order of court or other public authority, or ENGINEER fails to act
on any Application of Payment within thirty days after it is submitted
or OWNER fails for thirty days to pay CONTRACTOR any sum
finally determined to be due, then CONTRACTOR may, upon seven
days' written notice to OWNER and ENGINEER, and provided
OWNER and ENGINEER do not remedy such suspension or failure
within that time, terminate the Agreement and recover from OWNER
payment on the same terms as provided in paragraph 15.4. In lieu of
terminating the Agreement and without prejudice to any other right or
remedy, if ENGINEER has failed to act on an Application for Payment
within thirty days after it is submitted, or OWNER has failed for thirty
days to pay CONTRACTOR any sum finally determined to be due,
CONTRACTOR may upon seven day's written notice to OWNER and
ENGINEER stop the Work until payment of all such amount due
CONTRACTOR, including interest thereon. The provisions of this
paragraph 15.5 are not intended to preclude CONTRACTOR from
making claim under Articles 11 and 12 for an increase in Contract Price
or Contract Times or otherwise for expenses or damage directly
attributable to CONTRACTOR's stopping Work as permitted by this
paragraph.

ARTICLE 16--DISPUTE RESOLUTION

If and to the extent that OWNER and CONTRACTOR have agreed
on the method and procedure for resolving disputes between them that
may arise under this Agreement, such dispute resolution method and
procedure, if any, shall be as set forth in Exhibit GC-A, "Dispute
Resolution Agreement," to be attached hereto and made a part hereof.
If no such agreement on the method and procedure for resolving such
disputes has been reached, and subject to the provisions of paragraphs
9.10, 9.11, and 9.12, OWNER and CONTRACTOR may exercise such
rights or remedies as either may otherwise have under the Contract
Documents or by Laws or Regulations in respect of any dispute.

ARTICLE 17--MISCELLANEOUS

Giving Notice:

17.1.  Whenever any provision of the Contract Documents requires
the giving of written notice, it will be deemed to have been validly
given if delivered in person to the individual or to a member of the firm
or to an officer of the corporation for whom it is intended, or if
delivered at or sent by registered or certified mail, postage prepaid, to
the last business address known to the giver of the notice.

Computation of Times:

17.2.1. When any period of time is referred to in the Contract
Documents by days, it will be computed to exclude the first and
include the last day of such period. If the last day of any such
period falls on a Saturday or Sunday or on a day made a legal
holiday by the law of the applicable jurisdiction, such day will be
omitted from the computation.

17.2.2. A calendar day of twenty-four hours measured from
midnight to the next midnight will constitute a day.

Notice of Claim:

17.3. Should OWNER or CONTRACTOR suffer injury or damage
to person or property because of any error, omission or act of the other
party or of any of the other party's employees or agents or others for
whose acts the other party is legally liable, claim will be made in
writing to the other party within a reasonable time of the first
observance of such injury or damage. The provisions of this paragraph
17.3 shall not be construed as a substitute for or a waiver of the
provisions of any applicable statute of limitations or repose.
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Cumulative Remedies:

17.4. The duties and obligations imposed by these General
Conditions and the rights and remedies available hereunder to the
parties hereto, and, in particular but without limitation, the warranties,
guarantees and obligations imposed upon CONTRACTOR by
paragraphs 6.12, 6.16, 6.30, 6.31, 6.32, 13.1, 13.12, 13.14, 14.3 and
15.2 and all of the rights and remedies available to OWNER and
ENGINEER thereunder, are in addition to, and are not to be construed
in any way as a limitation of, any rights and remedies available to any
or all of them which are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee or by other provisions of
the Contract Documents, and the provisions of this paragraph will be as
effective as if repeated specifically in the Contract Documents in
connection with each particular duty, obligation, right and remedy to
which they apply.

Professional Fees and Court Costs Included:

17.5. Whenever reference is made to "claims, costs, losses and
damages," it shall include in each case, but not be limited to, all fees
and charges of engineers, architects, attorneys and other professionals
and all court or arbitration or other dispute resolution costs.

[The remainder of this page was left blank intentionally.]
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ENUMERATION OF PLANS, SPECIFICATIONS AND ADDENDA

Following are the Plans, Specifications and Addenda which form a part of this contract,

as set forth in Paragraph 1 of the General Conditions, "Contract and Contract
Documents™:

DRAWINGS
General Construction: Nos. SEE INDEX

Heating and Ventilating: "

Plumbing: "

Electrical: "

SPECIFICATIONS: SEE INDEX

General Construction Page to
Page to

Heating and Ventilating: Page to

Plumbing: Page to

Electrical: Page to
Page to
Page to

ADDENDA:

No. Date No. Date

No. Date No. Date

STATED ALLOWANCES NONE

Pursuant to Article 11.8 of the General Conditions, the Contractor shall include the
following cash allowances in his proposal:

(a) For (Page of Specifications)
(b) For (Page of Specifications)
(© For (Page of Specifications)
(d) For (Page of Specifications)
(e) For (Page of Specifications)
()] For (Page ___ of Specifications) $

incl.

incl.
incl.
incl.

incl.
incl.
incl.

© B H B ®
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Bruce
Typewriter
SEE INDEX

Bruce
Typewriter
SEE INDEX

Bruce
Typewriter
NONE
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3. A. Payments to Contractor

1.

To insure the proper performance of this contract, the Owner shall retain five
percent (5%) of the amount of each estimate until final completion and
acceptance of all work covered by this contract: Provided that the Contractor
shall submit his estimate not later than the first day of the month: Provided
further that on completion and acceptance of each separate building, public
work, or other division of the contract, on which the price is stated separately
in the contract, payment may be made in full, including retained percentages
thereon, less authorized deductions.

In preparing estimates the material delivered on the site and preparatory work
done may be taken into consideration.

All material and work covered by partial payments made shall thereupon
become the sole property of the Owner, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for the care
and protection of materials and work upon which payments have been made
or the restoration of any damaged work, or as a waiver of the right of the
Owner to require the fulfillment of all of the terms of the contract.

Owner's Right to Withhold Certain Amounts and Make Application Thereof:
The Contractor agrees that he will indemnify and save the Owner harmless
from all claims growing out of the lawful demands of subcontractors, laborers,
workers, mechanics, materialmen, and furnishers of machinery and parts
thereof, equipment, power tools, and all supplies, including commissary,
incurred in the furtherance of the performance of this contract. The Contractor
shall, at the Owner's request, furnish satisfactory evidence that all obligations
of the nature hereinabove designated have been paid, discharged, or waived.
If the Contractor fails so to do, then the Owner may, after having served
written notice on the said Contractor, either pay unpaid bills, of which the
Owner has written notice, direct, or withhold from the Contractor's unpaid
compensation a sum of money deemed reasonably sufficient to pay any and
all such lawful claims until satisfactory evidence is furnished that all liabilities
have been fully discharged whereupon payment to the Contractor shall be
resumed, in accordance with the terms of this contract, but in no event shall
the provisions of this sentence be construed to impose any obligations upon
the Owner to either the Contractor or his Surety. In paying any unpaid bills of
the Contractor, the Owner shall be deemed the agent of the Contractor, and
any payment so made by the Owner shall be considered as a payment made
under the contract by the Owner to the Contractor and the Owner shall not be
liable to the Contractor for any such payments made in good faith.

B. Payments by Contractor
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The Contractor shall pay (a) for all transportation and utility services not later than
the 20th day of the calendar month following that in which services are rendered, (b)
for all materials, tools, and other expendable equipment to the extent of ninety
percent (90%) of the cost thereof, not later than the 20th day of the calendar month
following that in which such materials, tools, and equipment are delivered at the site
of the project, and the balance of the cost thereof, not later than the 30th day
following the completion of that part of the work in or on which such materials, tools,
and equipment are incorporated or used, and (c) to each of his subcontractors, not
later than the 5th day following each payment to the Contractor, the respective
amounts allowed the Contractor on account of the work performed by his
subcontractors to the extent of each subcontractor's interest therein.

Time for Completion and Liquidated Damages

It is hereby understood and mutually agreed, by and between the Contractor and the
Owner, that the date of beginning and the time for completion as specified in the
contract of the work to be done hereunder are ESSENTIAL CONDITIONS of this
contract; and it is further mutually understood and agreed that the work embraced in
this contract shall be commenced on a date to be specified in the "Notice to
Proceed".

The Contractor agrees that said work shall be prosecuted regularly, diligently, and
uninterruptedly at such rate of progress as will insure full completion thereof within
the time specified. It is expressly understood and agreed, by and between the
Contractor and the Owner, that the time for the completion of the work described
herein is a reasonable time for the completion of the same, taking into consideration
the average climatic range and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Contractor does hereby agree, as a part consideration for the awarding of this
contract, to pay to the Owner the amount specified in the contract, not as a penalty
but as liquidated damages for such breach of contract as hereinafter set forth, for
each and every calendar day that the Contractor shall be in default after the time
stipulated in the contract for completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the
Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Owner would in such event sustain, and said
amount is agreed to be the amount of damages which the Owner would sustain and
said amount shall be retained from time to time by the Owner from current periodical
estimates.
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It is further agreed that time is of the essence of each and every portion of this
contract and of the specifications wherein a definite and certain length of time is fixed
for the performance of any act whatsoever; and where under the contract an
additional time is allowed for the completion of any work, the new time limit fixed by
such extension shall be of the essence of this contract. Provided that the Contractor
shall not be charged with liguidated damages or any excess cost when the Owner
determines that the Contractor is without fault and the Contractor's reasons for the
time extension are acceptable to the Owner; Provided further that the Contractor
shall not to be charged with liguidated damages or any excess cost when the delay
in completion of the work is due:

(@) To any preference, priority or allocation order duly issued by the Government.

(b) To unforeseeable cause beyond the control and without the fault or
negligence of the Contractor, including, but not restricted to, acts of God, or of
the public enemy, acts of the Owner, acts of another Contractor in the
performance of a contract with the Owner, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and severe weather; and

(c) To any delays of Subcontractors or suppliers occasioned by any of the causes
specified in subsections (a) and (b) of this article:

Provided further that the Contractor shall, within ten (10) days from the beginning of
such delay, unless the Owner shall grant a further period of time prior to the date of
final settlement of the contract, notify the Owner, in writing, of the delay and notify
the Contractor within a reasonable time of its decision in the matter.

Protection of Lives and Health

"The Contractor shall exercise proper precaution at all times for the protection of
persons and property and shall be responsible for all damages to persons or
property, either on or off the site, which occur as a result of his prosecution of the
work. The safety provisions of applicable laws and building and construction codes,
in addition to specific safety and health regulations described by Chapter XIllI,
Bureau of Labor Standards, Department of Labor, Part 1518, Safety and Health
Regulations for Construction, as outlined in the Federal Register, Volume 36, No.
75, Saturday, April 17, 1971. Title 29 - LABOR, shall be observed and the
Contractor shall take or cause to be taken, such additional safety and health
measures as the Contracting Authority may determine to be reasonably necessary."

Subcontracts

The contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5 (a)(1) through (10) and such other clauses as the
(Department of Housing and Urban Development) may by appropriate instructions
require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor with all the contract
clauses in 29 CFR 5.5.

Interest of Member of or Delegate to Congress
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No member of or Delegate to Congress, or Resident Commissioner, shall be
admitted to any share or part of this contract or to any benefit that may arise there
from, but this provision shall not be construed to extend to this contract if made with
a corporation for its general benefit.

Other Prohibited Interests

No official of the Owner who is authorized in such capacity and on behalf of the
Owner to negotiate, make, accept or approve, or to take part in negotiating, making,
accepting, or approving any architectural, engineering, inspection, construction or
material supply contract or any subcontract in connection with the construction of
the project, shall become directly or indirectly interested personally in this contract
or in any part hereof. No officer, employee, architect, attorney, engineer or
inspector of or for the Owner who is authorized in such capacity and on behalf of the
Owner to exercise any legislative, executive, supervisory or other similar functions in
connection with the construction of the project, shall become directly or indirectly
interested personally in this contract or in any part thereof, any material supply
contract, subcontract, insurance contract, or any other contract pertaining to the
project.

Use and Occupancy Prior to Acceptance by Owner

The Contractor agrees to the use and occupancy of a portion or unit of the project
before formal acceptance by the Owner, provided the Owner:

(@) Secures written consent of the Contractor except in the event, in the opinion of
the Architect/Engineer, the Contractor is chargeable with unwarranted delay in
final clean-up of punch list items or other contract requirements.

(b) Secures endorsement from the insurance carrier and consent of the surety
permitting occupancy of the building or use of the project during the remaining
period of construction, or,

(c) When the project consists of more than one building, and one of the buildings is
occupied, secures permanent fire and extended coverage insurance, including
a permit to complete construction. Consent of the surety must also be
obtained.

Photographs of the Project

If required by the Owner, the Contractor shall furnish photographs of the project, in
the quantities and as described in the Supplemental General Conditions.

Suspension of Work

Should the Owner be prevented or enjoined from proceeding with work either before
or after the start of construction by reason of any litigation or other reason beyond
the control of the Owner, the Contractor shall not be entitled to make or assert claim
for damage by reason of said delay; but time for completion of the work will be
extended to such reasonable time as the Owner may determine will compensate for
time lost by such delay with such determination to be set forth in writing.

FEDERAL LABOR STANDARDS PROVISIONS
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Applicability

The Project or Program to which the construction work covered by this contract
pertains is being assisted by the United States of America and the following
Federal Labor Standards Provisions are included in this Contract pursuant to the
provisions applicable to such Federal assistance.

A. 1. () Minimum Wages

All laborers and mechanics employed or working upon the site of the
work (or under the United States Housing Act of 1937 or under the
Housing Act of 1949 in the construction or development of the
project), will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29 CFR
Part 3), the full amount of wages and bona fide fringe benefits (or
cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.
Contributions made or costs reasonably anticipated for bona fide
fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf
of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also,
regular contributions made or costs incurred for more than a weekly
period (but not less than often than quarterly) under plans, funds, or
programs, which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate
and fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as provided in
29 CFR Part 5.5(a)(iv). Laborers or mechanics performing work in
more than one classification may be compensated at the rate
specified for each classification for the time actually worked therein:
provided, that the employer's payroll records accurately set forth the
time spent in each classification in which work is performed. The
wage determination (including any additional classification and wage
rates conformed under 29 FR Part 5.5(a)(1)(ii) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

(il(@) Any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract
shall be classified in conformance with the wage determination.
HUD shall approve an additional classification and wage rate and
fringe benefits therefore only when the following criteria have been
met:
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(1) The work to be performed by the classification requested is
not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the construction
industry; and

3) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and HUD
or its designee agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by HUD or
its designee to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor,
Washington, D.C. 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its desighee
within the 30-day period that additional time is necessary.
(Approved by the Office of Management and Budget under OMB
Control Number 1215-0140.)

(c) Inthe event the contractor, the laborers or mechanics to be
employed in the classification or their representative, and HUD or
its designee do not agree on the proposed classification and wage
rate (including the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the questions,
including the views of all interested parties and the
recommendation of HUD or its desighee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt
and so advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time is
necessary. (Approved by the Office of Management and Budget
under OMB Control Number 1215-0140.)

(d) The wage rate (including the fringe benefits where appropriate)
determined pursuant to subparagraphs (1)(b) or (c) of this
paragraph, shall be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

(i)  Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona
fide fringe benefit or an hourly cash equivalent thereof.
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(iv) If the contractor does not make payments to a trustee or other third
persons, the contractor may consider as part of the wages of any
laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program,
provided, that the Secretary of Labor has found, upon the written
request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting
of obligations under the plan or program. (Approved by the Office of
Management and Budget under OMB Control Number 1215-0140.)

2. Withholding

HUD or its designee shall upon its own action or upon written request of
an authorized representative of the Department of Labor withhold or
cause to be withheld from the contractor under this contract or any other
Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices and trainees, employed by the
contractor or any subcontractor the full amount of wages required by the
contract.

In the event of failure to pay any laborer or mechanic, including any
apprentice or trainee, employed or working on the site of the work (or
under the United States Housing Act of 1937 or under the Housing Act of
1949 in the construction or development of the project), all or part of the
wages required by the contract, HUD or its designee may, after written
notice to the contractor, sponsor, applicant, or owner, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased. HUD
or its designee may, after written notice to the contractor, disburse such
amounts withheld for and on account of the contractor or subcontractor to
the respective employees to whom they are due. The Comptroller
General shall make sure disbursements in the case of direct Davis-Bacon
Act contracts.

3. (i) Payrolls and basic records.



(i)(a)

(b)

Payrolls and basic records relating thereto shall be maintained by the
contractor during the course of the work preserved for a period of
three years thereafter for all laborers and mechanics working at the
site of the work (or under the United States Housing Act of 1937, or
under the Housing Act of 1949, in the construction or development of
the project). Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in Section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of
Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in
Section 1 (b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing
such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration
of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage
rates prescribed in the applicable programs. (Approved by the Office
of Management and Budget under OMB Control Numbers 1215-0140
and 1215-0017.)
The contractor shall submit weekly for each week in which any
contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency
is not such a party, the contractor will submit the payrolls to the
applicant, sponsor, or owner, as the case may be, for transmission
to HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR Part 5.5(a)(3)(i). This information may
be submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal Stock Number 029-005-
00014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for the submission of
copies of payrolls by all subcontractors. (Approved by the Office
of Management and Budget under OMB Control Number 1215-
0149).

Each payroll submitted shall be accompanied by a "Statement of
Compliance," signed by the contractor or subcontractor or his or
her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

Q) That the payroll for the payroll period contains the
information required to be maintained under 29 CFR Part
5.5(a)(3)(i) and that such information is correct and
complete;

F-4

81



F-4

(2) That each laborer or mechanic (including each apprentice
and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR Part 3;

3) That each laborer or mechanic has been paid not less than
the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

(c) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph A.3.(ii)(b) of this section.

(d) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
Section 1001 of Title 18 and Section 231 of Title 31 of the United
States Code.

(i) The contractor or subcontractor shall make the records required
under paragraph A.3.(i) of this section available for inspection,
copying, or transcription by authorized representative of HUD or its
designee or the Department of Labor, and shall permit such
representative to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee may, after
written notice to the contractor, sponsor, applicant, or owner, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make such
records available may be grounds for debarment action pursuant to
29 CFR Part 5.12.

4. (i) Apprentices.
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Apprentices will be permitted to work at less than the predetermined
rate for the work they performed when they are employed pursuant to
and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State Apprenticeship Agency recognized by the Bureau, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft classification
shall not be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any worker listed on
a payroll at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the classification
of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the
registered

program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified
in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be
paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe
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benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the event the Bureau
of Apprenticeship and Training, or a State Apprenticeship Agency
recognized by the Bureau, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(i) Trainees.
Except as provided in 29 CFR 5.16, trainees will not be permitted to
work at less than the predetermined rate for the work performed
unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and
Training Administration. The ratio of trainees to journeymen on the
job site shall not be greater than permitted under the plan approved
by the Employment and Training Administration. Every trainee must
be paid at not less than the rate specified in the approved program
for the trainee's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that there is
an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in
a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than
the applicable wage rate on the wage determination for the work
actually performed. In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed until an
acceptable program is approved.

(i) Equal employment opportunity.
The utilization of apprentices, trainees and journeyman under this
part shall be in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29 CFR
Part 30.
5. Compliance with Copeland Act requirements.

The contractor shall comply with the requirements of 29 CFR Part 3 which
are incorporated by reference in this contract.
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6. Subcontracts.

The contractor or subcontractor will insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as
HUD or its designee may by appropriate instructions require, and also a
clause requiring the subcontractors to include these clauses in any lower
tier subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR Part 5.5

. Contract termination; debarment.

A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

. Compliance with Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by
reference in this contract.

. Disputes concerning labor standards.

Disputes arising out of the labor standards provisions of this contract shall
not be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor
(or any of its subcontractors) and HUD or its designee, the U.S.
Department of Labor, or the employees or their representatives.
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10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of Section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(i) No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of Section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded
HUD contracts or participate in HUD programs pursuant to 24 CFR
Part 24.

(i) The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code,
Section 1010, Title 18, U.S.C., "Federal Housing Administration
transactions"”, provides in part "Whoever, for the purpose of
...influencing in any way the action of such Administration ...makes,
utters or publishes any statement, knowing the same to be false
...shall be fined not more than $5,000 or imprisoned not more than
two years, or both."

11. Complaints, Proceedings, or Testimony by Employees.

No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any
subcontractor because such employee has filed any complaint or
instituted or caused to be instituted any proceeding or has testified or is
about to testify in any proceeding under or relating to the labor standards
applicable under this Contract to his employer.

Contract Work Hours and Safety Standards Act

As used in this paragraph, the terms "laborers" and "mechanics" include
watchmen and guards.

1. Overtime requirements.

No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours
in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic

rate of pay for all hours worked in excess of forty hours in such

workweek.

2. Violation; liability for unpaid wages, liquidated damages.
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In the event of any violation of the clause set forth in subparagraph (1) of
this paragraph, the contractor and any subcontractor responsible
therefore shall be liable for the unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the
case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liqguidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in subparagraph (1) of this
paragraph, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required
by the clause set forth in subparagraph (1) of this paragraph.

. Withholding for unpaid wages and liquidated damages.

HUD or its designee shall upon its own action or upon written request of
an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor such
sums as may be determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in subparagraph (2) of this
paragraph.

. Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the
clauses set forth in subparagraph (1) through (4) of this paragraph and
also a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in subparagraphs (1) through (4) of this paragraph.

C. Health and Safety

F-4
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1. No laborer or mechanic shall be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or
dangerous to his health and safety as determined under
construction safety and health standards promulgated by the
Secretary of Labor by regulation.

2. The contractor shall comply with all regulations issued by the
Secretary of Labor pursuant to Title 29 Part 1926 (formerly part
1518) and failure to comply may result in imposition of sanctions
pursuant to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96).

3. The Contractor shall include the provisions of this Article in every
subcontract so that such provisions will be binding on each
subcontractor. The Contractor shall take such action with respect
to any subcontract as the Secretary of Housing and Urban
Development or the Secretary of Labor shall direct as a means of
enforcing such provisions.

SPECIAL HAZARDS

The Contractor's and his Subcontractor's Public Liability and Property Damage
Insurance shall provide adequate protection against the following special hazards:

CONTRACTOR'S AND SUBCONTRACTOR'S PUBLIC LIABILITY, VEHICLE
LIABILITY, AND PROPERTY DAMAGE INSURANCE

As required under Article 5 of the General Conditions, the Contractor's Public Liability
Insurance and Vehicle Liability Insurance shall be in an amount not less than
$_500,000 _ for injuries, including accidental death, to any one person, and subject to
the same limit for each person, in an amount not less than $3500,000  on account
of one accident, and Contractor's Property Damage Insurance in an amount not less
than $5001000 .

The Contractor shall either (1) require each of his subcontractors to procure and to
maintain during the life of his subcontract, Subcontractor's Public Liability and Property
Damage Insurance of this type and in the same amounts as specified in the preceding
paragraph, or (2) insure the activities of his subcontractors in his own policy.

PHOTOGRAPHS OF PROJECT

As provided in Paragraph 3.1 of the Supplemental General Conditions, the Contractor will
furnish photographs in the number, type, and stage as enumerated below:

SCHEDULE OF OCCUPATIONAL CLASSIFICATIONS AND MINIMUM
HOURLY WAGE RATES AS REQUIRED UNDER PARAGRAPH 4.B OF THE
SUPPLEMENTAL GENERAL CONDITIONS

SEE INDEX
Given on Pages , and
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BUILDER'S RISK INSURANCE

As provided in the General Conditions, Article 5.6, the Contractor -will not** maintain
Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed value
basis on the insurable portions of the project for the benefit of the Owner, the Contractor,
and all Subcontractors, as their interests may appear.

**

Strike out one.

SPECIAL EQUAL OPPORTUNITY PROVISIONS

A. Activities and Contracts Not Subject to Executive Order 11246, as Amended

(Applicable to Federally assisted construction contracts and related
subcontracts $10,000 and under.)

During the performance of this contract, the Contractor agrees as follows:

1.

3.

The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor shall take affirmative action to ensure that applicants for
employment are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

The Contractor shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by Contracting Officer setting
forth the provisions of this nondiscrimination clause. The Contractor shall state
that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, or national origin.

Contractors shall incorporate foregoing requirements in all subcontracts.

B. Executive Order 11246 (contracts/subcontracts above $10,000)

1.

Section 202 Equal Opportunity Clause

During the performance of this contract, the Contractor agrees as follows:
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The Contractor will not discriminate against any employee or applicant
for employment because of race, color, religion, sex, or national origin.
The Contractor will take affirmative action to ensure that applicants

are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, or national origin.

Such action shall include, but not be limited to, the

following: employment, upgrading, demotion, or transfer; recruitment,
or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.
The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified
applicants will receive consideration without regard to race, color,
religion, sex, or national origin.

The Contractor will send to each labor union or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding a notice to be provided by the Contract
Compliance Officer advising the said labor union or workers'
representatives of the Contractor's commitment under this section,
and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

The Contractor will comply with all provisions of Executive
Order 11246 of September 24, 1965, and of the rules, regulations, and
relevant orders of the Secretary of Labor.

The Contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to his books, records, and accounts by the
Department of the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and others.

In the event of the Contractor's noncompliance with the
nondiscrimination clauses of this contract or with any of the said rules,
regulations, or orders, this contract may be cancelled, terminated, or
suspended in whole or in part and the Contractor may be declared
ineligible for further Government contracts in accordance with
procedures authorized in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.
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The Contractor will include the provisions of the sentence immediately
preceding paragraph a. and the provisions of paragraphs a. through g.
in every subcontract or purchase order unless exempted by rules,
regulations, orders of the Secretary of Labor issued pursuant to
Section 204 of Executive Order 11246 of September 24, 1965, so that
such provisions will be binding upon each subcontractor or vendor.
The Contractor will take such action with respect to any subcontract or
purchase order as the Department may direct as a means of enforcing
such provisions, including sanctions for non-compliance. Provided,
however, that in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of
such direction by the Department, the Contractor may request the
United States to enter into such litigation to protect the interest of the
United States.

Notice of Requirement for Affirmative Action to ensure Equal
Employment Opportunity (Executive Order 11246).
(Applicable to contracts/subcontracts exceeding $10,000.)

a.

The Offeror's or Bidder's attention is called to the "Equal Opportunity
Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth herein.

The goals and timetables for minority and female participation,
expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area,
are as follows:

Goals for Goals for
minority female
participation participation
Insert Goals Insert Goals

26.5% 6.9%

NOTE: THESE GOALS MUST BE PROVIDED. Also, list State
Geographic Area to be covered on following page.

These goals are applicable to all the Contractor's construction work
(whether or not it is Federal or Federally assisted) performed in the
covered area. If the Contractor performs construction work in a
geographic area located outside of the covered area, it shall apply the
goals established for such geographic area where the work is actually
performed. With regard to this second area, the Contractor also is
subject to the goals for both its Federally involved and non-Federally
involved construction.
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The contractor's compliance with the Executive Order and the
regulations in 41 CFR Part 60-4 shall be based on its implementation
of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its
efforts to meet the goals established for the geographical area where
the contract resulting from this solicitation is to be performed. The
hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each
trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the
Contractor's goals shall be a violation of the contract, the Executive
Order, and the regulations in 41 CFR Part 60-4. Compliance with the
goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Director of the
Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address, and
telephone number of the subcontractor; employer identification
number; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in
which the contract is to be performed.

As used in this Notice, and in the contract resultina from this
solicitation, the "covered area" is LAKE COUNTY, TN

3. Standard Federal Equal Employment Opportunity Construction Contract
Specifications (Executive Order 11246)

a.

As used in these specifications:

(1) "Covered area" means the geographical area described in the
solicitation from which this contract resulted;

(2) "Director" means Director, Office of Federal Contract
Compliance Programs, United States Department of Labor, or
any person to whom the Director delegates authority;

(3) "Employer identification number" means the federal social
security number used on the Employer's Quarterly Federal Tax
Return, U.S. Treasury Department Form 941,

(4) "Minority" includes:

(@) Black (all persons having origins in any of the Black African
racial groups not of Hispanic origin);
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(b)  Hispanic (all persons of Mexican, Puerto Rican, Cuban,
Central or South America or other Spanish Culture or origin,
regardless of race);

(c) Asian and Pacific Islander (all persons having origins in any
of the original peoples of the Far East, Southeast Asia, the
Indian Subcontinent, or the Pacific Islands);

(d)  American Indian or Alaskan Native (all persons having
origins in any of the original peoples of North America and
maintaining identifiable tribal affiliations through
membership and participation or community identification).

Whenever the Contractor, or any Subcontractor at any tier,
subcontracts a portion of the work involving any
construction trade, it shall physically include in each
subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable
goals for minority and female participation and which is set
forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-
4.5) in a Hometown Plan approved by the U.S. Department
of Labor in the covered area either individually or through
an association, its affirmative action obligations on all work
in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have
unions participating in the Plan. Contractors must be able
to demonstrate their participation in and compliance with
the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved
Plan is individually required to comply with its obligations
under the EEO clause, and to make a good faith effort to
achieve each goal under the Plan in each trade in which it
has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's
or Subcontractor's failure to take good faith efforts to
achieve the Plan goals and timetables.
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The Contractor shall implement the specific affirmative
action standards provided in paragraphs g.(1) through (16)
of these specifications. The goals set forth in the
solicitation from which this contract resulted are expressed
as percentages of the total hours of employment and
training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction
trade in which it has employees in the covered area.
Covered construction contractors performing contracts in
geographical areas where they do not have a Federal or
Federally-assisted construction contract shall apply the
minority and female goals established for the geographic
area where the contract is being performed. Goals are
published periodically in the Federal Register in notice form
and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from
Federal procurement contracting officers. The Contractor is
expected to make substantially uniform progress in meeting
its goals in each craft during the period specified.

Neither the provisions of any collective bargaining
agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer
either minorities or women shall excuse the Contractor's
obligations under these specifications, Executive

Order 11246, or the regulations promulgated pursuant
thereto.

In order for the nonworking training hours of apprentices
and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the
Contractor during the training period, and the Contractor
must have made a commitment to employ the apprentices
and trainees at the completion of their training, subject to
the availability of employment opportunities. Trainees must
be trained pursuant to training programs approved by the
U.S. Department of Labor.

The Contractor shall take specific affirmative actions to
ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall
be based upon its effort to achieve maximum results from
its actions. The Contractor shall document these efforts
fully, and shall implement affirmative action steps at least
as extensive as the following:
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Ensure and maintain a working environment free of
harassment, intimidation, and coercion at all sites,
and in all facilities at which the Contractor's
employees are assigned to work. The Contractor,
where possible, will assign two or more women to
each construction project. The Contractor shall
specifically ensure that all foremen, superintendents,
and other on-site supervisory personnel are aware of
and carry out the Contractor's obligation to maintain
such a working environment, with specific attention to
minority or female individuals working at such sites or
in such facilities.

Establish and maintain a current list of minority and
female recruitment sources, provide written
notification to minority and female recruitment
sources and to community organizations when the
Contractor or its union have employment
opportunities available, and maintain a record of the
organization’s responses.

Maintain a current file of the names, addresses, and
telephone numbers of each minority and female off-
the-street applicant and minority or female referral
from a union, a recruitment source, or community
organization and of what action was taken with
respect to each such individual. If such individual
was sent to the union hiring hall for referral and was
not referred back to the Contractor by the union or, if
referred, not employed by the Contractor, this shall
be documented in the file with the reason therefore,
along with whatever additional actions the Contractor
may have taken.

Provide immediate written notification to the Director
when the union or unions with which the Contractor
has a collective bargaining agreement has not
referred to the Contractor a minority person or
woman sent by the Contractor, or when the
Contractor has other information that the union
referral process has impeded the Contractor's efforts
to meet its obligations.

Develop on-the-job training opportunities and/or
participate in training programs for the area which
expressly include minorities and women, including
upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment
needs, especially those programs funded or
approved by the Department of Labor. The
Contractor shall provide notice of these programs to
the sources compiled under g.(2) above.
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Disseminate the Contractor's EEO policy by providing
notice of the policy to unions and training programs
and requesting their cooperation in assisting the
Contractor in meeting its EEO obligations; by
including it in any policy manual and collective
bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific
review of the policy with all management personnel
and with all minority and female employees at least
once a year; and by posting the company's EEO
policy on bulletin boards accessible to all employees
at each location where construction work is
performed.

Review, at least annually, the company's EEO policy
and affirmative action obligations under these
specifications with all employees having any
responsibility for hiring, assignment, layoff,
termination, or other employment decisions including
specific review of these items with on-site supervisory
personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction
work at any job site. A written record shall be made
and maintained identifying the time and place of
these meetings, persons attending, subject matter
discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally
by including it in any advertising in the news media,
specifically including minority and female news
media, and providing written notification to and
discussing the Contractor's EEO policy with other
Contractors and Subcontractors with whom the
Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to
minority, female and community organizations, to
schools with minority and female students and to
minority and female recruitment and training
organizations serving the Contractor's recruitment
area and employment needs. Not later than one
month prior to the date of the acceptance of
applications for apprenticeship or other training by
any recruitment source, the Contractor shall send
written notification to organizations such as the
above, describing the openings, screening
procedures, and tests to be used in the selection
process.

Encourage present minority and female employees to
recruit other minority persons and women and, where
reasonable, provide after school, summer, and
vacation employment to minority and female youth
both on the site and in other areas of a Contractor's
work force.
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(11) Validate all tests and other selection requirements
where there is an obligation to do so under 41 CFR
part 60-3.

(12) Conduct, at least annually, an inventory and
evaluation at least of all minority and female
personnel for promotional opportunities and
encourage these employees to seek or to prepare
for, through appropriate training, etc., such
opportunities.

(13) Ensure that seniority practices, job classifications,
work assignments and other personnel practices, do
not have a discriminatory effect by continually
monitoring all personnel and employment related
activities to ensure that the EEO policy and the
Contractor's obligations under these specifications
are being carried out.

(14) Ensure that all facilities and company activities are
nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be
provided to assure privacy between the sexes.

(15) Document and maintain a record of all solicitations of
offers for subcontracts from minority and female
construction contractors and suppliers, including
circulation of solicitations to minority and female
contractor associations and other business
associations.

(16) Conduct a review, at least annually, of all supervisors'
adherence to and performance under the
Contractor's EEO policies and affirmative action
obligations.

Contractors are encouraged to participate in voluntary
associations which assist in fulfilling one or more of their
affirmative action obligations g.(1) through (16). The
efforts of a contractor association, joint contractor-union,
contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted
as fulfilling any one or more of its obligations under g.(1)
through (16) of these Specifications provided that the
Contractor actively participates in the group, makes every
effort to assure that the group has a positive impact on the
employment of minorities and women in the industry,
ensures that the concrete benefits of the program are
reflected in the Contractor's minority and female workforce
participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to
documentation which demonstrates the effectiveness of
actions taken on behalf of the Contractor. The obligation
shall not be a defense for the Contractor's non-compliance.
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A single goal for minorities and a separate single goal for
women have been established. The Contractor, however,
is required to provide equal employment opportunity and to
take affirmative action for all minority groups, both male
and female, and all women, both minority and non-
minority. Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in
a substantially disparate manner (for example, even
though the Contractor has achieved its goals for women
generally the Contractor may be in violation of the
Executive Order if a specific minority group of women is
underutilized).

The Contractor shall not use the goals and timetables or
affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national
origin.

The Contractor shall not enter into any Subcontract with
any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and
penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension,
termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by
the Office of Federal Contract Compliance Programs. Any
contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and
Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these
specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed
in paragraph g. of these specifications, so as to achieve
maximum results from its efforts to ensure equal
employment opportunity. If the Contractor fails to comply
with the requirements of the Executive Order, the
implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.
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n. The Contractor shall designate a responsible official to
monitor all employment related activity to ensure that the
company's EEO policy is being carried out, to submit
reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at
least include for each employee, the name, address,
telephone numbers, construction trade, union affiliation if
any, employee identification number where assigned,
social security number, race, sex, status (e.g., mechanic,
apprentice trainee, helper, or laborer), dates of changes in
status, hours worked per week in the indicated trade, rate
of pay, and location at which the work was performed.
Records shall be maintained in an easily understandable
and retrievable form; however, to the degree that existing
records satisfy this requirement, contractor shall not be
required to maintain separate records.

0. Nothing herein provided shall be construed as a limitation
upon the application of other laws which establish different
standards of compliance or upon the application of
requirements for the hiring of local or other area residents
(e.g., those under the Public Works Employment Act of
1977 and the Community Development Block Grant
Program).

Certification of Nonsegregated Facilities (Over $10,000)

By the submission of this bid, the bidder, offeror, applicant or subcontractor certifies
that he/she does not maintain or provide for his/her employees any segregated
facility at any of his/her establishments, and that he/she does not permit employees
to perform their services at any location, under his/her control, where segregated
facilities are maintained. He/She certifies further that he/she will not maintain or
provide for employees any segregated facilities at any of his/her establishments,
and he/she will not permit employees to perform their services at any location under
his/her control where segregated facilities are maintained. The bidder, offeror,
applicant or subcontractor agrees that a breach of this certification is a violation of
the Equal Opportunity Clause of this contract. As used in this certification, the term
"segregated facilities" means any waiting rooms, work areas, rest rooms and wash
rooms, restaurants and other eating areas, time clocks, locker rooms, and other
storage or dressing areas, ***transportation and housing facilities provided for
employees which are segregated on the basis of race, color, religion, or are in fact
segregated on the basis of race, color, religion, or otherwise. He/She further agrees
that (except where he/she has obtained identical certifications from proposed
subcontractors for specific time periods) he/she will obtain identical certification from
proposed subcontractors prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity Clause; that
he/she will retain such certifications in his/her files; and that he/she will forward the
following notice to such proposed subcontractors (except where proposed
subcontractors have submitted identical certifications for specific time periods).

Civil Rights Act of 1964
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Under Title VI of the Civil Rights Act of 1964, no person shall, on the
grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be subjected to discrimination under any
program or activity receiving Federal financial assistance.

Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the grounds of race, color, national
origin, or sex be excluded from participation in, be denied the benefits of, or
be subjected to discrimination under any program or activity funded in whole
or in part with funds made available under this title.

"The Section 3 Clause"

1. The work to be performed under this contract is on a project assisted
under a program providing direct Federal financial assistance from the
Department of Housing and Urban Development and is subject to the
requirements of section 3 of the Housing Urban Development Act of
1968, as amended, 12 U.S.C. 1701u. Section 3 requires that to the
greatest extent feasible, opportunities for training and employment be
given to lower income residents of the area of the Section 3 covered
project, and contracts for work in connection with the project be
awarded to business concerns which are located in, or owned in
substantial part by persons residing in the area of the Section 3 covered
project.

2.  The parties to this contract will comply with the provisions of said
Section 3 and the regulations issued pursuant thereto by the Secretary
of Housing and Urban Development set forth in 24 Part CFR 135, and
all applicable rules and orders of the Department issued thereunder
prior to the execution of this contract. The parties to this contract certify
and agree that they are under no contractual or other disability which
would prevent them from complying with these requirements.

3. The contractor will send to each labor organization or representative of
workers with which he has a collective bargaining agreement or other
contract or understanding, if any, a notice advising the said labor
organization or workers' representative of his commitments under this
Section 3 clause and shall post copies of the notice in conspicuous
places available to employees and applicants for employment or
training.

4.  The contractor will include this Section 3 clause in every subcontract for
work in connection with the project and will, at the direction of the
applicant for or recipient of Federal Financial assistance, take
appropriate action pursuant to the subcontract upon a finding that the
subcontractor is in violation of regulations issued by the Secretary of
Housing and Urban Development, 24 CFR Part 135. The contractor will
not subcontract with any subcontractor where it has notice or
knowledge that the latter has been found in violation of regulations
under 24 CFR part 135 and will not let any subcontract unless the
subcontractor has first provided it with a preliminary statement of ability
to comply with the requirements of these regulations.
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5.  Compliance with the provisions of Section 3, the regulations set forth in
24 CFR Part 135, and all applicable rules and orders of the Department
issued thereunder prior to the execution of the contract, shall be a
condition of the Federal financial assistance provided to the project,
binding upon the applicant or recipient, its contractors and
subcontractors, its successors, and assigns to those sanctions specified
by the grant or loan agreement or contract through which Federal
assistance is provided, and to such sanctions as are specified by 24
CFR Part 135.

G. Age Discrimination Act of 1975

No person in the United States shall, on the basis of age, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under,
any program or activity receiving Federal financial assistance.

H. Section 504 Handicapped

Non-Discrimination for Handicapped Workers

No otherwise qualified handicapped individual in the U.S., as defined in Section 7,
Paragraph 6 of the Rehabilitation Act of 1973 shall, solely by reason of this
handicap, be excluded from the participation in, be denied the benefits of, or be
subjected to discrimination under any program or activity receiving Federal financial
assistance.

CERTIFICATION OF COMPLIANCE WITH AIR AND WATER ACTS

(Applicable to Federally assisted construction contracts and related subcontracts
exceeding $100,000)

Compliance with Air and Water Acts

During the performance of this contract the contractor and all subcontractors shall
comply with the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq.,
the Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the
regulations of the Environmental Protection Agency with respect thereto, at 40 CFR Part
15, as amended.

In addition to the foregoing requirements, all nonexempt contractors and subcontractors
shall furnish to the Owner, the following:

1.  Astipulation by the Contractor or subcontractors, that any facility to be utilized
in the performance of any nonexempt contract or subcontract, is not listed on
the List of Violating Facilities issued by the Environmental Protection Agency
(EPA) pursuant to 40 CFR 15.20.
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2.  Agreement by the Contractor to comply with all the requirements of
Section 114 of the Clean Air Act, as amended, (42 USC 1857c-8) and Section
308 of the Federal Water Pollution Control Act, as amended, (33 USC 1318)
relating to inspection, monitoring, entry, reports and information, as well as all
other requirements specified in said Section 114 and Section 308, and all
regulations and guidelines issued thereunder.

3. A stipulation that as a condition for the award of the contract, prompt notice
will be given of any notification received from the Director, Office of Federal
Activities, EPA, indicating that a facility utilized, or to be utilized for the
contract, is under consideration to be listed on the EPA List of Violating
Facilities.

4. Agreement by the Contractor that he will include, or cause to be included, the
criteria and requirements in paragraph (1) through (4) of this section in every
nonexempt subcontract and requiring that the Contractor will take such action
as the Government may direct as a means of enforcing such provisions.

12. SPECIAL CONDITIONS PERTAINING TO HAZARDS, SAFETY STANDARDS AND
ACCIDENT PREVENTION

A. Lead-Based Paint Hazards

(Applicable to contracts for construction or rehabilitation of residential structures.)
The construction or rehabilitation of residential structures is subject to the HUD
Lead-Based Paint regulations, 24 CFR Part 35. The Contractor and Subcontractors
shall comply with the provisions for the elimination of lead-base paint hazards under
sub-part B of said regulations. The Owner will be responsible for the inspections
and certifications required under Section 35.14(f) thereof.

B. Use of Explosives (Modify as Required)

When the use of explosives is necessary for the prosecution of the work, the
Contractor shall observe all local, state and Federal laws in purchasing and handling
explosives. The Contractor shall take all necessary precaution to protect completed
work, neighboring property, water lines, or other underground structures. Where
there is danger to structures or property from blasting, the charges shall be reduced
and the material shall be covered with suitable timber, steel or rope mats.

The Contractor shall notify all owners of public utility property of intention to use
explosives at least eight hours before blasting is done, close to such property. Any
supervision or direction of use of explosives by the engineer, does not in any way
reduce the responsibility of the Contractor or his Surety for damages that may be
caused by such use.

C. Danger Signals and Safety Devices (Modify as Required)
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The Contractor shall make all necessary precautions to guard against damages to
property and injury to persons. He shall put up and maintain in good condition,
sufficient red or warning lights at night, suitable barricades and other devices
necessary to protect the public. In case the Contractor fails or neglects to take such
precautions, the Owner may have such lights and barricades installed and charge
the cost of this work to the Contractor. Such action by the Owner does not relieve
the Contractor of any liability incurred under these specifications or contract.

FLOOD DISASTER PROTECTION

This Contract is subject to the requirements of the Flood Disaster Protection Act of 1973
(P.L. 93-234). Nothing included as a part of this Contract is approved for acquisition or
construction purposes as defined under Section 3(a) of said Act, for use in an area
identified by the Secretary of HUD as having special flood hazards which is located in a
community not then in compliance with the requirements for participation in the national
flood insurance program pursuant to Section 201(d) of said Act; and the use of any
assistance provided under this Contract for such acquisition or construction in such
identified areas in communities then participating in the national flood insurance program
shall be subject to the mandatory purchase of flood insurance requirements of Section
102(a) of said Act.

Any contract or agreement for the sale, lease, or other transfer of land acquired, cleared
or improved with assistance provided under the Contract shall contain, if such land is
located in an area identified by the Secretary as having special flood hazards and in
which the sale of flood insurance has been made available under the National Flood
Insurance Act of 1968, as amended, 42 U.S.C. 4001 et seq., provisions obligating the
transferee and its successors or assigns to obtain and maintain, during the ownership of
such land, such flood insurance as required with respect to financial assistance for
acquisition or construction purposes under Section 102(a) of the Flood Disaster
Protection Act of 1973.

ACCESS TO RECORDS/MAINTENANCE OF RECORDS

The Contractor shall maintain accounts and records, including personnel, property, and
financial records, adequate to identify and account for all costs pertaining to the contract
and such other records as may be deemed necessary by the locality to assure proper
accounting for all funds. These records will be available for audit purposes to the locality
or the State or any other authorized representative, and will be retained for three years
after contract completion unless permission to destroy them is granted by the locality.
Moreover, the locality, State, or any authorized representative shall have access to any
books, documents, papers, and records of the Contractor which are directly pertinent to
this contract for the purpose of making audit, examination, excerpts, and transcriptions.

CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL
JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER
PUBLIC OFFICIALS

No officer or employee of the local jurisdiction or its designees or agents, no member of
the governing body, and no other public official of the locality who exercises any function
or responsibility with respect to this contract, during his/her tenure or for one year
thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the
proceeds thereof, for work to be performed. Further, the contractor shall cause to be
incorporated in all subcontracts the language set forth in this paragraph prohibiting
conflict of interest.
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DRUG-FREE WORKPLACE

Under the provisions of Tennessee Code Annotate § 50-9-113 enacted by the General
Assembly effective 2001, a) employers with five (5) or more employees who contract
with either the state or a local government to provide construction services are required
to submit an affidavit stating that they have a drug free workplace program that complies
with Title 50, Chapter 9, in effect at the time of submission of a bid at least to the extent
required of governmental entities. The statute, imposes other requirements on the
contractor, but the grantee’s responsibility is specifically limited in section (b) of the state
as follows:

(b) A written affidavit by the principal officer of a covered employer provided to a
local government at the time such bid or contract is submitted stating that the employer
is in compliance with this section shall absolve the local government of all further
responsibility under this section and any liability arising from the employer’s compliance
or failure of compliance with the provisions of this section.

PROJECT SIGN NO PROJECT SIGN REQUIRED
If a project sign is erected, it must include the following:
Governor (Name)
Department of Economic and Community Development

Commissioner (Name)
CDBG Grant (Amount)
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GENERAL SCOPE AND SPECIAL PROVISIONS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
1.0 SCOPE OF THE WORK

The work to be accomplished under these specifications consists of furnishing of all labor,
materials, equipment, and services necessary for the construction of:

Contract 220 - Sanitary Sewer Manhole Locating and Assessment
2.0  QUALIFICATIONS

All bidders must be licensed Tennessee Contractors and qualified for the type of project
being bid upon. Bidder must be able to demonstrate specialized experience and technical
expertise relating to the type of services to be provided and the ready availability of qualified
and experienced personnel capable of completing the work within the time specified. The
Consulting Engineer shall be considered the sole judge of the bidder's qualifications and their
decision will be final. The Owner reserves the right to reject any and all proposals, to waive
any informality, irregularity, mistake, error or omission in any proposals received and to
accept the proposal deemed most favorable to the Owner’s interest and the public good as
determined by the Engineer and Owner.

The intent of the specific language used in these specifications is not to disqualify an
otherwise qualified bidder, but to promote competition and protect the Owner’s interests
and the public good as regards the finished project. In the event that a prospective Bidder
finds it necessary to take exception to the portions of these specifications found in the
minutiae, specifically, any overly precise language, or trivial detail that may be too narrow,
or too broad, or too restrictive, or not restrictive enough, which inadvertently skews
competition and /or causes unfair advantage to any bidder, the Bidder may request that the
Engineer allow the Bidder to take exception by noting same at any time prior to Contract
Award.  The Engineer reserves the right to use reasonable and sensible judgement in
approving deviations from the specifications if he believes the deviations do not materially
impact the Owner’s interest and the public good.

Each field inspection supervisor shall be NASSCO PACP certified. Use of MACP/PACP
certified technicians to review/document defects in the office (post
inspection/assessment) is not acceptable.

The Inspection Contractor must have an internal quality assurance /quality control program
in place and all inspection data shall be subjected to the procedures prior to submittal to the
Engineer. The Engineer will perform QA /QC audits on submitted data.

QA/QC shall be performed by NASSCO PACP certified personnel.

3.0 PRE-BID

For the bid proceedings, the provisions in the “Information for Bidders” shall be strictly
adhered to by all parties. The CONTRACT DOCUMENTS including all addenda and the

information contained in the bid package contain the provisions required for the
construction of the PROJECT.
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GENERAL SCOPE AND SPECIAL PROVISIONS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

After the BIDS have been submitted, the BIDDER shall not assert that there was a
misunderstanding concerning the quantities of WORK or the nature of WORK to be done.

Questions relative to the WORK shall be submitted to the ENGINEER; ENGINEER will
respond promptly. All questions raised by any BIDDER and ENGINEER's subsequent
response will be available to each BIDDER upon request. Inquiries shall be submitted during
normal business hours to:

Bruce Spaulding, PE

Joel B. Spaulding & Company, Inc.
3322 West End Avenue, Suite 106
Nashville, TN 37203

Fax: (615) 255-7767

Email: bruce@joelbspaulding.com

The officers and all employees of the City of Tiptonville have been instructed to have NO
CONTACT written, verbal, or otherwise with any BIDDER concerning this contract or the
work involved other than to assist in the identification of the sites in the field. The BIDDERS
are requested to honor this instruction.

Failure to comply with the above instructions is a basis for rendering BID non-responsive.

4.0 DISCREPANCY OF STATEMENTS

The Contractor shall clarify any discrepancies found in the Plans, Specifications, and
Contract Documents with the Engineer prior to the bid letting. After contract award,
discrepancies noted are solely subject to the interpretation of the Engineer. Generally, the
most restrictive condition will apply.

5.0 DRUG FREE WORKPLACE CERTIFICATION - T.C.A. 50-9-113

A written affidavit regarding a Drug Free Workplace Program in conformance with T.C.A. 50-
9-113 will be submitted by the Contractor with the Bid and the Construction Contract.

6.0 DAVIS BACON WAGE RATE REQUIREMENTS

Davis Bacon Wage Rate requirements will apply. The Contractor's attention is directed to
the applicable wage rate included in these contract documents. The Contractor will be
required to provide to the owner certified payroll reports for each period. The Contractor is
also responsible for providing the weekly payroll reports for any sub-contractor performing
work on the job.
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GENERAL SCOPE AND SPECIAL PROVISIONS
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
7.0  EXECUTION OF CONTRACTS

The construction contracts and bonds shall be executed within the time specified in the
Proposal, and in at least four (4) copies.

8.0 BONDS AND INSURANCE

Each Bidder will provide a 5% Bid Bond. The Contractor will provide (4) original Performance
and Payment Bonds in 100% of the amount of the Contract.

The Contractor will provide insurance coverage as per the Supplemental Conditions.
9.0 EXECUTION, COORDINATION, SCHEDULE, AND PROGRESS OF THE WORK

The Contractor shall commence work under this contract within 21 days of “Notice to
Proceed” and shall fully complete the project within 210 consecutive calendar days thereafter
as stipulated. The Contractor will be charged liquidated damages in the sum of $200.00 for
each consecutive calendar day thereafter for breach of contract.

TIME IS OF THE ESSENCE OF THIS CONTRACT and the Contractor is required to pursue
the work continuously upon mobilization during normal work days and hours without delays,
absences, postponements, temporary abandonment of the project for other work, removal
of necessary equipment prior to completion, of failure to provide adequate manpower or
necessary equipment.

Abandonment of the work constitutes breach of contract.

10.0 ACCESS TO AND INSPECTION OF WORK

Representatives of the City of Tiptonville and Joel B. Spaulding & Company, Inc. Consulting
Engineers shall have at all times full access to records and physical facilities for inspection
of the work and of all materials intended for use in the work, as well as to plants where such
materials are produced and the Contractor shall provide facilities for such access and
inspection.

11.0  FIELD SUPERVISION

The Contractor shall designate to the project at least one full time on-site responsible
representative who can officially receive instructions from the Engineer.

12.0 APPLICATION FOR PAYMENTS
Five Percent (5%) retainage will be withheld for the entire duration of the Contract until all

Contract Conditions are met, including the submittal of all reports, data, cleanup activities,
etc.
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GENERAL SCOPE AND SPECIAL PROVISIONS
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
To ensure timely payment of partial requests, the Contractor shall confirm each day all
quantities for payment with the owner.

13.0 GUARANTEE
The Contractor shall guarantee all work and materials for a period of one year after the date

of acceptance, substantial completion, or beneficial occupancy as established by the
Engineer.
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DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES

CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

PART ONE - GENERAL

1.01

1.02

SCOPE OF WORK

A.

The Contractor shall locate, uncover, open, and perform visual inspections of the
project manholes and record any defect discovered. @ For manholes under
pavement, to facilitate manhole cover removal and riser ring installation, the
Contractor shall carefully chip or chisel out the pavement overlain on the manhole
casting and cover, to expose the outer diameter of the casting so that the cover
may be removed. The Contractor shall remove all pavement from the manhole
cover.

The visual inspection shall include surface photo, manhole cover and frame,
barrel, walls, inverts, and all appurtenances.

The nature of the inspections shall be to verify the physical condition of the
manhole and to provide a permanent record of the existing condition as it relates
to dimensions, materials, obstructions, breakage, connections, and deterioration.
Inspections may be performed by personnel entry or from the surface utilizing
pole mounted camera equipment to visually inspect the barrel, cone, wall, bench,
pipe seals, invert conditions, and conditions of connecting pipes.

Upon completion of the inspection and once all needed data is gathered, the
Contractor shall replace the manhole cover. For manholes under more than 1/2”
of pavement, the Contractor shall fill and patch the damaged asphalt with asphalt
patching material, using plywood and truck tire to compact the patch (temporary
“throw and go” patch).

For manholes under more than 1/2” of pavement, the Contractor shall furnish and
install a riser ring based on the required dimensions gathered during the
inspection. Upon delivery of the riser ring, the Contractor shall remove and
properly discard the “throw and go” patch material, install the riser ring, and
replace the manhole cover.

After installation of the riser ring and cover, the Contractor shall patch and level
any damaged asphalt around the perimeter of the riser ring with asphalt patching
material, compacting same with a tamping tool.

REQUIREMENTS

A.

B.

The Contractor shall inspect each manhole’s surroundings and each manhole
interior using visual means and a digital camera for documentation.

Each inspection shall be recorded on EPA manhole inspection forms as appear at
the end of this section.

All inspection forms shall be scanned and promptly submitted as .pdf files to the
ENGINEER.

All inspection data shall be entered into a NASSCO Manhole Assessment
Certification Program (MACP) compliant database. The database shall be
submitted along with the scanned .pdf files, all digital photographs in .jpg format
or approved equal, and all digital videos in a Microsoft Windows compatible
format.

The inspection photographs / videos, report documents, and inspection database
shall be in accordance with NASSCO MACP.
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1.03

1.03

1.04

DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES

CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

F. Contractor shall maintain a copy of all report material. The Contractor shall
provide comments as necessary to fully describe the existing condition of the
manhole on the inspection forms.

G. Contractor shall be responsible for modifications to equipment and/or inspection
procedures to achieve City report requirements.

H. No work shall commence prior to approval of the submitted material by the
Engineer. Once accepted, the report material shall serve as a standard for the
remaining work.

. This being a “per manhole” unit price contract, all data must be complete before
each inspection qualifies for payment. The CONTRACTOR shall be required to
obtain any inspection and assessment data found incomplete, missing, or unclear by
the ENGINEER prior to payment.

QUALITY ASSURANCE

A. Refer to the “General Scope and Special Provisions” for Contractor’s
Qualification requirements.

B. Each field inspection supervisor shall be NASSCO PACP certified. Use of
MACP /PACP certified technicians to review /document defects in the office (post
inspection/assessment) is not acceptable.

C. The Inspection Contractor must have an internal quality assurance/quality
control program in place and all inspection data shall be subjected to the
procedures prior to submittal to the Engineer. The Engineer will perform QA/QC
audits on submitted data.

D. QA/QC shall be performed by NASSCO PACP certified personnel.

SUBMITTALS

A. The following deliverables shall be submitted at the completion of inspection:

1. Electronic version (.pdf) of the manhole inspection reports

2. Populated NASSCO MACP manhole inspection database (.mdb or Excel)
saved on thumb drive or portable hard drive

3. Inspection digital photographs in .jpg format or approved equal saved on
thumb drive or portable hard drive

4. QA / QCreport

B. The above deliverables shall be submitted to the Engineer for approval.

C. The manhole inspection reports and database shall be in accordance with
NASSCO MACP.

NOTIFICATION

The Contractor shall notify the City’s Superintendent of Utilities a minimum of 48
hours prior to performing any inspection work. The City may have a representative
present during part or all the inspections. No payment will be made for inspections
performed without proper notification.
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DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES

CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

PART TWO - PRODUCTS

2.01

DIGITAL CAMERA FOR REMOTE INSPECTIONS

All manhole photographs required as part of this specification shall be obtained using
a digital camera with a minimum 12-megapixels.

PART THREE - EXECUTION

3.01

3.02

GENERAL

A.

The inspection crew shall mobilize to the site of the manhole inspection and
immediately establish traffic control measures per the City and Tennessee
Department of Transportation (TDOT) requirements as well as any measures
required to protect pedestrians. The crew shall inspect each manhole and record
required information.

B. Adiligent effort shall be made to locate all structures. Metal detectors shall be
used to locate buried manholes and manholes under pavement. Any buried sewer
or water appurtenances located by the metal detector incidental to the
investigation such as air relief valve boxes, water valve boxes, etc., shall marked
using orange utility-type marking paint.

Manholes under pavement shall be adjusted to street grade according to the
“Adjustment of Existing Manholes Under Pavement” section of these Detailed
Specifications.

Contractor shall notify the Engineer and City’s Superintendent of Utilities weekly
with a list of those manholes that could not be fully inspected, documenting the
specific reason, such as “unable to locate”, “surcharged”, “could not open”,
“obscured access”, or other. All pertinent information available shall be recorded
including area photo, address, etc. The Engineer and City’'s Superintendent of
Utilities may arrange to have some, or all these manholes made accessible for full
inspection. The Engineer and City’s Superintendent of Utilities will notify
Contractor of the status and may authorize re-inspection provided the
Contractor is still working on-site.

MANHOLE GENERAL INFORMATION

Once the manhole is located, the following information shall be recorded on the
Manhole Inspection Form (template is in the Appendix), using approved MACP codes
where applicable. All available information shall be collected and recorded for those
manholes that could not open, surcharged, etc.

Saw»>

Manhole ID (found on Manhole Inspection Exhibits)
Inspection date

Inspector’s name

Location (street name and nearest address)
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CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
Manhole depth (inches)
Rim to grade (height in inches)
Overall rating (1 = new - 5 = failing)
Infiltration and inflow rating (0O = none - 5 = gushing)
Area photo (using Manhole ID)
Internal photo (using Manhole ID)
Existing conditions
Pre-cleaning method
Location Using GIS coordinates
Material
Cover size (top surface diameter in inches)
Barrell size (diameter in inches)
Direction of effluent
Number of influents

FROPOZENASTZOMmD

3.03 MANHOLE CONDITION INFORMATION

The inspection crew shall complete all fields within the manhole condition /
hydraulics sections of the Manhole Inspection Form, using approved MACP codes
where applicable. The following information shall be collected:

Cover fit / condition (cover to frame fit, including number of vent holes)

Ring and frame fit / condition

Cone and riser condition

Barrel condition

Step condition

Bench condition

Channel condition

Cover type (solid, vented, bolted)

Cover material (cast iron, concrete, plastic)

Wall material (brick, concrete) / diameter

Indications of surcharge

L. Buildup issues

M. Flow description

ACNCIOmEUOWE

3.04 MANHOLE DEFECT INFORMATION

The inspection crew shall determine the types of defects within the manhole,
document each defect on the manhole form and take a photograph of each defect.
The manhole barrel, cone, wall, bench and channel will be inspected for structural
integrity, signs of I/I and the presence of roots. All documentation shall follow
NASSCO MACP standards. Each defect will be documented on the inspection form
with the following information:

A. Defect number

B. Component of manhole containing defect

C. Defect code (using approved MACP codes)

D. Image Reference (using Manhole ID)
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DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
CONNECTING PIPE DETAILS

Each pipe entering and exiting the manhole shall be photographed where possible
and inspected to determine diameter, pipe material, debris levels and rim to invert
distance (to 0.1 feet). The pipe inspection will include the following information:

A. Pipe photo (using approved file naming structure)

B. Pipe direction (incoming or outgoing)

C. Pipe clock positions (6 = outgoing)

D. Pipe diameter

E. Pipe material (using PACP codes)

F. Rim to invert distance (measured to nearest 1/10th of a foot)

G. Pipe special condition (drops, force mains, etc. using approved MACP codes)

H. Debris depth

I. Connecting structure number if manhole or cleanout, service line clock position,
stub out clock position, etc.

J.  Pipe seal condition (using approved MACP codes)

K. Pipe seal roots (using approved MACP codes)

L. Observed pipe defects, obstructions, roots, etc. (using PACP codes)

MANHOLE SKETCH

The inspection crew shall complete the “Standard Precast Manhole Existing
Measurements Form” found in the Appendices noting all connecting pipes. Any
special observations or notes may be added to the form.

Influent and effluent lines in each manhole shall be compared to the existing map and
corrections noted in the sketch section of the field form.

NOTIFICATION OF EMERGENCY CONDITIONS

Inspection crews shall immediately notify the City and/or on-site inspector of any
defects posing imminent danger to the public (missing lids, covers broken during
inspection, sink holes, etc.) and any observed pipe blockages or potential overflow
conditions.

COMPLETION

Once the inspection is complete the field crew shall make certain the ring is clean
and does not have any debris preventing a proper cover fit. The manhole lid shall be
replaced, and any displaced items moved back into place.

A list of manholes that could not be fully inspected, along with the problem
explanation, shall be forwarded to the Engineer and the City’s Superintendent of
Utilities weekly throughout the inspection work.

If the contractor has completed accessible inspections, and the Engineer authorizes,
then Contractor may be required to re-mobilize at the same unit price and complete
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DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
the requested inspections. All re-inspections will be at the same contracted unit
price.

Any map updates shall be consolidated and forwarded to the Engineer with the
submitted inspections.

3.09 PHOTOGRAPH REQUIREMENTS
A. During each inspection, the following series of photographs shall be taken:

1. Area Photograph - During the inspection, a photograph shall be taken of the
manhole cover showing location within the roadway, shoulder or easement as
appropriate. Photographs shall be taken of any indications of previous
overflows such as water marks and paper or other debris typical of sewer
overflows. Surface photographs shall be oriented in the direction of the
outgoing pipe to show the pipeline cover and easement condition. The area
photographs should show the manhole visible in the foreground where
possible. A minimum of one area photo is required.

2. Internal Photograph - Take a photograph of the manhole interior in plan view
showing the general arrangement of the incoming and outgoing sewers,
manhole walls and other appurtenances. The internal condition photograph
shall be oriented with the direction of the outgoing main line flow at the
bottom of the photograph (6:00 position). A minimum of one internal
photograph is required.

3. Manhole Defect Photographs - During manhole inspections digital
photographs shall be taken of all defects. Photographs must clearly and
accurately show each defect and correspond to defects and photo numbers
logged on the manhole inspection form. A minimum of one photo for each
observed defect is required.

4. Connecting Pipe Photographs - The camera should then be pointed into all
incoming and outgoing pipes where possible to capture general conditions
within the pipes. Any obvious blockages or defects should be noted using PACP
defect codes. A minimum of one photo of each incoming or outgoing pipe is
required.

B. During inspections manholes shall be free of steam, fog, water vapor or other
conditions that will impact the quality of photographs.

C. All photographs shall adequately capture the manhole conditions and details of
defects. Lighting and camera quality shall provide a clear, in-focus picture of the
manhole interior, manhole defects, and manhole. The lighting shall provide
uniform light, free from shadows or hot spots.

D. The images shall be kept electronically, copied to an external hard drive, and
submitted with the inspection forms per paragraph 3.06. Photographs shall be
named according to the photograph naming conventions included herein.

E. All digital photographs shall be referenced on the manhole inspection form and
electronic spreadsheet/database.
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3.10

3.11

3.12

DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT
F. All digital photographs shall be renamed in accordance with the following photo
file naming convention.
1. Area Photo = Manhole ID, A, Photo Number, jpg
Example: 3965002A0001.jpg
Manhole: 39650002
A=Area Photo
Photo No.0001
2. Internal Photo = Manhole ID, I, Photo Number, jpg
Example: 396500210001.jpg
Manhole: 3965002
I=Internal Photo
Photo No.0001
(Note: Photo oriented with the outgoing pipe on the bottom)
3. Manhole Defect Photo = Manhole ID, M, Photo Number, jpg
Example: 3965002M0015
Manhole: 3965002
M=Manhole Defect Photo
Photo No. 0015
4. Pipe Photo = Manhole ID, P, Photo Number, jpg
Example: 3965002P0002.jpg
Manhole: 3965002
P=Pipe Photo
Photo No. 0002

MANHOLE NUMBERING, INSPECTION FORMS AND DEFECT CODES

The Contractor shall use the City manhole numbering system when performing the
inspections for this project. Manhole numbers will be provided by the City.

Defect codes shall conform to those specified in the NASSCO MACP specification.
SITE RESTORATION

After inspecting manholes in an area, the Work site shall be cleaned and restored to
pre-Work conditions. If manhole is buried and exposed, then restore site by placing
material back over exposed manhole. No re-sodding is anticipated or included in the
pricing.

DELIVERABLES

The Contractor will be required to submit the following deliverables at the
completion of inspection.

A. Scanned Field Inspection Reports to include:
1. Inspection session header information (see required fields above)
2. Component observations
3. Manhole inspection details including defects observed and photo image
references
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DETAILED SPECIFICATIONS - INSPECTION OF EXISTING MANHOLES
CONTRACT 220 - SANITARY SEWER MANHOLE

LOCATING AND ASSESSMENT

Connecting pipe details
Manhole plan view sketch
Completed Manhole Riser Order Form where provided.
Format:
a. Adobe Acrobat PDF files — 1 report PDF per manhole
b. File name: <MH ID> <Date (year_mo_day format)>.PDF

Example: 30060002_2010_02_16.pdf

B. Inspection digital photograph in City approved format and resolution, and assigned
file names in accordance with the City standard.

N ook

C. Electronic Inspection Data stored and exported in City approved NASSCO Manhole
Assessment and Certification Program (MACP) compliant Microsoft Access database
(.MDB) version 4.4, or Excel file delivered on DVD or portable hard drive.

D. GIS location data as geodatabase file or shape file in a digital file format compatible
for use with ESRI ArcMap.

E. Marked up field maps detailing map corrections and /or discrepancies noted during
inspection.

F. All digital files shall be submitted on DVD or portable hard drive, labeled as follows:
DVD /Hard drive Labels - Typed labels shall be attached to the face of each DVD.
The typed index labels shall include the following information:

Content (Manhole Inspections)

Contractor name

Purpose of Survey (CIP R/R)

Tributary Pump station number

Manholes included (listing of manholes using City standard Asset Numbers)

Date of survey

Contract Number / Delivery Order Number (if applicable)

QA/QC report including listing of manhole inspections reviewed and results.

N DU N

END OF SECTION
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DETAILED SPECIFICATIONS
ADJUSTMENT OF EXISTING MANHOLES UNDER PAVEMENT
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT

PART ONE - GENERAL

This item shall consist of adjusting sanitary sewer manhole frames found under
pavement and furnishing all labor, materials, and other items necessary to bring the
frames to street grade.

PART TWO - PRODUCTS

A.

Adjustable Steel Riser Rings shall be used to adjust existing manhole frames under
pavement to street grade. Acceptable steel adjustment rings shall be as supplied
by American Highway Products, Massillon, Ohio, EJ, Maryville, Tennessee, or
approved equal.

PART THREE - EXECUTION

3.01

CONSTRUCTION REQUIREMENTS

A.

Adjustable Steel Riser Rings shall be installed on manholes currently
under pavement where the grade of the existing manhole is determined
to be more than 3 /4" below street grade. Typical adjustable steel riser
ring heights start at 3 /4” and may be ordered in 1/4" increments. The
finished grade of the lid shall be within a 1/4” tolerance of the surrounding
pavement and shall provide a smooth riding surface.

For manholes under pavement, to facilitate manhole cover removal and riser ring
installation, the Contractor shall carefully chip or chisel out the pavement overlain
on the manhole casting and cover, to expose the outer diameter of the cast ring
so that the cover may be removed. The Contractor shall remove all pavement and
debris from the manhole cover.

During the course of manhole inspection, the Contractor shall carefully obtain the
dimensions required by the riser ring manufacturer. The Contractor shall
measure the existing ring and manhole cover according to the manufacturer’s
requirements during the manhole inspection and prior to ordering from the
manufacturer. A typical “Manhole Riser Order Form” is included in these
specifications, but the Contractor shall gather any required data required by the
actual vendor of the riser rings on that vendor’s order form.

Upon completion of the inspection of the manholes under pavement, the
Contractor shall fill and patch the damaged asphalt with asphalt patching
material, using plywood and truck tire to compact the patch (temporary “throw
and go” patch).

The Contractor shall order and provide each riser ring based on the required
dimensions gathered during the inspection

Upon delivery of the riser ring, the Contractor shall remove and properly discard
the “throw and go” patch material as needed to remove the manhole cover and
access the existing ring.

Adjustment of Existing Manholes Under Pavement 115



3.02

3.03

G.

H.

DETAILED SPECIFICATIONS
ADJUSTMENT OF EXISTING MANHOLES UNDER PAVEMENT
CONTRACT 220 - SANITARY SEWER MANHOLE
LOCATING AND ASSESSMENT
The Contractor will remove all the material build-up and foreign matter of any
kind on all surfaces that the manhole riser will touch.
Upon insertion of the riser ring, the Contractor will expand the linkage until riser
is tight and fully engaged all around the circumference to insure a reliable
installation. The Contractor shall install the adjusting ring according to the
manufacturer’s specifications and recommendations. The ring shall be
adequately tightened to ensure proper operation under normal traffic
conditions.
Replace the manhole cover and verify that the grade of the lid is within a 1/4”
tolerance of the surrounding pavement and provides a smooth riding
surface.
After installation of the riser ring and cover, the Contractor shall patch and level
all damaged asphalt around the perimeter of the riser ring with asphalt patching
material, compacting same with a tamping tool. The Contractor shall fill in any
needed asphaltic concrete to ensure a proper, neat, and long-lasting installation.
The Contractor will be responsible for any repair or maintenance due to poor
workmanship.

K. All installations shall be inspected and approved by a City inspector

EQUIPMENT

The Contractor shall provide the necessary tools and equipment to complete all Work
as described above.

MEASUREMENT

The number of existing manholes under pavement whose rings are raised and
accepted will be measured for payment per each. Payment under this item shall also
include all Work to be performed in the “Inspection of Existing Manholes” section
of these Specifications.

END OF SECTION
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MANHOLE "INFORMATION SOURCE" DESCRIPTIONS

1. Best Guess: Logical locations for a sanitary sewer structure, considering
existing pipe alignment. No other evidence available.

2. Schematic Map: Manholes depicted on sanitary sewer Key Maps prepared
by Allen & Hoshall in 1967. Could be under pavement or obscured from view.
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3. Construction Drawing: Manholes depicted on construction drawings
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pavement. Mostly coincide with Schematic Map and Construction Drawings,

where available.
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City of Tiptonville, TN

Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments

46 | -89.471624 36.374848 | G4 JAlgee St 01/01/50 295.97 Paint from Aerial

53 -89.471587 36.375924 | G5 |Algee St 01/01/50 297.00 Evidence from Aerial Paved

155 | -89.471616 36.375145 ] G5 JAlgee St 01/01/50 296.07 Evidence from Aerial Paved

157 | -89.471554 36.376746 | G5 JAlgee St 01/01/50 297.61 Schematic Map Paved

159 | -89.471522 36.377875] G5 JAlgee St 01/01/50 298.78 Schematic Map Paved

234 | -89.478677 36.379905] F5 |Beal St 06/01/91 296.16 Construction Drawing  |Obscured; likely buried
235 | -89.478741 36.379296 ] F5 |Beal St 06/01/91 298.18 Construction Drawing Buried

90 | -89.477353 36.376843 | F5 |Cates St 01/01/50 298.06 Schematic Map Paved

196 | -89.478772 36.376863 | F5 |Cates St 01/01/50 298.52 Schematic Map Paved

124 | -89.475479 36.381857 | F6 |JCedar St 01/01/50 288.87 Schematic Map Buried

126 | -89.475479 36.380928 | F6 JCedar St 01/01/50 291.63 Schematic Map Paved

193 | -89.475404 36.379154 | F5 ]JCedar St 01/01/50 299.75 Schematic Map Paved

194 | -89.475410 36.380091 ] F5 JCedar St 01/01/50 297.16 Schematic Map Paved

58 | -89.476905 36.375410| F5 |Cherry St 01/01/50 298.25 Paint from Aerial Paved

87 | -89.476888 36.374734 | F4 |Cherry St 09/19/67 | 284.13 284.13 | 297.53 | 13.40 |Evidence from Aerial Paved

88 -89.476901 36.375860 | F5 |Cherry St 01/01/50 298.92 Evidence from Aerial Paved

91 -89.476874 36.377260 | F5 |Cherry St 01/01/50 298.62 Evidence from Aerial Paved

92 -89.476952 36.374721 | F4 |Cherry St 01/01/50 297.60 Evidence from Aerial Paved

148 | -89.476881 36.370959 | F4 |Cherry St 09/19/67 | 278.41 278.41 | 291.51| 13.10 |Schematic Map Buried

149 | -89.476882 36.371932 | F4 |Cherry St 09/19/67 | 279.63 279.63 | 291.34| 11.71 |Paint from Aerial

150 | -89.476896 36.372930 | F4 [Cherry St 09/19/67 280.99 280.87 | 291.84 | 10.97 |Schematic Map Obscured; likely paved
152 | -89.476941 36.372803 | F4 [Cherry St 01/01/50 292.97 Schematic Map Paved

154 | -89.476816 36.375319 | F5 |Cherry St 09/19/67 285.23 285.23 | 297.52 | 12.29 |Evidence from Aerial Paved

165 | -89.476829 36.377255 | F5 ]Cherry St 09/19/67 | 288.52 288.52 | 298.69 | 10.17 |Schematic Map Paved

167 | -89.476923 36.373712 | F4 |Cherry St 01/01/50 295.50 Schematic Map Paved

168 | -89.476857 36.373798 | F4 |Cherry St 09/19/67 282.45 282.45 | 295.60 | 13.15 |Evidence from Aerial Paved

169 | -89.476938 36.372946 | F4 |Cherry St 01/01/50 293.81 Schematic Map Obscured; likely paved
199 | -89.476888 36.376335| F5 |Cherry St 01/01/50 298.55 Evidence from Aerial Paved

200 | -89.476822 36.376335] F5 |Cherry St 09/19/67 | 286.91 286.91 | 297.97 | 11.06 |Schematic Map Paved

15 | -89.466111 36.378020 | H5 |Church St 293.68 293.34 | 302.34| 9.00 |}Paint from Aerial Paved

16 | -89.466181 36.378106 | H5 |Church St 01/01/50 302.46 Survey Paved

23 | -89.487002 36.378380 | E5 |Church St 01/01/50 295.45 Paint from Aerial

24 | -89.485506 36.378368 | E5 |Church St 01/01/50 296.58 Paint from Aerial

25 | -89.483807 36.378356 | E5 |Church St 01/01/50 297.05 Paint from Aerial

26 | -89.482531 36.378348 | E5 |Church St 01/01/50 297.47 Paint from Aerial

27 | -89.481372 36.378341 | E5 |Church St 01/01/50 298.32 Paint from Aerial

28 | -89.480212 36.378334 | F5 |Church St 01/01/50 298.67 Paint from Aerial

Detailed Manhole Inventory
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City of Tiptonville, TN

Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments
29 -89.479229 36.378296 | F5 ]Church St 01/01/50 298.70 Paint from Aerial
30 -89.477981 36.378248 | F5 ]Church St 01/01/50 298.37 Paint from Aerial
31 -89.476862 36.378206 | F5 ]Church St 01/01/50 298.35 Paint from Aerial
32 -89.473980 36.378170 ] G5 |Church St 01/01/50 299.46 Paint from Aerial
33 -89.472500 36.378157 | G5 |Church St 01/01/50 298.92 Paint from Aerial
34 -89.469507 36.378135] G5 |Church St 01/01/50 300.23 Paint from Aerial
35 -89.467896 36.378135 ] G5 |Church St 01/01/50 301.88 Paint from Aerial
47 -89.471507 36.378148 | G5 |Church St 01/01/50 299.02 Paint from Aerial Paved
54 -89.476823 36.378202 | F5 ]Church St 09/19/67 290.20 | 298.32| 8.12 |Paint from Aerial
101 | -89.475459 36.378185 ] F5 |Church St 01/01/50 298.75 Evidence from Aerial Paved
131 | -89.470507 36.378142 | G5 |Church St 01/01/50 299.36 Schematic Map Paved
162 | -89.473499 36.375259 ] G5 |Cochran St 01/01/50 296.93 Evidence from Aerial Paved
76 -89.472498 36.379319 | G5 |College St 01/01/50 299.59 Evidence from Aerial Paved
112 | -89.472504 36.378885 ] G5 |College St 01/01/50 299.66 Evidence from Aerial Paved
113 | -89.472423 36.381673 ] G6 |College St 01/01/50 292.11 Evidence from Aerial Paved
1 -89.487185 36.373608 | E4 JEIm St 09/19/67 279.69 279.40 | 295.06 | 15.66 |Paint from Aerial
2 -89.487219 36.372648 | E4 JEIm St 09/19/67 278.76 | 278.70 | 291.26 | 12.56 ]Evidence from Aerial Buried
3 -89.487249 36.371965 | E4 JEIm St 06/01/16 277.45 277.35 | 286.50 | 9.15 |Construction Drawing
4 -89.487252 36.371678 | E4 |EIm St 09/19/67 276.92 276.92 | 285.61| 8.69 [Survey Buried
5 -89.487283 36.371020 ]| E4 |EIm St 09/19/67 276.27 276.24 | 284.96 | 8.72 |Survey
6 -89.487486 36.370313 | E4 |EIm St 09/19/67 275.24 275.23 | 280.97 | 5.74 |Survey
7 -89.487511 36.369663 | E4 |EIm St 09/19/67 280.15 Survey
8 -89.487725 36.369664 | D4 |EIm St 09/19/67 271.29 | 267.89| 267.19 | 282.07 | 14.88 |Survey Buried
21 -89.487034 36.376246 ] E5 |EIm St 01/01/50 296.85 Paint from Aerial
22 -89.487006 36.377389 ] E5 |EIm St 01/01/50 296.84 Paint from Aerial
102 | -89.487055 36.374947 | E5 |EIm St 01/01/50 294.53 Evidence from Aerial Paved
103 | -89.487141 36.374801 ] E5 |EIm St 01/01/50 293.56 Evidence from Aerial Paved
240 | -89.487090 36.374287 | E4 JEIm St Best Guess Obscured; likely paved
163 | -89.474436 36.375276 | F5 JFaubus St 01/01/50 297.54 Schematic Map Paved
164 | -89.474667 36.375354 | F5 JFaubus St 01/01/50 297.87 Evidence from Aerial
20 | -89.487187 36.373876 | E4 |Foster St 01/01/50 294.33 Paint from Aerial
45 | -89.471671 36.373663 | G4 JFoster St 01/01/50 295.44 Paint from Aerial
83 | -89.485243 36.373903 | E4 |Foster St 01/01/50 294.47 Evidence from Aerial Paved
84 -89.483986 36.373893 | E4 |Foster St 01/01/50 294.23 Evidence from Aerial Paved
160 | -89.472589 36.373671 | G4 JFoster St 01/01/50 295.00 Schematic Map Paved
161 | -89.473544 36.373680 | G4 JFoster St 01/01/50 295.75 Schematic Map Paved
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City of Tiptonville, TN

Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments
166 | -89.475248 36.373697 | F4 |Foster St 01/01/50 295.45 Schematic Map Paved
36 -89.465316 36.376624 | H5 |Gibson EMC 09/19/67 | 288.56 288.56 | 301.38 | 12.82 |Paint from Aerial
108 | -89.463396 36.376592 | H5 ]Gibson EMC 09/19/67 | 290.30 290.20 | 300.65| 10.45 ]Evidence from Aerial
136 | -89.463947 36.376601 | H5 ]Gibson EMC 09/19/67 | 289.40 289.40 | 331.35| 41.95 |Schematic Map Obscured
137 | -89.463405 36.377332 ] H5 ]Gibson EMC 09/19/67 | 291.04 291.04 | 299.78 | 8.74 |Schematic Map Obscured
241 | -89.471467 36.371685 ] G4 |Hamra St Evidence from Aerial Paved
179 | -89.486101 36.377394 ] E5 JHaynes St 01/01/50 296.26 Schematic Map Paved
181 | -89.484932 36.377955] E5 JHaynes St 01/01/50 298.47 Schematic Map Paved
183 | -89.484927 36.377400 ] E5 JHaynes St 01/01/50 297.60 Schematic Map Paved
151 | -89.475406 36.372777 | F4 |Headden Dr 01/01/50 293.91 Schematic Map Paved
153 | -89.473543 36.372769 | G4 |Headden Dr 01/01/50 337.18 Schematic Map Obscured
61 -89.452864 36.379235 | J5 |Holifield Rd 09/19/67 306.03 Paint from Aerial
109 | -89.451847 36.379263 ] J5 [Holifield Rd 09/19/67 306.68 Evidence from Aerial
10 -89.466859 36.382957 | H6 |Kentucky St 293.11 Survey Paved
11 -89.465911 36.381799 | H6 |Kentucky St 295.45 Survey
12 -89.466005 36.379923 | H5 |Kentucky St 11/01/11 | 291.01 290.99 | 301.85| 10.86 |Evidence from Aerial
13 -89.466011 36.379211 | H5 |Kentucky St 11/01/11 | 292.41 292.39 | 303.36| 10.97 ]Evidence from Aerial
14 ] -89.465982 36.378303 | H5 JKentucky St 11/01/11 | 293.15 293.19 | 302.71| 9.53 |JPaint from Aerial
17 -89.465959 36.379043 | H5 JKentucky St 11/01/11 292.62 292.61 | 301.14| 8.53 |JEvidence from Aerial Buried
67 -89.465972 36.380568 | H5 JKentucky St 11/01/11 299.97 Evidence from Aerial
68 -89.466199 36.380569 | H5 JKentucky St 11/01/11 300.48 Evidence from Aerial
70 -89.466247 36.380378 | H5 JKentucky St 11/01/11 301.28 Evidence from Aerial Paved
100 | -89.465880 36.380392 | H5 |Kentucky St 11/01/11 300.21 Evidence from Aerial Paved
115 | -89.466273 36.378973 | H5 |Kentucky St 301.26 Evidence from Aerial
116 | -89.466219 36.378615 | H5 |Kentucky St 302.94 Evidence from Aerial Buried
135 | -89.465923 36.381254 | H6 |Kentucky St 11/01/11 295.20 Paint from Aerial Buried
50 -89.456976 36.378981 ] |5 |Keystone Dr 09/19/67 297.97 297.97 | 304.79 | 6.82 |Paint from Aerial
107 | -89.456971 36.379254 ] |5 ]Keystone Dr 09/19/67 299.07 298.50 | 304.74| 6.24 |Evidence from Aerial Buried
110 | -89.456615 36.379256 | 15 ]Keystone Dr 09/19/67 305.52 Evidence from Aerial
144 | -89.457002 36.378127 ] |5 |Keystone Dr 09/19/67 297.36 297.26 | 304.62 | 7.36 |Schematic Map Paved
145 | -89.456956 36.379268 | 15 ]Keystone Dr 09/19/67 304.63 Schematic Map Buried
146 | -89.456865 36.382948 | 16 |Keystone Dr 301.34 Schematic Map Buried
51 -89.463416 36.378190 | H5 |Lake Dr 09/19/67 | 292.06 291.96 | 300.97| 9.01 |JPaint from Aerial
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City of Tiptonville, TN

Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments
111 | -89.457488 36.378137 ] I5 ]JLake Dr 303.32 Evidence from Aerial Buried
138 | -89.463414 36.378043 | H5 JLake Dr 09/19/67 | 291.79 291.79 | 300.78 | 8.99 |Schematic Map Obscured
139 | -89.462293 36.378180 | H5 JLake Dr 09/19/67 | 292.97 292.97 | 299.95| 6.98 |Schematic Map Buried
140 | -89.461287 36.378171 ] H5 JLake Dr 09/19/67 | 293.81 293.81 | 300.16 | 6.35 |Schematic Map Buried
141 | -89.460248 36.378162 | I5 JLake Dr 09/19/67 | 294.65 294.65 | 301.15| 6.50 |Schematic Map Buried
142 | -89.459228 36.378152 ] I5 ]JLake Dr 09/19/67 | 295.43 295.43 | 301.44| 6.01 |Schematic Map Buried
143 | -89.458211 36.378143 ] I5 ]JLake Dr 09/19/67 | 296.33 296.33 | 306.40 | 10.07 |Schematic Map Obscured; likely buried
19 -89.465024 36.380433 | H5 |Lake St 301.09 Evidence from Aerial
48 -89.477897 36.380423 | F6 |Lake St 01/01/50 293.83 Paint from Aerial
69 -89.466301 36.380383 | H5 |Lake St 300.90 Evidence from Aerial Paved
77 -89.472437 36.380418 | G6 |Lake St 01/01/50 295.30 Evidence from Aerial Paved
80 -89.482470 36.380719 ] E6 |Lake St 01/01/50 292.29 Evidence from Aerial Paved
96 -89.469421 36.380396 | G5 |Lake St 01/01/50 299.97 Evidence from Aerial
98 -89.474808 36.380430 ] F6 |Lake St 01/01/50 292.20 Evidence from Aerial Buried
99 -89.472489 36.380418 | G6 |Lake St 01/01/50 295.32 Evidence from Aerial Paved
125 | -89.475479 36.380429 | F6 |Lake St 01/01/50 293.02 Schematic Map Paved
127 | -89.471481 36.380411 | G5 |JLake St 01/01/50 296.60 Schematic Map Paved
128 | -89.470459 36.380403 | G5 |JLake St 01/01/50 297.87 Schematic Map Paved
132 | -89.467211 36.380387 | H5 |JLake St 01/01/50 300.00 Schematic Map Paved
133 | -89.468342 36.380391 | G5 |JLake St 01/01/50 300.35 Schematic Map Buried
188 | -89.483697 36.380700 ] E6 |JLake St 01/01/50 293.55 Schematic Map Paved
190 | -89.481424 36.380661 | E6 JLake St 01/01/50 293.40 Schematic Map Paved
191 | -89.480377 36.380597 | F6 |Lake St 01/01/50 294.69 Schematic Map Paved
192 | -89.478618 36.380472 | F6 |Lake St 06/01/91 294.07 Construction Drawing Paved
55 -89.482459 36.381220 | E6 |Leduke St 01/01/50 290.10 Paint from Aerial
117 | -89.482467 36.379962 | E5 |Leduke St 01/01/50 298.71 Evidence from Aerial Paved
118 | -89.482497 36.379122 | E5 |Leduke St 01/01/50 298.08 Evidence from Aerial Paved
189 | -89.482449 36.380395 ] E6 |Leduke St 01/01/50 296.74 Schematic Map Paved
89 -89.479208 36.375897 | F5 |Maple St 01/01/50 296.99 Evidence from Aerial Paved
171 | -89.478128 36.374156 | F4 |Markham St 01/01/50 297.22 Schematic Map Paved
78 -89.473600 36.381857 | G6 |McBride St 01/01/50 292.13 Evidence from Aerial Paved
122 | -89.472962 36.381856 | G6 |McBride St 01/01/50 291.62 Best Guess Paved
123 | -89.474597 36.381857 | F6 |McBride St 01/01/50 291.67 Schematic Map Obscured; likely paved
119 | -89.483755 36.379468 | E5 [N. Court St 01/01/50 298.42 Evidence from Aerial Paved
187 | -89.483700 36.380514 ] E6 [N. Court St 01/01/50 294.59 Schematic Map Paved
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City of Tiptonville, TN

Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments
79 -89.485498 36.378757 | E5 |N. Main St 01/01/50 297.54 Evidence from Aerial Paved
120 | -89.485460 36.379855 | E5 [N. Main St 01/01/50 297.69 Evidence from Aerial Paved
184 | -89.485115 36.380164 | E6 [N. Main St 01/01/50 297.57 Schematic Map Paved
129 | -89.469450 36.379875 ] G5 |Phoenix St 01/01/50 301.80 Schematic Map Paved
130 | -89.469483 36.379052 | G5 |Phoenix St 01/01/50 301.07 Schematic Map Paved
85 -89.479263 36.374806 | F5 |Poplar St 01/01/50 297.07 Evidence from Aerial Paved
86 -89.478113 36.374742 | F5 |Poplar St 01/01/50 297.96 Evidence from Aerial Paved
170 | -89.477272 36.374721 | F4 |Poplar St 01/01/50 297.68 Schematic Map Buried
177 | -89.484843 36.374949 | E5 |Poplar St 01/01/50 294.71 Evidence from Aerial Paved
178 | -89.486043 36.374945 | E5 |Poplar St 01/01/50 295.91 Evidence from Aerial Paved
134 | -89.468335 36.381565 | G6 JRailroad 298.34 Evidence from Aerial Buried

9 -89.476867 36.369960 | F4 ]Reelfoot St 09/19/67 287.52 | 283.94 | 272.09 | 290.44 | 18.35 |Paint from Aerial

39 -89.472483 36.369934 | G4 |Reelfoot St 09/19/67 290.27 Evidence from Aerial Paved
52 -89.474699 36.369947 | F4 ]Reelfoot St 09/19/67 274.14 274.14 | 292.52 | 18.38 |Paint from Aerial

59 -89.475925 36.369957 | F4 ]Reelfoot St 09/19/67 273.16 273.16 | 291.16 | 18.00 |Paint from Aerial Paved
71 -89.469913 36.369925 | G4 JReelfoot St 09/19/67 292.96 Evidence from Aerial Paved
72 -89.471798 36.369936 | G4 |Reelfoot St 06/01/91 276.08 275.70 | 290.15| 14.45 |Construction Drawing Paved
73 -89.471481 36.369934 | G4 |Reelfoot St 09/19/67 276.08 275.70 | 290.74 | 15.04 |Construction Drawing Paved
74 -89.469586 36.369942 | G4 |Reelfoot St 09/19/67 293.03 Evidence from Aerial Paved
156 | -89.473078 36.376767 | G5 JRobertson St 01/01/50 298.35 Best Guess Paved
158 | -89.473513 36.376771 | G5 JRobertson St 01/01/50 299.04 Schematic Map Obscured; likely paved
75 -89.472530 36.377447 | G5 |Robertson St to Church St 01/01/50 299.25 Evidence from Aerial Buried
65 -89.483837 36.376350 ] E5 |S. Court St 01/01/50 297.14 Evidence from Aerial Paved
66 -89.483926 36.373999 | E4 |S. Court St 01/01/50 294.32 Evidence from Aerial Paved
175 | -89.483927 36.374950 ] E5 |S. Court St 01/01/50 295.05 Schematic Map Paved
201 | -89.483902 36.375949 ] E5 |S. Court St 01/01/50 296.44 Schematic Map Paved
180 | -89.486107 36.377968 | E5 |S. Main St 01/01/50 297.07 Schematic Map Paved
182 | -89.486141 36.376594 | E5 |S. Main St 01/01/50 295.93 Schematic Map Paved
210 | -89.475551 36.385951 | F7 |S.R.22 05/01/03 280.29 280.19 | 289.29| 9.10 |Construction Drawing
211 | -89.475550 36.386953 | F7 |S.R.22 05/01/03 281.44 281.34 | 289.44| 8.10 |Construction Drawing
212 | -89.475534 36.387956 ] F7 |S.R.22 05/01/03 289.90 Construction Drawing
213 | -89.475530 36.388958 | F7 |S.R.22 05/01/03 289.90 Construction Drawing
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Sanitary Sewer System - Detailed Manhole Inventory

MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments
214 | -89.475529 36.389961 ] F7 |S.R.22 05/01/03 291.60 Construction Drawing
215 | -89.475528 36.390963 | F7 |S.R.22 05/01/03 293.21 Construction Drawing
216 | -89.475527 36.391966] F8 [S.R. 22 05/01/03 291.48 Construction Drawing Obscured
217 | -89.475224 36.388957 | F7 |S.R.22 05/01/03 291.34 Construction Drawing
218 | -89.475227 36.388285] F7 |S.R.22 05/01/03 291.09 Construction Drawing
219 | -89.475219 36.390207 | F7 |S.R.22 05/01/03 | 286.09 285.99 | 292.68| 6.69 |Construction Drawing
220 | -89.475237 36.391210] F8 |S.R. 22 05/01/03 291.54 Construction Drawing Obscured
221 | -89.475228 36.392289 ] F8 |S.R.22 05/01/03 294.45 Construction Drawing  |Buried
222 | -89.475226 36.392193 | F8 |S.R. 22 05/01/03 294.03 Construction Drawing  |Obscured; likely buried
223 | -89.474428 36.392204 | G8 |S.R. 22 05/01/03 294.64 Construction Drawing  |Obscured; likely buried
224 | -89.475288 36.393085] F8 |S.R.22 05/01/03 297.44 Construction Drawing  |Buried
225 | -89.475311 36.393909 | F8 |S.R.22 05/01/03 297.07 Construction Drawing  |Buried
226 | -89.474207 36.393929 ] G8 |S.R. 22 05/01/03 298.81 Construction Drawing
227 | -89.475306 36.394735] F8 |S.R. 22 05/01/03 297.63 Construction Drawing  |Buried
228 | -89.475000 36.394733 ] G8 |S.R. 22 05/01/03 297.78 Construction Drawing  |Buried
229 | -89.474622 36.394921] G8 |S.R. 22 05/01/03 298.43 Construction Drawing  |Buried
230 | -89.474520 36.394921] G8 |S.R. 22 05/01/03 298.29 Construction Drawing  |Buried
231 | -89.475524 36.393274 ] F8 |S.R. 22 05/01/03 | 290.22 290.14 | 297.92| 7.78 |]Construction Drawing
232 | -89.475481 36.395033 ] F8 |S.R. 22 05/01/03 | 291.93 291.85 | 297.63 | 5.78 |Construction Drawing |Buried
233 | -89.475450 36.394155] F8 |S.R. 22 05/01/03 | 290.76 290.66 | 296.56| 5.90 JConstruction Drawing |Buried
18 | -89.466312 36.376655 ] H5 |S.R.78 09/19/67 | 287.78 287.78 | 301.10 | 13.32 ]Evidence from Aerial Paved
37 | -89.468190 36.369902 | G4 |S.R.78 09/19/67 281.02 | 291.77 | 10.75 |Construction Drawing
38 | -89.468301 36.369914 | G4 |S.R.78 09/19/67 | 280.57 | 280.47 | 280.37 | 291.74 | 11.37 |Evidence from Aerial
63 | -89.467754 36.372066 | G4 |S.R.78 09/19/67 | 281.73 281.73 | 294.21 | 12.48 |Evidence from Aerial
64 | -89.467460 36.372849 | G4 |S.R.78 09/19/67 295.40 Evidence from Aerial
97 -89.466303 36.377348 ]| H5 |S.R.78 01/01/50 301.33 Evidence from Aerial Paved
104 | -89.467205 36.373663 | H4 |S.R.78 09/19/67 295.83 Evidence from Aerial
105 | -89.466406 36.376239 ] H5 |S.R.78 09/19/67 299.68 Evidence from Aerial Paved
106 | -89.466703 36.375245] H5 |S.R.78 09/19/67 297.94 Evidence from Aerial Buried
121 | -89.466461 36.376717 | H5 |S.R.78 01/01/50 300.76 Schematic Map Paved
147 | -89.468071 36.371025] G4 |S.R.78 09/19/67 | 281.17 281.17 | 291.89 | 10.72 |Best Guess Buried
237 | -89.488434 36.375598 | D5 |Siegel St 01/01/50 295.36 Schematic Map Buried
185 | -89.484644 36.378856 | E5 |Tank to N. Main St 01/01/50 297.78 Schematic Map Paved
186 | -89.484639 36.379202 | E5 |Tank to N. Main St 01/01/50 297.02 Schematic Map Buried
49 | -89.477885 36.381310| F6 |Tipton St 09/19/67 290.49 Paint from Aerial
62 | -89.477919 36.378676 ] F5 |Tipton St 01/01/50 298.37 Evidence from Aerial Paved
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MH ID| Latitude Longitude | Grid |Location Desc. Install Date | Inv. High| Inv. In | Inv. Out | Rim El. | Depth [Information Source Comments

114 | -89.477970 36.379947 | F5 [Tipton St 01/01/50 296.84 Evidence from Aerial Paved

238 | -89.477854 36.382069 | F6 [Tipton St 09/19/67 290.15 Best Guess Paved

93 -89.482059 36.374951 | E5 |Tulip St 01/01/50 295.22 Evidence from Aerial Paved

94 -89.481988 36.376013 | E5 |Tulip St 01/01/50 295.80 Evidence from Aerial Paved

202 | -89.482062 36.374017 | E4 |Tulip St 01/01/50 294.98 Schematic Map Obscured; likely paved

204 | -89.488160 36.374805] D5 [Van Pool St 01/01/50 296.64 Schematic Map Paved

208 | -89.488398 36.374806 | D5 [|Van Pool St 01/01/50 | 281.85 | 281.85| 281.65 | 294.63 | 12.98 |Schematic Map Paved

209 | -89.489638 36.374811 ] D5 [Van Pool St 01/01/50 293.46 Schematic Map Buried

56 | -89.487892 36.374203 | D4 |Van Pool St to EIm St 09/19/67 293.33 Paint from Aerial

203 | -89.487896 36.373613 | D4 [Van Pool St to Elm St 09/19/67 | 280.33 280.23 | 292.70 | 12.47 |Schematic Map Buried

205 | -89.488166 36.373884 | D4 |Van Pool St to EIm St 01/01/50 292.17 Construction Drawing Buried

206 | -89.487889 36.374658 | D5 JVan Pool St to EIm St 09/19/67 281.32 281.22 | 295.28 | 14.06 |Schematic Map Obscured; likely buried

207 | -89.488365 36.374660 ] D5 |Van Pool St to Elm St 09/19/67 | 281.61 281.51 | 292.69 | 11.18 |Schematic Map Buried

40 | -89.471836 36.369144 | G3 |Vaughn Dr 09/19/67 | 277.63 277.63 | 286.25| 8.62 |Paint from Aerial

41 | -89.471823 36.368325 | G3 JVaughn Dr 09/19/67 | 279.20 279.10 | 286.96 | 7.86 |JPaint from Aerial

42 | -89.471831 36.367899 | G3 |Vaughn Dr 09/19/67 287.32 Paint from Aerial

43 | -89.471697 36.367902 | G3 |Vaughn Dr 09/19/67 287.56 Paint from Aerial

44 | -89.471724 36.366968 | G3 |Vaughn Dr 09/19/67 286.57 Paint from Aerial

236 | -89.470651 36.367871 | G3 |Vaughn Dr 09/19/67 289.38 Evidence from Aerial

239 | -89.470118 36.368311 | G3 |Vaughn Dr 288.20 Paint from Aerial

60 -89.444411 36.379151 ] K5 JWagon Wheel Rd 09/19/67 291.20 Evidence from Aerial

57 | -89.480325 36.373844 | F4 |Walnut St 01/01/50 296.78 Paint from Aerial

172 | -89.480312 36.374824 | F5 |Walnut St 01/01/50 297.11 Schematic Map Obscured; likely paved

173 | -89.480347 36.374030] F4 |Walnut St 01/01/50 296.86 Paved

174 | -89.480309 36.374940] F5 [Walnut St 01/01/50 298.01 Schematic Map Paved

195 | -89.480238 36.376881 ] F5 |Walnut St 01/01/50 296.91 Schematic Map Paved

197 | -89.480262 36.375913 ] F5 |Walnut St 01/01/50 297.12 Schematic Map Paved

198 | -89.480267 36.375775] F5 [Walnut St 01/01/50 298.17 Schematic Map Paved

81 -89.484063 36.376304 | E5 JWynn St 01/01/50 296.96 Evidence from Aerial Paved

82 | -89.485566 36.376273 | E5 |Wynn St 01/01/50 296.40 Evidence from Aerial Paved

95 | -89.480487 36.376289 ] F5 |Wynn St 01/01/50 296.54 Evidence from Aerial Paved

176 | -89.481992 36.376307 | E5 JWynn St 01/01/50 296.12 Schematic Map Paved
Total Manholes 241 Total Paved Manholes 118

Total Buried Manholes 44
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City of Tiptonvil

le, TN

Sanitary Sewer System - Manhole Inspection Form

Manhole ID:

Date:
Inspector:
Street:
Address #:
Depth:

Rim to Grade:

Conditions:

Pre-Cleaning:

Locatlon
Roadway
Gutter
Paved Alley
Unpaved Alley
Grass
Other (desc.)

Cover'
Serviceable
Loose

Below Grade

Damaged
Sealed

Holes (#)

Bench:
Serviceable
Cracked/Broken
Bad base joint

Indications of

Surcharge?:
None

Minor

Yes, need followup

COMMENTS:

Dry :l

Rating (1 to 5):

I /| Rate:

Wet I:l

(1=new...

5 = failing)

(0O=none....

5 = gushing)

Standing Water I:l

Area Photo: |:|

(Y/N)

Internal Phot0:|:|

(Y/N)

Frozen I:l

Wall Material:
Brick

Block

Concrete

Lined

Other

Ring & Frame:

Cover Size:
22"

24"

30"

36"

Other (desc.)

Cone & Riser:

Raise
Lower

Inflow?

Channel:
Serviceable
Obstructed| |

Bad joints

Roots at connection

Serviceable :

Loose ||
Displaced

Missing Grout :

Buildup Issues:

Grease

Debris

Silt

Infiltration, if yes, note below
(None, Minor, Some, Excessive)

Serviceable
Cracked/Broken
Corroded
Misaligned
Infiltration
Roots at Joints

Inflow?

Cover Type:
Solid

Vented

Bolted

Other (desc.)

Barrel Size:
48"
60"
72"
84"
96"
Other

Barrel:
Serviceable
Cracked/Broken
Corroded
Misaligned
Infiltration
Roots at Joints

Inflow?

Cover Material:

Cast Iron
Concrete
Plastic

Other (desc.)

Flow Description:

Steady
Pulsing
Turbulent
Surcharging
Sluggish

Direction Effluent:

l

(N, NE, E, SE, S, SW, W, NW)

# of Influents:
L1

Steps:
Serviceable
Unsafe
Missing Any
Corroded
None
Number

Manhole Inspection Form
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MANHOLE ID:

FRAME
BARREL SIZE BERPTH crepe < BARREL SIZE |- DEPTh
MANHOLE — \'éﬁ 4
72 i Gy ~ /e iy B
STEPS I Y- OUT A, ~BENCH
CHANNEL ——|’ - //'NV‘ IN K
EFFLUENT \/ “1 INFLUENT
gk | CHANNEL | 4
[, Nk R a— BASE
e BEDDING
SECTION A—A SECTION B—B
CONE DETAILS:
DIAMETER (CIRCLE ONE): 24" or 36"
OPENING TYPE (CIRCLE ONE): ECCENTRIC or CONCENTRIC
N
o
o B
Q
, QL #4 .
PIPE #1: ——___ O'clock S 9"% PIPE #3: ——___ o'clock
=z O
Material: ___ ______ % 2 B Material:  _________
A L o5 A
Diometer: _________ ‘ Diameter: ______ ___
Rim to Inv.:  _________ Rim to Inv.:  _________
PIPE #2: ——__ O'clock PIPE #4: ——__ O'clock
Material: ___ ______ Materiol:  _________
#3 #1
Diometer:  _________ Diometer: _________
Rim to Inv.:  _________ 42 Rim to Inv.:  _________
I_> B
TOP_VIEW
Contract 220

Joel B. Spaulding & Co., Inc.
Consulting Engineers

3322 West End Avenue, Suite 106
Nashville, TN 37203

(615) 255-7766
www.joelbspaulding.com

Sanitary Sewer Manhole
Locating and Assessment

Standard Manhole
Existing Measurements Form
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City of Tiptonville
Lake County, TN
130 S. Court St.

Tiptonville, TN 38079




Lid

Thickness ’T‘

L|(__D_Tnp_0.ﬂl.d_)|
DUt

B = Top of Hole

A = Bottom of Hole

Typical
Manhole Riser
Order Form

Note: Sample only. Contractor shall use form required by selected vendor.

Specify Dimensions A, B, C, D And The Thickness of Asphalt When Ordering

Riser Height = Thickness of Asphalt Overlay

<— 1 1/#Minimum

st e g

////

New Asphalt Surface

** NOTE: The difference between A and B can not be more than 1/4" per 1" lid thickness *
Dimensions in INCHES ONLY please.

Riser

Qty.

A

Bottom of Hole

B

Top of Hole

C

Lid Thickness

D

Top of Lid

Riser
Height

Description (if desired)

7

a

7

I N N N e B e N

Manhole Riser Order Form
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City of Tiptonville, TN
Sanitary Sewer System - Manhole Defects Form

Manhole ID:

Defect #:

Component of Manhole Containing Defect:

Cover:|:| Ring & Frame:|:| Cone & Riser:|:|

Defect Code:

Image Ref.:

Defect #:

Component of Manhole Containing Defect:

Cover:|:| Ring & Frame:|:| Cone & Riser:|:|

Defect Code:

Barrel: |:|

Image Ref.:

Defect #:

Component of Manhole Containing Defect:

Cover:|:| Ring & Frame:[l Cone & Riser:|:|

Defect Code:

Barrel: I:l

Image Ref.:

Defect #:

Component of Manhole Containing Defect:

Cover:|:| Ring & Frame:[l Cone & Riser:|:|

Defect Code:

Image Ref.:

Comments:

Manhole Defects Form
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